Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220349
PID 108160
MIA-Great Miami River Trail Brdg
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 5/26/2022
Completion Date: 10/13/2023

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $2,124,178.33

Engineer's Estimate: $2,135,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $2,124,178.33

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,284,178.28

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,293,421.92

Bidder 4
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $2,367,673.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$27,500.00	$27,500.00
	3	$52,000.00	$52,000.00
	4	$25,000.00	$25,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (2454 SY)**	
	Awd	$5.00	$12,270.00
	2	$5.39	$13,227.06
	3	$11.00	$26,994.00
	4	$10.00	$24,540.00
Ref #3	**202E32000**	**CURB REMOVED, (181 FT)**	
	Awd	$4.00	$724.00
	2	$4.94	$894.14
	3	$10.00	$1,810.00
	4	$6.00	$1,086.00
Ref #5	**203E10000**	**EXCAVATION, (278 CY)**	
	Awd	$25.00	$6,950.00
	2	$44.13	$12,268.14
	3	$25.00	$6,950.00
	4	$15.00	$4,170.00
Ref #6	**203E20000**	**EMBANKMENT, (862 CY)**	
	Awd	$23.00	$19,826.00
	2	$9.24	$7,964.88
	3	$20.00	$17,240.00
	4	$10.00	$8,620.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (1911 SY)**	
	Awd	$4.00	$7,644.00
	2	$2.31	$4,414.41
	3	$3.00	$5,733.00
	4	$1.00	$1,911.00
Ref #8	**204E13000**	**EXCAVATION OF SUBGRADE, (243 CY)**	
	Awd	$20.00	$4,860.00
	2	$40.61	$9,868.23
	3	$20.00	$4,860.00
	4	$15.00	$3,645.00
Ref #9	**204E30010**	**GRANULAR MATERIAL, TYPE B, (256 CY)**	
	Awd	$60.00	$15,360.00
	2	$73.17	$18,731.52
	3	$50.00	$12,800.00
	4	$60.00	$15,360.00
Ref #10	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$125.00	$125.00
	2	$339.67	$339.67
	3	$250.00	$250.00
	4	$100.00	$100.00
Ref #11	**204E50000**	**GEOTEXTILE FABRIC, (1060 SY)**	
	Awd	$1.35	$1,431.00
	2	$0.92	$975.20
	3	$3.00	$3,180.00
	4	$2.00	$2,120.00

Ref #12	**607E98000**	**FENCE, MISC.:WOOD FENCE, (424 FT)**	
	Awd	$67.50	$28,620.00
	2	$67.50	$28,620.00
	3	$56.25	$23,850.00
	4	$70.00	$29,680.00

Section 1 - ROADWAY - Totals

Awd	**$127,810.00**
2	**$124,803.25**
3	**$155,667.00**
4	**$116,232.00**

Ref #13	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (1 SY)**	
	Awd	$200.00	$200.00
	2	$199.80	$199.80
	3	$140.00	$140.00
	4	$150.00	$150.00
Ref #14	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (390 CY)**	
	Awd	$65.00	$25,350.00
	2	$114.06	$44,483.40
	3	$120.00	$46,800.00
	4	$100.00	$39,000.00
Ref #15	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$325.00	$650.00
	2	$50.00	$100.00
	3	$150.00	$300.00
	4	$150.00	$300.00
Ref #16	**659E00300**	**TOPSOIL, (551 CY)**	
	Awd	$8.00	$4,408.00
	2	$45.00	$24,795.00
	3	$25.00	$13,775.00
	4	$35.00	$19,285.00
Ref #17	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (4293 SY)**	
	Awd	$2.25	$9,659.25
	2	$2.20	$9,444.60
	3	$2.45	$10,517.85
	4	$1.50	$6,439.50
Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (216 SY)**	
	Awd	$1.50	$324.00
	2	$1.00	$216.00
	3	$0.50	$108.00
	4	$2.00	$432.00
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.61 TON)**	
	Awd	$1,250.00	$762.50
	2	$600.00	$366.00
	3	$1,140.00	$695.40
	4	$700.00	$427.00
Ref #20	**659E31000**	**LIME, (0.91 ACRE)**	
	Awd	$10.00	$9.10
	2	$100.00	$91.00
	3	$40.00	$36.40
	4	$2.00	$1.82

Ref #21	**659E35000**	**WATER, (24 MGAL)**	
	Awd	$15.00	$360.00
	2	$10.00	$240.00
	3	$1.05	$25.20
	4	$5.00	$120.00
Ref #22	**670E00500**	**SLOPE EROSION PROTECTION, (939 SY)**	
	Awd	$3.00	$2,817.00
	2	$2.70	$2,535.30
	3	$2.65	$2,488.35
	4	$5.00	$4,695.00
Ref #23	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,750.00	$1,750.00
	2	$1,475.00	$1,475.00
	3	$1,475.00	$1,475.00
	4	$1,600.00	$1,600.00
Ref #24	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$9,720.00	$9,720.00
	3	$5,600.00	$5,600.00
	4	$10,000.00	$10,000.00
Ref #25	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$12,774.95	$12,774.95
	3	$12,775.00	$12,775.00
	4	$13,500.00	$13,500.00
Ref #26	**832E30000**	**EROSION CONTROL, (28500 EACH)**	
	Awd	$1.00	$28,500.00
	2	$1.00	$28,500.00
	3	$1.00	$28,500.00
	4	$1.00	$28,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$99,789.85**
2	**$134,941.05**
3	**$123,236.20**
4	**$124,450.32**

Ref #27	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$1,750.00	$1,750.00
	2	$1,781.78	$1,781.78
	3	$3,500.00	$3,500.00
	4	$2,000.00	$2,000.00
Ref #28	**605E12200**	**6" DEEP PIPE UNDERDRAINS, (2047 FT)**	
	Awd	$9.00	$18,423.00
	2	$16.39	$33,550.33
	3	$16.00	$32,752.00
	4	$12.00	$24,564.00
Ref #29	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (143 FT)**	
	Awd	$13.00	$1,859.00
	2	$17.92	$2,562.56
	3	$30.00	$4,290.00
	4	$12.00	$1,716.00

Ref #30	**611E04600**	**12" CONDUIT, TYPE C, (64 FT)**	
	Awd	$80.00	$5,120.00
	2	$59.77	$3,825.28
	3	$100.00	$6,400.00
	4	$50.00	$3,200.00
Ref #31	**611E04900**	**12" CONDUIT, TYPE D, (51 FT)**	
	Awd	$45.00	$2,295.00
	2	$38.10	$1,943.10
	3	$130.00	$6,630.00
	4	$50.00	$2,550.00
Ref #32	**611E98480**	**CATCH BASIN, NO. 2-2B WITH BICYCLE SAFE GRATE, (3 EACH)**	
	Awd	$1,650.00	$4,950.00
	2	$1,685.57	$5,056.71
	3	$3,000.00	$9,000.00
	4	$1,800.00	$5,400.00
Ref #33	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$270.00	$1,080.00
	2	$364.70	$1,458.80
	3	$400.00	$1,600.00
	4	$225.00	$900.00

Section 3 - DRAINAGE - Totals

Awd	**$35,477.00**
2	**$50,178.56**
3	**$64,172.00**
4	**$40,330.00**

Ref #34	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE(1 1/4"), (453 SY)**	
	Awd	$8.00	$3,624.00
	2	$8.00	$3,624.00
	3	$8.00	$3,624.00
	4	$8.00	$3,624.00
Ref #35	**304E20000**	**AGGREGATE BASE (6"), (309 CY)**	
	Awd	$80.00	$24,720.00
	2	$100.00	$30,900.00
	3	$80.00	$24,720.00
	4	$60.00	$18,540.00
Ref #36	**407E10000**	**TACK COAT, (121 GAL)**	
	Awd	$1.00	$121.00
	2	$1.00	$121.00
	3	$1.00	$121.00
	4	$1.00	$121.00
Ref #37	**408E10000**	**PRIME COAT (@ 0.4 GAL/SY), (592 GAL)**	
	Awd	$2.00	$1,184.00
	2	$2.00	$1,184.00
	3	$2.00	$1,184.00
	4	$2.00	$1,184.00
Ref #38	**422E25001**	**EMULSION, CHIP SEAL, AS PER PLAN, (290 GAL)**	
	Awd	$18.00	$5,220.00
	2	$26.07	$7,560.30
	3	$10.00	$2,900.00
	4	$15.00	$4,350.00

Ref #39	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (68 CY)**	
	Awd	$388.00	$26,384.00
	2	$388.00	$26,384.00
	3	$388.00	$26,384.00
	4	$400.00	$27,200.00
Ref #40	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (72 CY)**	
	Awd	$350.00	$25,200.00
	2	$350.00	$25,200.00
	3	$350.00	$25,200.00
	4	$360.00	$25,920.00
Ref #41	**609E26000**	**CURB, TYPE 6, (11 FT)**	
	Awd	$130.00	$1,430.00
	2	$83.48	$918.28
	3	$70.00	$770.00
	4	$150.00	$1,650.00

Section 4 - PAVEMENT - Totals

Awd	**$87,883.00**
2	**$95,891.58**
3	**$84,903.00**
4	**$82,589.00**

Ref #42	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (12 FT)**	
	Awd	$15.50	$186.00
	2	$21.00	$252.00
	3	$27.50	$330.00
	4	$15.00	$180.00
Ref #43	**630E80100**	**SIGN, FLAT SHEET, (1.5 SF)**	
	Awd	$16.00	$24.00
	2	$42.50	$63.75
	3	$40.00	$60.00
	4	$16.00	$24.00
Ref #44	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, (209 FT)**	
	Awd	$3.87	$808.83
	2	$3.87	$808.83
	3	$3.87	$808.83
	4	$5.00	$1,045.00
Ref #45	**642E01200**	**PARKING LOT STALL MARKING, TYPE 1, (320 FT)**	
	Awd	$3.87	$1,238.40
	2	$3.87	$1,238.40
	3	$3.87	$1,238.40
	4	$5.00	$1,600.00
Ref #46	**642E01702**	**HANDICAP SYMBOL MARKING, TYPE 1, (1 EACH)**	
	Awd	$125.00	$125.00
	2	$125.00	$125.00
	3	$125.00	$125.00
	4	$260.00	$260.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,382.23**
2	**$2,487.98**
3	**$2,562.23**
4	**$3,109.00**

Ref #47	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$225,000.00	$225,000.00
	2	$193,771.76	$193,771.76
	3	$180,000.00	$180,000.00
	4	$300,000.00	$300,000.00
Ref #48	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$32,642.40	$32,642.40
	3	$20,000.00	$20,000.00
	4	$5,000.00	$5,000.00
Ref #49	**503E31500**	**STRUCTURAL EXCAVATION, MISC.:CHANNEL EXCAVATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$4,382.01	$4,382.01
	3	$15,000.00	$15,000.00
	4	$10,000.00	$10,000.00
Ref #50	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$1,154.31	$1,154.31
	3	$20,000.00	$20,000.00
	4	$15,000.00	$15,000.00
Ref #51	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (240 FT)**	
	Awd	$55.00	$13,200.00
	2	$50.28	$12,067.20
	3	$62.00	$14,880.00
	4	$45.00	$10,800.00
Ref #52	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (210 FT)**	
	Awd	$5.00	$1,050.00
	2	$25.02	$5,254.20
	3	$10.00	$2,100.00
	4	$5.00	$1,050.00
Ref #53	**507E93300**	**STEEL POINTS OR SHOES, (6 EACH)**	
	Awd	$175.00	$1,050.00
	2	$180.82	$1,084.92
	3	$138.00	$828.00
	4	$150.00	$900.00
Ref #54	**509E10000**	**EPOXY COATED REINFORCING STEEL, (15492 LB)**	
	Awd	$1.75	$27,111.00
	2	$1.89	$29,279.88
	3	$1.62	$25,097.04
	4	$2.00	$30,984.00
Ref #55	**511E42010**	**CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS, (35 CY)**	
	Awd	$1,250.00	$43,750.00
	2	$1,508.59	$52,800.65
	3	$1,800.00	$63,000.00
	4	$1,800.00	$63,000.00

Ref #56	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (39 CY)**	
	Awd	$850.00	$33,150.00
	2	$954.97	$37,243.83
	3	$1,300.00	$50,700.00
	4	$850.00	$33,150.00
Ref #57	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (30 CY)**	
	Awd	$700.00	$21,000.00
	2	$803.03	$24,090.90
	3	$1,000.00	$30,000.00
	4	$750.00	$22,500.00
Ref #58	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (140 SY)**	
	Awd	$28.50	$3,990.00
	2	$28.50	$3,990.00
	3	$28.50	$3,990.00
	4	$40.00	$5,600.00
Ref #59	**516E10501**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC C, (37 FT)**	
	Awd	$500.00	$18,500.00
	2	$512.43	$18,959.91
	3	$165.00	$6,105.00
	4	$30.00	$1,110.00
Ref #60	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (35 CY)**	
	Awd	$115.00	$4,025.00
	2	$104.28	$3,649.80
	3	$155.00	$5,425.00
	4	$55.00	$1,925.00
Ref #61	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (66 FT)**	
	Awd	$10.00	$660.00
	2	$3.15	$207.90
	3	$13.00	$858.00
	4	$12.00	$792.00
Ref #62	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (35 FT)**	
	Awd	$15.00	$525.00
	2	$9.58	$335.30
	3	$18.00	$630.00
	4	$12.00	$420.00
Ref #63	**524E94604**	**DRILLED SHAFTS, 30" DIAMETER, INTO BEDROCK, (18 FT)**	
	Awd	$1,500.00	$27,000.00
	2	$1,615.74	$29,083.32
	3	$2,000.00	$36,000.00
	4	$550.00	$9,900.00
Ref #64	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (8 FT)**	
	Awd	$1,000.00	$8,000.00
	2	$385.50	$3,084.00
	3	$2,100.00	$16,800.00
	4	$150.00	$1,200.00
Ref #65	**524E94908**	**DRILLED SHAFTS, 54" DIAMETER, INTO BEDROCK, (10 FT)**	
	Awd	$2,600.00	$26,000.00
	2	$2,854.79	$28,547.90
	3	$2,300.00	$23,000.00
	4	$800.00	$8,000.00

Ref #66	**524E94914**	**DRILLED SHAFTS, 60" DIAMETER, ABOVE BEDROCK, (11 FT)**	
	Awd	$1,750.00	$19,250.00
	2	$837.48	$9,212.28
	3	$2,200.00	$24,200.00
	4	$250.00	$2,750.00
Ref #67	**526E10000**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), (40 SY)**	
	Awd	$400.00	$16,000.00
	2	$359.56	$14,382.40
	3	$550.00	$22,000.00
	4	$325.00	$13,000.00
Ref #68	**530E00200**	**SPECIAL - STRUCTURES, MISC.: PREFABRICATED BRIDGE, (LUMP SUM)**	
	Awd	$872,000.00	$872,000.00
	2	$986,681.74	$986,681.74
	3	$900,000.00	$900,000.00
	4	$1,100,000.00	$1,100,000.00
Ref #69	**530E13000**	**SPECIAL - FORM LINER, (372 SF)**	
	Awd	$20.00	$7,440.00
	2	$17.54	$6,524.88
	3	$25.00	$9,300.00
	4	$35.00	$13,020.00
Ref #70	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$9,000.00	$9,000.00
	2	$7,850.00	$7,850.00
	3	$15,800.00	$15,800.00
	4	$8,000.00	$8,000.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (PREFABRICAT - Totals

Awd	**$1,410,201.00**
2	**$1,506,281.49**
3	**$1,485,713.04**
4	**$1,658,101.00**

Ref #71	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$3,693.91	$3,693.91
	3	$15,000.00	$15,000.00
	4	$5,000.00	$5,000.00
Ref #72	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$19,747.15	$19,747.15
	3	$5,000.00	$5,000.00
	4	$4,000.00	$4,000.00
Ref #73	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$4,377.79	$4,377.79
	3	$4,000.00	$4,000.00
	4	$4,000.00	$4,000.00
Ref #74	**503E31100**	**ROCK EXCAVATION, (151 CY)**	
	Awd	$115.00	$17,365.00
	2	$118.79	$17,937.29
	3	$75.00	$11,325.00
	4	$75.00	$11,325.00

Ref #75	**509E10000**	**EPOXY COATED REINFORCING STEEL, (15659 LB)**	
	Awd	$1.75	$27,403.25
	2	$1.73	$27,090.07
	3	$2.05	$32,100.95
	4	$2.00	$31,318.00
Ref #76	**511E46013**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (43 CY)**	
	Awd	$900.00	$38,700.00
	2	$1,076.88	$46,305.84
	3	$1,100.00	$47,300.00
	4	$800.00	$34,400.00
Ref #77	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (82 CY)**	
	Awd	$400.00	$32,800.00
	2	$517.13	$42,404.66
	3	$475.00	$38,950.00
	4	$550.00	$45,100.00
Ref #78	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (116 SY)**	
	Awd	$28.50	$3,306.00
	2	$28.50	$3,306.00
	3	$28.50	$3,306.00
	4	$40.00	$4,640.00
Ref #79	**512E33000**	**TYPE 2 WATERPROOFING, (51 SY)**	
	Awd	$20.00	$1,020.00
	2	$25.50	$1,300.50
	3	$25.50	$1,300.50
	4	$35.00	$1,785.00
Ref #80	**512E33010**	**TYPE 3 WATERPROOFING, (47 SY)**	
	Awd	$50.00	$2,350.00
	2	$42.00	$1,974.00
	3	$42.00	$1,974.00
	4	$50.00	$2,350.00
Ref #81	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (76 SF)**	
	Awd	$6.00	$456.00
	2	$4.35	$330.60
	3	$12.00	$912.00
	4	$3.00	$228.00
Ref #82	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (39 CY)**	
	Awd	$115.00	$4,485.00
	2	$102.00	$3,978.00
	3	$200.00	$7,800.00
	4	$55.00	$2,145.00
Ref #83	**611E96450**	**16' X 8' CONDUIT, TYPE A, 706.05, DESIGN COVER 1 F, (21 FT)**	
	Awd	$2,500.00	$52,500.00
	2	$3,095.09	$64,996.89
	3	$2,600.00	$54,600.00
	4	$3,100.00	$65,100.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (BOX CU - Totals

Awd	**$208,385.25**
2	**$237,442.70**
3	**$223,568.45**
4	**$211,391.00**

Ref #84	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$12,592.61	$12,592.61
	3	$14,000.00	$14,000.00
	4	$20,000.00	$20,000.00
Ref #85	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$22,720.30	$22,720.30
	3	$15,000.00	$15,000.00
	4	$5,000.00	$5,000.00
Ref #86	**619E16010**	**FIELD OFFICE, TYPE B, (8 MNTH)**	
	Awd	$1,500.00	$12,000.00
	2	$1,291.25	$10,330.00
	3	$2,200.00	$17,600.00
	4	$800.00	$6,400.00
Ref #87	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$25,800.00	$25,800.00
	3	$5,000.00	$5,000.00
	4	$10,000.00	$10,000.00
Ref #88	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$59,208.76	$59,208.76
	3	$100,000.00	$100,000.00
	4	$85,070.68	$85,070.68
Ref #89	**690E71000**	**SPECIAL - ASBESTOS ABATEMENT (EXISTING STRUCTURE O, (LUMP SUM)**	
	Awd	$250.00	$250.00
	2	$1,500.00	$1,500.00
	3	$2,000.00	$2,000.00
	4	$5,000.00	$5,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$152,250.00**
2	**$132,151.67**
3	**$153,600.00**
4	**$131,470.68**