Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220360
PID 100773
FRA-Crackseal FY22
Non-Federal
Type: CRACK SEALING
Letting Date: 5/26/2022
Completion Date: 10/15/2022

Contract Awarded To: SCODELLER CONSTRUCTION INC
Award Amount: $372,266.99

Engineer's Estimate: $497,000.00

Bidder 1
SCODELLER CONSTRUCTION INC
51722 GRAND RIVER AVE

WIXOM, MI 48393-2303
Bid $372,266.99

Bidder 2
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $1,186,000.70

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #2	**423E00204**	**CRACK SEALING, TYPE II, (514281 SY)**	
	Awd	$0.33	$169,712.73
	2	$0.70	$359,996.70
Ref #3	**423E98200**	**CRACK SEALING, MISC.:FILLING WIDE CRACKS AND JOINT, (13622 FT)**	
	Awd	$4.05	$55,169.10
	2	$21.00	$286,062.00

Section 2 - PAVEMENT - Totals

Awd	**$224,881.83**
2	**$646,058.70**

Ref #4	**642E00104**	**EDGE LINE, 6", TYPE 1, (30.78 MILE)**	
	Awd	$910.00	$28,009.80
	2	$1,000.00	$30,780.00
Ref #5	**642E00204**	**LANE LINE, 6", TYPE 1, (50.56 MILE)**	
	Awd	$656.00	$33,167.36
	2	$700.00	$35,392.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$61,177.16**
2	**$66,172.00**

Ref #6	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (320 HOUR)**	
	Awd	$50.00	$16,000.00
	2	$85.00	$27,200.00
Ref #7	**614E12460**	**WORK ZONE MARKING SIGN, (8 EACH)**	
	Awd	$420.00	$3,360.00
	2	$415.00	$3,320.00
Ref #8	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$1,000.00	$8,000.00
	2	$900.00	$7,200.00
Ref #9	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (2.1 MILE)**	
	Awd	$880.00	$1,848.00
	2	$500.00	$1,050.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$29,208.00**
2	**$38,770.00**

Ref #10	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$9,000.00	$9,000.00
Ref #11	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$235,000.00	$235,000.00
Ref #12	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$3,000.00	$3,000.00
Ref #13	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$33,000.00	$33,000.00
	2	$187,000.00	$187,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$56,000.00**
2	**$434,000.00**