Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220362
PID 109134
MEG-SR 143-09.20
Non-Federal
Type: SLIDE REPAIR
Letting Date: 5/26/2022
Completion Date: 9/30/2022

Contract Awarded To: ALAN STONE CO INC
Award Amount: $879,881.59

Engineer's Estimate: $1,110,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $879,881.59

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $924,092.04

Bidder 3
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $951,313.44

Bidder 4
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $1,238,449.74

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$9,500.00	$9,500.00
	2	$3,000.00	$3,000.00
	3	$18,500.00	$18,500.00
	4	$6,500.00	$6,500.00
Ref #2	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (155 SY)**	
	Awd	$45.00	$6,975.00
	2	$45.00	$6,975.00
	3	$17.00	$2,635.00
	4	$50.00	$7,750.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (52 FT)**	
	Awd	$11.00	$572.00
	2	$20.00	$1,040.00
	3	$20.00	$1,040.00
	4	$50.00	$2,600.00
Ref #4	**203E10000**	**EXCAVATION, (152 CY)**	
	Awd	$28.50	$4,332.00
	2	$20.00	$3,040.00
	3	$15.00	$2,280.00
	4	$35.00	$5,320.00
Ref #5	**203E20000**	**EMBANKMENT, (314 CY)**	
	Awd	$7.50	$2,355.00
	2	$6.00	$1,884.00
	3	$12.00	$3,768.00
	4	$35.00	$10,990.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (218 SY)**	
	Awd	$2.50	$545.00
	2	$6.00	$1,308.00
	3	$6.00	$1,308.00
	4	$8.00	$1,744.00
Ref #7	**209E10000**	**DITCH CLEANOUT, (324 FT)**	
	Awd	$6.00	$1,944.00
	2	$7.00	$2,268.00
	3	$5.00	$1,620.00
	4	$8.00	$2,592.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (287.5 FT)**	
	Awd	$31.50	$9,056.25
	2	$28.00	$8,050.00
	3	$24.00	$6,900.00
	4	$23.50	$6,756.25
Ref #9	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (150 FT)**	
	Awd	$34.00	$5,100.00
	2	$28.50	$4,275.00
	3	$26.00	$3,900.00
	4	$25.00	$3,750.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E MASH 2016, (2 EACH)**	
	Awd	$3,400.00	$6,800.00
	2	$2,850.00	$5,700.00
	3	$2,500.00	$5,000.00
	4	$2,400.00	$4,800.00

Section 1 - ROADWAY - Totals

Awd	**$47,179.25**
2	**$37,540.00**
3	**$46,951.00**
4	**$52,802.25**

Ref #11	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (3 CY)**	
	Awd	$591.00	$1,773.00
	2	$175.00	$525.00
	3	$150.00	$450.00
	4	$650.00	$1,950.00
Ref #12	**659E10000**	**SEEDING AND MULCHING, (1572 SY)**	
	Awd	$2.50	$3,930.00
	2	$2.30	$3,615.60
	3	$2.00	$3,144.00
	4	$3.00	$4,716.00
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.212 TON)**	
	Awd	$1,100.00	$233.20
	2	$950.00	$201.40
	3	$1,000.00	$212.00
	4	$1,500.00	$318.00
Ref #14	**659E31000**	**LIME, (0.33 ACRE)**	
	Awd	$180.00	$59.40
	2	$150.00	$49.50
	3	$80.00	$26.40
	4	$225.00	$74.25
Ref #15	**659E35000**	**WATER, (4.24 MGAL)**	
	Awd	$0.01	$0.04
	2	$1.00	$4.24
	3	$1.00	$4.24
	4	$1.00	$4.24
Ref #16	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$10,995.64**
2	**$9,395.74**
3	**$8,836.64**
4	**$12,062.49**

Ref #17	**602E20000**	**CONCRETE MASONRY, (0.33 CY)**	
	Awd	$490.00	$161.70
	2	$3,000.00	$990.00
	3	$2,000.00	$660.00
	4	$5,500.00	$1,815.00

Ref #18	**605E31100**	**AGGREGATE DRAINS, (44 FT)**	
	Awd	$29.50	$1,298.00
	2	$20.00	$880.00
	3	$25.00	$1,100.00
	4	$52.00	$2,288.00
Ref #19	**611E05701**	**15" CONDUIT, TYPE A, AS PER PLAN, (40 FT)**	
	Awd	$20.00	$800.00
	2	$105.00	$4,200.00
	3	$60.00	$2,400.00
	4	$125.00	$5,000.00
Ref #20	**611E07200**	**18" CONDUIT, TYPE A, (43 FT)**	
	Awd	$200.00	$8,600.00
	2	$270.00	$11,610.00
	3	$125.00	$5,375.00
	4	$130.00	$5,590.00
Ref #21	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$305.00	$610.00
	2	$225.00	$450.00
	3	$300.00	$600.00
	4	$280.00	$560.00
Ref #22	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (27 CY)**	
	Awd	$109.00	$2,943.00
	2	$96.00	$2,592.00
	3	$115.00	$3,105.00
	4	$210.00	$5,670.00

Section 3 - DRAINAGE - Totals

Awd	**$14,412.70**
2	**$20,722.00**
3	**$13,240.00**
4	**$20,923.00**

Ref #23	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (37 CY)**	
	Awd	$532.00	$19,684.00
	2	$380.00	$14,060.00
	3	$390.00	$14,430.00
	4	$380.00	$14,060.00
Ref #24	**304E20000**	**AGGREGATE BASE, (40 CY)**	
	Awd	$87.50	$3,500.00
	2	$95.00	$3,800.00
	3	$90.00	$3,600.00
	4	$80.00	$3,200.00
Ref #25	**407E20000**	**NON-TRACKING TACK COAT, (106 GAL)**	
	Awd	$15.00	$1,590.00
	2	$3.30	$349.80
	3	$3.30	$349.80
	4	$3.50	$371.00
Ref #26	**408E10000**	**PRIME COAT, (103 GAL)**	
	Awd	$17.50	$1,802.50
	2	$4.00	$412.00
	3	$4.00	$412.00
	4	$4.00	$412.00

Ref #27	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (70 CY)**	
	Awd	$364.00	$25,480.00
	2	$385.00	$26,950.00
	3	$400.00	$28,000.00
	4	$385.00	$26,950.00
Ref #28	**617E10100**	**COMPACTED AGGREGATE, (22 CY)**	
	Awd	$137.00	$3,014.00
	2	$105.00	$2,310.00
	3	$120.00	$2,640.00
	4	$165.00	$3,630.00

Section 4 - PAVEMENT - Totals

Awd	**$55,070.50**
2	**$47,881.80**
3	**$49,431.80**
4	**$48,623.00**

Ref #29	**621E00100**	**RPM, (15 EACH)**	
	Awd	$239.00	$3,585.00
	2	$200.00	$3,000.00
	3	$200.00	$3,000.00
	4	$200.00	$3,000.00
Ref #30	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (15 EACH)**	
	Awd	$6.50	$97.50
	2	$15.00	$225.00
	3	$1.00	$15.00
	4	$50.00	$750.00
Ref #31	**626E00110**	**BARRIER REFLECTOR, TYPE 2(BIDIRECTIONAL), (9 EACH)**	
	Awd	$12.00	$108.00
	2	$10.00	$90.00
	3	$15.00	$135.00
	4	$10.00	$90.00
Ref #32	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.22 MILE)**	
	Awd	$4,400.00	$968.00
	2	$3,650.00	$803.00
	3	$4,000.00	$880.00
	4	$3,700.00	$814.00
Ref #33	**642E00300**	**CENTER LINE, TYPE 1, (0.11 MILE)**	
	Awd	$8,100.00	$891.00
	2	$6,750.00	$742.50
	3	$7,000.00	$770.00
	4	$6,800.00	$748.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,649.50**
2	**$4,860.50**
3	**$4,800.00**
4	**$5,402.00**

Ref #34	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,900.00	$11,600.00
	2	$2,350.00	$9,400.00
	3	$2,000.00	$8,000.00
	4	$3,000.00	$12,000.00
Ref #35	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$18,000.00	$18,000.00
	3	$2,000.00	$2,000.00
	4	$3,000.00	$3,000.00
Ref #36	**614E13310**	**BARRIER REFLECTOR, TYPE 1(BIDIRECTIONAL), (13 EACH)**	
	Awd	$57.50	$747.50
	2	$6.00	$78.00
	3	$25.00	$325.00
	4	$50.00	$650.00
Ref #37	**614E13360**	**OBJECT MARKER, TWO WAY, (13 EACH)**	
	Awd	$62.00	$806.00
	2	$12.00	$156.00
	3	$25.00	$325.00
	4	$52.00	$676.00
Ref #38	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.18 MILE)**	
	Awd	$9,400.00	$1,692.00
	2	$7,850.00	$1,413.00
	3	$10,000.00	$1,800.00
	4	$8,000.00	$1,440.00
Ref #39	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (20 FT)**	
	Awd	$14.50	$290.00
	2	$12.00	$240.00
	3	$15.00	$300.00
	4	$12.00	$240.00
Ref #40	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,100.00	$5,100.00
	2	$9,800.00	$9,800.00
	3	$2,000.00	$2,000.00
	4	$1,500.00	$1,500.00
Ref #41	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (121 SY)**	
	Awd	$68.00	$8,228.00
	2	$95.00	$11,495.00
	3	$90.00	$10,890.00
	4	$160.00	$19,360.00
Ref #42	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (620 FT)**	
	Awd	$21.00	$13,020.00
	2	$18.00	$11,160.00
	3	$20.00	$12,400.00
	4	$38.00	$23,560.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$45,483.50**
2	**$61,742.00**
3	**$38,040.00**
4	**$62,426.00**

Ref #43	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$400.00	$400.00
	3	$3,000.00	$3,000.00
	4	$20,000.00	$20,000.00

Section 7 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$100.00**
2	**$400.00**
3	**$3,000.00**
4	**$20,000.00**

Ref #44	**507E00400**	**STEEL PILES, MISC.:SOLDIER PILES, W27X146, (2050 FT)**	
	Awd	$177.00	$362,850.00
	2	$181.00	$371,050.00
	3	$182.00	$373,100.00
	4	$201.00	$412,050.00
Ref #45	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (23 CY)**	
	Awd	$461.00	$10,603.00
	2	$300.00	$6,900.00
	3	$325.00	$7,475.00
	4	$500.00	$11,500.00
Ref #46	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (252 CY)**	
	Awd	$73.00	$18,396.00
	2	$120.00	$30,240.00
	3	$80.00	$20,160.00
	4	$90.00	$22,680.00
Ref #47	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (297 FT)**	
	Awd	$6.00	$1,782.00
	2	$5.00	$1,485.00
	3	$15.00	$4,455.00
	4	$10.00	$2,970.00
Ref #48	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (27 FT)**	
	Awd	$9.50	$256.50
	2	$30.00	$810.00
	3	$20.00	$540.00
	4	$35.00	$945.00
Ref #49	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (797 FT)**	
	Awd	$70.00	$55,790.00
	2	$75.00	$59,775.00
	3	$89.00	$70,933.00
	4	$110.00	$87,670.00
Ref #50	**524E94803**	**DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK, AS PE, (812 FT)**	
	Awd	$98.00	$79,576.00
	2	$85.00	$69,020.00
	3	$105.00	$85,260.00
	4	$120.00	$97,440.00
Ref #51	**524E94805**	**DRILLED SHAFTS, 42" DIAMETER, INTO BEDROCK, AS PER, (795 FT)**	
	Awd	$104.00	$82,680.00
	2	$109.00	$86,655.00
	3	$108.00	$85,860.00
	4	$220.00	$174,900.00

Ref #52	**524E95000**	**DRILLED SHAFTS, MISC.:EXTENSION, (5.5 FT)**	
	Awd	$66.00	$363.00
	2	$50.00	$275.00
	3	$80.00	$440.00
	4	$200.00	$1,100.00
Ref #53	**530E51010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (2233 SF)**	
	Awd	$18.00	$40,194.00
	2	$30.00	$66,990.00
	3	$27.00	$60,291.00
	4	$32.00	$71,456.00

Section 8 - RETAINING WALLS - Totals

Awd	**$652,490.50**
2	**$693,200.00**
3	**$708,514.00**
4	**$882,711.00**

Ref #54	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$6,050.00	$6,050.00
	3	$24,000.00	$24,000.00
	4	$13,500.00	$13,500.00
Ref #55	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$13,300.00	$13,300.00
	3	$28,500.00	$28,500.00
	4	$40,000.00	$40,000.00
Ref #56	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$9,000.00	$9,000.00
	3	$6,000.00	$6,000.00
	4	$10,000.00	$10,000.00
Ref #57	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00
	4	$70,000.00	$70,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$48,500.00**
2	**$48,350.00**
3	**$78,500.00**
4	**$133,500.00**