Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220365
PID 111168
ROS-Scioto Trail SF
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 5/26/2022
Completion Date: 12/31/2022

Contract Awarded To: D G M INC
Award Amount: $665,461.57

Engineer's Estimate: $720,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $665,461.57

Bidder 2
SCIOTO VALLEY PAVING LLC
5554 BIG BEAR CREEK ROAD
Scioto
LUCASVILLE, OH 45648
Bid $709,782.47

Bidder 3
HEAVY HIGHWAY CONSTRUCTION COMPANY LLC
8795 STATE ROUTE 56 E
Pickaway
CIRCLEVILLE, OH 43113
Bid $710,428.69

Bidder 4
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $772,893.87

Bidder 5
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $877,990.87

Bidder 6
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $1,260,445.87

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$15,000.00	$15,000.00
	3	$10,000.00	$10,000.00
	4	$15,000.00	$15,000.00
	5	$13,000.00	$13,000.00
	6	$20,000.00	$20,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (114 EACH)**	
	Awd	$200.00	$22,800.00
	2	$80.00	$9,120.00
	3	$200.00	$22,800.00
	4	$250.00	$28,500.00
	5	$118.00	$13,452.00
	6	$400.00	$45,600.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (3273 FT)**	
	Awd	$15.00	$49,095.00
	2	$12.00	$39,276.00
	3	$12.00	$39,276.00
	4	$10.00	$32,730.00
	5	$13.50	$44,185.50
	6	$45.00	$147,285.00
Ref #4	**202E35200**	**PIPE REMOVED, OVER 24", (42 FT)**	
	Awd	$50.00	$2,100.00
	2	$40.00	$1,680.00
	3	$15.00	$630.00
	4	$100.00	$4,200.00
	5	$84.00	$3,528.00
	6	$55.00	$2,310.00
Ref #5	**203E35000**	**GRANULAR EMBANKMENT, (112 CY)**	
	Awd	$25.00	$2,800.00
	2	$135.00	$15,120.00
	3	$100.00	$11,200.00
	4	$85.00	$9,520.00
	5	$9.50	$1,064.00
	6	$208.00	$23,296.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (669 SY)**	
	Awd	$10.00	$6,690.00
	2	$5.00	$3,345.00
	3	$1.50	$1,003.50
	4	$2.00	$1,338.00
	5	$2.00	$1,338.00
	6	$50.00	$33,450.00
Ref #7	**304E20000**	**AGGREGATE BASE, (185 CY)**	
	Awd	$100.00	$18,500.00
	2	$125.00	$23,125.00
	3	$80.00	$14,800.00
	4	$85.00	$15,725.00
	5	$83.00	$15,355.00
	6	$130.00	$24,050.00

Ref #8	**503E21104**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK, (181 CY)**	
	Awd	$35.00	$6,335.00
	2	$150.00	$27,150.00
	3	$100.00	$18,100.00
	4	$100.00	$18,100.00
	5	$24.00	$4,344.00
	6	$95.00	$17,195.00

Section 1 - ROADWAY - Totals

Awd	**$124,320.00**
2	**$133,816.00**
3	**$117,809.50**
4	**$125,113.00**
5	**$96,266.50**
6	**$313,186.00**

Ref #9	**659E10000**	**SEEDING AND MULCHING, (3420 SY)**	
	Awd	$2.00	$6,840.00
	2	$4.00	$13,680.00
	3	$1.30	$4,446.00
	4	$10.00	$34,200.00
	5	$5.00	$17,100.00
	6	$1.30	$4,446.00
Ref #10	**659E14000**	**REPAIR SEEDING AND MULCHING, (342 SY)**	
	Awd	$0.05	$17.10
	2	$4.00	$1,368.00
	3	$1.30	$444.60
	4	$0.20	$68.40
	5	$4.00	$1,368.00
	6	$1.30	$444.60
Ref #11	**659E20000**	**COMMERCIAL FERTILIZER, (0.46 TON)**	
	Awd	$1,000.00	$460.00
	2	$1,000.00	$460.00
	3	$1,400.00	$644.00
	4	$1,200.00	$552.00
	5	$651.00	$299.46
	6	$1,400.00	$644.00
Ref #12	**659E31000**	**LIME, (0.71 ACRE)**	
	Awd	$100.00	$71.00
	2	$1,000.00	$710.00
	3	$80.00	$56.80
	4	$800.00	$568.00
	5	$916.00	$650.36
	6	$80.00	$56.80
Ref #13	**659E35000**	**WATER, (18.47 MGAL)**	
	Awd	$1.00	$18.47
	2	$1.00	$18.47
	3	$1.00	$18.47
	4	$1.00	$18.47
	5	$0.10	$1.85
	6	$1.00	$18.47

Ref #14	**832E30000**	**EROSION CONTROL, (7500 EACH)**	
	Awd	$1.00	$7,500.00
	2	$1.00	$7,500.00
	3	$1.00	$7,500.00
	4	$1.00	$7,500.00
	5	$1.00	$7,500.00
	6	$1.00	$7,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$14,906.57**
2	**$23,736.47**
3	**$13,109.87**
4	**$42,906.87**
5	**$26,919.67**
6	**$13,109.87**

Ref #15	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (353.4 CY)**	
	Awd	$85.00	$30,039.00
	2	$150.00	$53,010.00
	3	$100.00	$35,340.00
	4	$85.00	$30,039.00
	5	$113.00	$39,934.20
	6	$175.00	$61,845.00
Ref #16	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (133 CY)**	
	Awd	$1,300.00	$172,900.00
	2	$1,600.00	$212,800.00
	3	$1,500.00	$199,500.00
	4	$400.00	$53,200.00
	5	$3,300.00	$438,900.00
	6	$2,950.00	$392,350.00
Ref #17	**611E07201**	**18" CONDUIT, TYPE A, AS PER PLAN ,707.33, (3118 FT)**	
	Awd	$77.00	$240,086.00
	2	$65.00	$202,670.00
	3	$58.00	$180,844.00
	4	$120.00	$374,160.00
	5	$55.00	$171,490.00
	6	$97.50	$304,005.00
Ref #18	**611E08701**	**21" CONDUIT, TYPE A, AS PER PLAN ,707.33, (35 FT)**	
	Awd	$90.00	$3,150.00
	2	$150.00	$5,250.00
	3	$65.00	$2,275.00
	4	$125.00	$4,375.00
	5	$75.50	$2,642.50
	6	$110.00	$3,850.00
Ref #19	**611E10201**	**24" CONDUIT, TYPE A, AS PER PLAN ,707.33, (120 FT)**	
	Awd	$90.00	$10,800.00
	2	$95.00	$11,400.00
	3	$65.00	$7,800.00
	4	$150.00	$18,000.00
	5	$76.00	$9,120.00
	6	$140.00	$16,800.00

Ref #20	**611E20701**	**48" CONDUIT, TYPE A, AS PER PLAN, 707.33, (42 FT)**	
	Awd	$250.00	$10,500.00
	2	$200.00	$8,400.00
	3	$175.00	$7,350.00
	4	$500.00	$21,000.00
	5	$169.00	$7,098.00
	6	$450.00	$18,900.00

Section 3 - DRAINAGE - Totals

Awd	**$467,475.00**
2	**$493,530.00**
3	**$433,109.00**
4	**$500,774.00**
5	**$669,184.70**
6	**$797,750.00**

Ref #21	**620E00500**	**DELINEATOR, POST GROUND MOUNTED ,TYPE C, (114 EACH)**	
	Awd	$90.00	$10,260.00
	2	$50.00	$5,700.00
	3	$100.00	$11,400.00
	4	$150.00	$17,100.00
	5	$130.00	$14,820.00
	6	$100.00	$11,400.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$10,260.00**
2	**$5,700.00**
3	**$11,400.00**
4	**$17,100.00**
5	**$14,820.00**
6	**$11,400.00**

Ref #22	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
	3	$80,000.00	$80,000.00
	4	$22,000.00	$22,000.00
	5	$5,000.00	$5,000.00
	6	$15,000.00	$15,000.00
Ref #23	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$4,500.00	$4,500.00
	3	$25,000.00	$25,000.00
	4	$25,000.00	$25,000.00
	5	$41,000.00	$41,000.00
	6	$30,000.00	$30,000.00
Ref #24	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,500.00	$8,500.00
	3	$10,000.00	$10,000.00
	4	$15,000.00	$15,000.00
	5	$7,800.00	$7,800.00
	6	$40,000.00	$40,000.00

Ref #25	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$12,500.00	$12,500.00
	2	$25,000.00	$25,000.00
	3	$20,000.32	$20,000.32
	4	$25,000.00	$25,000.00
	5	$17,000.00	$17,000.00
	6	$40,000.00	$40,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$48,500.00**
2	**$53,000.00**
3	**$135,000.32**
4	**$87,000.00**
5	**$70,800.00**
6	**$125,000.00**