Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220375
PID 105879
MOT-W Springfield St Recon
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 6/16/2022
Completion Date: 9/1/2023

Contract Awarded To: BRUMBAUGH CONSTRUCTION INC
Award Amount: $4,080,840.00

Engineer's Estimate: $3,664,000.00

Bidder 1
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $4,080,840.00

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $4,297,486.92

Bidder 3
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $4,405,721.65

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $4,833,131.24

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$38,000.00	$38,000.00
	2	$13,624.88	$13,624.88
	3	$35,000.00	$35,000.00
	4	$30,000.00	$30,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED (ASPHALT), (5893 SY)**	
	Awd	$13.50	$79,555.50
	2	$13.77	$81,146.61
	3	$11.00	$64,823.00
	4	$10.00	$58,930.00
Ref #3	**202E23000**	**PAVEMENT REMOVED (CONCRETE BASE), (1539 SY)**	
	Awd	$14.00	$21,546.00
	2	$23.72	$36,505.08
	3	$26.00	$40,014.00
	4	$40.00	$61,560.00
Ref #4	**202E23000**	**PAVEMENT REMOVED (CONCRETE), (946 SY)**	
	Awd	$19.00	$17,974.00
	2	$22.95	$21,710.70
	3	$11.00	$10,406.00
	4	$20.00	$18,920.00
Ref #5	**202E30000**	**WALK REMOVED, (11198 SF)**	
	Awd	$2.50	$27,995.00
	2	$3.00	$33,594.00
	3	$3.00	$33,594.00
	4	$3.00	$33,594.00
Ref #6	**202E30600**	**CONCRETE MEDIAN REMOVED, (8.5 SY)**	
	Awd	$65.00	$552.50
	2	$292.39	$2,485.32
	3	$26.00	$221.00
	4	$65.00	$552.50
Ref #7	**202E32000**	**CURB REMOVED, (7781 FT)**	
	Awd	$4.25	$33,069.25
	2	$8.79	$68,394.99
	3	$5.00	$38,905.00
	4	$6.00	$46,686.00
Ref #8	**202E32500**	**CURB AND GUTTER REMOVED, (412 FT)**	
	Awd	$11.00	$4,532.00
	2	$15.06	$6,204.72
	3	$7.00	$2,884.00
	4	$11.00	$4,532.00
Ref #9	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (1064 FT)**	
	Awd	$19.00	$20,216.00
	2	$28.76	$30,600.64
	3	$30.00	$31,920.00
	4	$40.00	$42,560.00
Ref #10	**202E53100**	**MAILBOX REMOVED, (9 EACH)**	
	Awd	$200.00	$1,800.00
	2	$149.59	$1,346.31
	3	$85.00	$765.00
	4	$100.00	$900.00

Ref #11	**202E58000**	**MANHOLE REMOVED, (12 EACH)**	
	Awd	$1,250.00	$15,000.00
	2	$793.21	$9,518.52
	3	$850.00	$10,200.00
	4	$1,600.00	$19,200.00
Ref #12	**202E58100**	**CATCH BASIN REMOVED, (26 EACH)**	
	Awd	$425.00	$11,050.00
	2	$714.88	$18,586.88
	3	$650.00	$16,900.00
	4	$800.00	$20,800.00
Ref #13	**202E98100**	**REMOVAL MISC.: PRIVATE FLAG POLE AND CONCRETE BASE, (6 EACH)**	
	Awd	$700.00	$4,200.00
	2	$1,936.97	$11,621.82
	3	$150.00	$900.00
	4	$250.00	$1,500.00
Ref #14	**203E10000**	**EXCAVATION, (2063 CY)**	
	Awd	$26.50	$54,669.50
	2	$35.97	$74,206.11
	3	$46.00	$94,898.00
	4	$32.00	$66,016.00
Ref #15	**203E20000**	**EMBANKMENT, (561 CY)**	
	Awd	$47.00	$26,367.00
	2	$23.19	$13,009.59
	3	$46.00	$25,806.00
	4	$15.00	$8,415.00
Ref #16	**204E10000**	**SUBGRADE COMPACTION, (10134 SY)**	
	Awd	$2.25	$22,801.50
	2	$6.11	$61,918.74
	3	$4.00	$40,536.00
	4	$3.00	$30,402.00
Ref #17	**204E13000**	**EXCAVATION OF SUBGRADE, (1183 CY)**	
	Awd	$25.50	$30,166.50
	2	$26.20	$30,994.60
	3	$60.00	$70,980.00
	4	$24.00	$28,392.00
Ref #18	**204E30010**	**GRANULAR MATERIAL, TYPE B, (1183 CY)**	
	Awd	$77.50	$91,682.50
	2	$87.17	$103,122.11
	3	$70.00	$82,810.00
	4	$58.00	$68,614.00
Ref #19	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$255.00	$1,020.00
	2	$213.10	$852.40
	3	$200.00	$800.00
	4	$300.00	$1,200.00
Ref #20	**204E50000**	**GEOTEXTILE FABRIC, (474 SY)**	
	Awd	$2.65	$1,256.10
	2	$6.95	$3,294.30
	3	$5.00	$2,370.00
	4	$3.00	$1,422.00

Ref #21	**204E51000**	**GEOGRID, (9118 SY)**	
	Awd	$3.25	$29,633.50
	2	$4.16	$37,930.88
	3	$4.00	$36,472.00
	4	$6.00	$54,708.00
Ref #22	**608E10001**	**4" CONCRETE WALK, AS PER PLAN, (32075 SF)**	
	Awd	$7.50	$240,562.50
	2	$7.95	$254,996.25
	3	$6.50	$208,487.50
	4	$9.00	$288,675.00
Ref #23	**608E52001**	**CURB RAMP, AS PER PLAN, (1527 SF)**	
	Awd	$27.00	$41,229.00
	2	$23.52	$35,915.04
	3	$23.00	$35,121.00
	4	$28.00	$42,756.00
Ref #24	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (9 EACH)**	
	Awd	$250.00	$2,250.00
	2	$429.54	$3,865.86
	3	$400.00	$3,600.00
	4	$400.00	$3,600.00
Ref #25	**690E65016**	**SPECIAL - WORK INVOLVING PETROLEUM CONTAMINATED SO, (617 TON)**	
	Awd	$64.00	$39,488.00
	2	$24.50	$15,116.50
	3	$50.00	$30,850.00
	4	$100.00	$61,700.00
Ref #26	**690E98000**	**SPECIAL -MONITORING WELL ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$940.00	$940.00
	2	$573.89	$573.89
	3	$3,500.00	$3,500.00
	4	$1,000.00	$1,000.00

Section 1 - ROADWAY - Totals

Awd	**$857,556.35**
2	**$971,136.74**
3	**$922,762.50**
4	**$996,634.50**

Ref #27	**659E00300**	**TOPSOIL, (968 CY)**	
	Awd	$43.00	$41,624.00
	2	$10.00	$9,680.00
	3	$85.00	$82,280.00
	4	$25.00	$24,200.00
Ref #28	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (8725 SY)**	
	Awd	$3.00	$26,175.00
	2	$0.92	$8,027.00
	3	$1.40	$12,215.00
	4	$2.45	$21,376.25
Ref #29	**659E14000**	**REPAIR SEEDING AND MULCHING, (436 SY)**	
	Awd	$2.00	$872.00
	2	$0.78	$340.08
	3	$1.40	$610.40
	4	$0.80	$348.80

Ref #30	**659E15000**	**INTER-SEEDING, (436 SY)**	
	Awd	$2.00	$872.00
	2	$0.78	$340.08
	3	$1.00	$436.00
	4	$0.10	$43.60
Ref #31	**659E20000**	**COMMERCIAL FERTILIZER, (1.96 TON)**	
	Awd	$775.00	$1,519.00
	2	$993.41	$1,947.08
	3	$875.00	$1,715.00
	4	$530.00	$1,038.80
Ref #32	**659E31000**	**LIME, (1.8 ACRE)**	
	Awd	$100.00	$180.00
	2	$154.34	$277.81
	3	$70.00	$126.00
	4	$80.00	$144.00
Ref #33	**659E35000**	**WATER, (47.1 MGAL)**	
	Awd	$2.00	$94.20
	2	$1.00	$47.10
	3	$1.00	$47.10
	4	$0.50	$23.55
Ref #34	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,350.00	$3,350.00
	2	$2,000.00	$2,000.00
	3	$2,000.00	$2,000.00
	4	$5,000.00	$5,000.00
Ref #35	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$6,750.00	$6,750.00
	2	$11,775.00	$11,775.00
	3	$14,000.00	$14,000.00
	4	$12,000.00	$12,000.00
Ref #36	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$13,150.00	$13,150.00
	2	$11,837.70	$11,837.70
	3	$12,000.00	$12,000.00
	4	$12,000.00	$12,000.00
Ref #37	**832E30000**	**EROSION CONTROL, (25000 EACH)**	
	Awd	$1.00	$25,000.00
	2	$1.00	$25,000.00
	3	$1.00	$25,000.00
	4	$1.00	$25,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$119,586.20**
2	**$71,271.85**
3	**$150,429.50**
4	**$101,175.00**

Ref #38	**605E06000**	**4" BASE PIPE UNDERDRAINS, (5090 FT)**	
	Awd	$18.25	$92,892.50
	2	$16.70	$85,003.00
	3	$16.00	$81,440.00
	4	$16.50	$83,985.00

Ref #39	**611E00406**	**4" CONDUIT, TYPE F, (50 FT)**	
	Awd	$43.00	$2,150.00
	2	$40.19	$2,009.50
	3	$42.00	$2,100.00
	4	$12.00	$600.00
Ref #40	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (130 FT)**	
	Awd	$14.00	$1,820.00
	2	$46.04	$5,985.20
	3	$42.00	$5,460.00
	4	$16.00	$2,080.00
Ref #41	**611E00900**	**6" CONDUIT, TYPE B, (50 FT)**	
	Awd	$40.00	$2,000.00
	2	$44.00	$2,200.00
	3	$42.00	$2,100.00
	4	$30.00	$1,500.00
Ref #42	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$40.00	$2,000.00
	2	$44.00	$2,200.00
	3	$42.00	$2,100.00
	4	$20.00	$1,000.00
Ref #43	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$40.00	$2,000.00
	2	$44.00	$2,200.00
	3	$42.00	$2,100.00
	4	$10.00	$500.00
Ref #44	**611E01800**	**8" CONDUIT, TYPE B, (50 FT)**	
	Awd	$45.00	$2,250.00
	2	$45.74	$2,287.00
	3	$46.00	$2,300.00
	4	$50.00	$2,500.00
Ref #45	**611E02500**	**8" CONDUIT, TYPE E, (50 FT)**	
	Awd	$45.00	$2,250.00
	2	$45.74	$2,287.00
	3	$46.00	$2,300.00
	4	$20.00	$1,000.00
Ref #46	**611E04400**	**12" CONDUIT, TYPE B, (497 FT)**	
	Awd	$91.00	$45,227.00
	2	$119.47	$59,376.59
	3	$100.00	$49,700.00
	4	$150.00	$74,550.00
Ref #47	**611E04600**	**12" CONDUIT, TYPE C, (47 FT)**	
	Awd	$107.00	$5,029.00
	2	$144.51	$6,791.97
	3	$100.00	$4,700.00
	4	$100.00	$4,700.00
Ref #48	**611E05900**	**15" CONDUIT, TYPE B, (411 FT)**	
	Awd	$90.00	$36,990.00
	2	$103.47	$42,526.17
	3	$115.00	$47,265.00
	4	$165.00	$67,815.00

Ref #49	**611E06100**	**15" CONDUIT, TYPE C, (29 FT)**	
	Awd	$106.00	$3,074.00
	2	$109.74	$3,182.46
	3	$115.00	$3,335.00
	4	$130.00	$3,770.00
Ref #50	**611E07400**	**18" CONDUIT, TYPE B, (296 FT)**	
	Awd	$107.00	$31,672.00
	2	$120.64	$35,709.44
	3	$140.00	$41,440.00
	4	$175.00	$51,800.00
Ref #51	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$1,352.77	$2,705.54
	3	$3,300.00	$6,600.00
	4	$2,000.00	$4,000.00
Ref #52	**611E98690**	**CATCH BASIN, MISC.:TYPE D CATCH BASIN, (26 EACH)**	
	Awd	$4,000.00	$104,000.00
	2	$5,230.70	$135,998.20
	3	$6,000.00	$156,000.00
	4	$4,000.00	$104,000.00
Ref #53	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$5,100.00	$10,200.00
	2	$2,232.54	$4,465.08
	3	$4,500.00	$9,000.00
	4	$4,500.00	$9,000.00
Ref #54	**611E99582**	**MANHOLE, NO. 3 WITH 90" BASE I.D. AND 8" WEIR, (1 EACH)**	
	Awd	$10,500.00	$10,500.00
	2	$14,856.42	$14,856.42
	3	$9,000.00	$9,000.00
	4	$15,000.00	$15,000.00
Ref #55	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$573.88	$2,295.52
	3	$900.00	$3,600.00
	4	$750.00	$3,000.00
Ref #56	**895E10020**	**MANUFACTURED WATER QUALITY STRUCTURE, TYPE 2, (1 EACH)**	
	Awd	$26,000.00	$26,000.00
	2	$26,712.52	$26,712.52
	3	$25,000.00	$25,000.00
	4	$35,000.00	$35,000.00

Section 3 - DRAINAGE - Totals

Awd	**$386,454.50**
2	**$438,791.61**
3	**$455,540.00**
4	**$465,800.00**

Ref #57	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (VARIABLE DEPT, (760 SY)**	
	Awd	$5.50	$4,180.00
	2	$7.93	$6,026.80
	3	$3.00	$2,280.00
	4	$5.00	$3,800.00

Ref #58	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 0.25" THICK, (2232 SY)**	
	Awd	$2.75	$6,138.00
	2	$2.68	$5,981.76
	3	$3.00	$6,696.00
	4	$2.37	$5,289.84
Ref #59	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.75" THICK, (18132 SY)**	
	Awd	$3.25	$58,929.00
	2	$3.55	$64,368.60
	3	$3.00	$54,396.00
	4	$2.90	$52,582.80
Ref #60	**255E10110**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (2602 SY)**	
	Awd	$207.50	$539,915.00
	2	$281.88	$733,451.76
	3	$290.00	$754,580.00
	4	$250.00	$650,500.00
Ref #61	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (7490 FT)**	
	Awd	$2.45	$18,350.50
	2	$1.90	$14,231.00
	3	$3.50	$26,215.00
	4	$3.75	$28,087.50
Ref #62	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (742 CY)**	
	Awd	$390.00	$289,380.00
	2	$292.11	$216,745.62
	3	$275.00	$204,050.00
	4	$450.00	$333,900.00
Ref #63	**304E20000**	**AGGREGATE BASE, (1712 CY)**	
	Awd	$90.00	$154,080.00
	2	$147.35	$252,263.20
	3	$105.00	$179,760.00
	4	$95.00	$162,640.00
Ref #64	**407E20000**	**NON-TRACKING TACK COAT, (2390 GAL)**	
	Awd	$1.10	$2,629.00
	2	$15.00	$35,850.00
	3	$3.50	$8,365.00
	4	$1.00	$2,390.00
Ref #65	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (318 CY)**	
	Awd	$90.00	$28,620.00
	2	$82.79	$26,327.22
	3	$90.00	$28,620.00
	4	$150.00	$47,700.00
Ref #66	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (345 CY)**	
	Awd	$389.00	$134,205.00
	2	$483.14	$166,683.30
	3	$350.00	$120,750.00
	4	$350.00	$120,750.00
Ref #67	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (14 CY)**	
	Awd	$500.00	$7,000.00
	2	$635.27	$8,893.78
	3	$625.00	$8,750.00
	4	$450.00	$6,300.00

Ref #68	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (31 CY)**	
	Awd	$778.00	$24,118.00
	2	$563.62	$17,472.22
	3	$450.00	$13,950.00
	4	$700.00	$21,700.00
Ref #69	**452E10011**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (79 SY)**	
	Awd	$96.00	$7,584.00
	2	$86.69	$6,848.51
	3	$75.00	$5,925.00
	4	$135.00	$10,665.00
Ref #70	**452E13011**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (538 SY)**	
	Awd	$110.00	$59,180.00
	2	$101.32	$54,510.16
	3	$95.00	$51,110.00
	4	$120.00	$64,560.00
Ref #71	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (8219 FT)**	
	Awd	$26.00	$213,694.00
	2	$19.12	$157,147.28
	3	$18.00	$147,942.00
	4	$35.00	$287,665.00
Ref #72	**609E72000**	**CONCRETE MEDIAN, (8.5 SY)**	
	Awd	$162.00	$1,377.00
	2	$176.80	$1,502.80
	3	$125.00	$1,062.50
	4	$250.00	$2,125.00
Ref #73	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (447 CY)**	
	Awd	$125.00	$55,875.00
	2	$187.15	$83,656.05
	3	$125.00	$55,875.00
	4	$175.00	$78,225.00
Ref #74	**690E12040**	**SPECIAL - PAVEMENT CRACK AND JOINT REINFORCING FAB, (2279 SY)**	
	Awd	$24.75	$56,405.25
	2	$18.21	$41,500.59
	3	$27.00	$61,533.00
	4	$42.50	$96,857.50
Ref #75	**690E12150**	**SPECIAL - ASPHALT REJUVENATING AGENT, (783 GAL)**	
	Awd	$36.00	$28,188.00
	2	$32.30	$25,290.90
	3	$34.00	$26,622.00
	4	$32.00	$25,056.00
Ref #76	**690E12160**	**SPECIAL - TESTING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$500.00	$500.00
	4	$500.00	$500.00
Ref #77	**826E10041**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), FI, (1130 CY)**	
	Awd	$335.00	$378,550.00
	2	$247.99	$280,228.70
	3	$290.00	$327,700.00
	4	$340.00	$384,200.00

Section 4 - PAVEMENT - Totals

Awd	**$2,068,897.75**
2	**$2,199,480.25**
3	**$2,086,681.50**
4	**$2,385,493.64**

Ref #78	**638E10501**	**FIRE HYDRANT REMOVED AND RESET, AS PER PLAN, (1 EACH)**	
	Awd	$3,200.00	$3,200.00
	2	$5,763.67	$5,763.67
	3	$9,800.00	$9,800.00
	4	$3,750.00	$3,750.00
Ref #79	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (11 EACH)**	
	Awd	$150.00	$1,650.00
	2	$121.39	$1,335.29
	3	$700.00	$7,700.00
	4	$220.00	$2,420.00
Ref #80	**638E10900**	**SERVICE BOX ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$573.88	$1,147.76
	3	$700.00	$1,400.00
	4	$125.00	$250.00

Section 5 - WATER WORK - Totals

Awd	**$5,150.00**
2	**$8,246.72**
3	**$18,900.00**
4	**$6,420.00**

Ref #81	**611E99654**	**MANHOLE ADJUSTED TO GRADE (SANITARY), (16 EACH)**	
	Awd	$190.00	$3,040.00
	2	$573.87	$9,181.92
	3	$980.00	$15,680.00
	4	$950.00	$15,200.00

Section 6 - SANITARY SEWER - Totals

Awd	**$3,040.00**
2	**$9,181.92**
3	**$15,680.00**
4	**$15,200.00**

Ref #82	**625E00450**	**CONNECTION, FUSED PULL APART, (34 EACH)**	
	Awd	$129.00	$4,386.00
	2	$158.50	$5,389.00
	3	$158.50	$5,389.00
	4	$150.00	$5,100.00
Ref #83	**625E00470**	**CONNECTION, UNFUSED BOLTED, (6 EACH)**	
	Awd	$62.00	$372.00
	2	$215.00	$1,290.00
	3	$215.00	$1,290.00
	4	$175.00	$1,050.00

Ref #84	**625E10500**	**LIGHT POLE, MISC.:MONO ARM LIGHT POLE (AT12B32.5), (17 EACH)**	
	Awd	$3,850.00	$65,450.00
	2	$3,590.00	$61,030.00
	3	$3,590.00	$61,030.00
	4	$3,500.00	$59,500.00
Ref #85	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (17 EACH)**	
	Awd	$1,310.00	$22,270.00
	2	$1,770.00	$30,090.00
	3	$1,770.00	$30,090.00
	4	$1,600.00	$27,200.00
Ref #86	**625E22990**	**NO. 6 AWG 600 VOLT DISTRIBUTION CABLE, (9582 FT)**	
	Awd	$2.20	$21,080.40
	2	$3.45	$33,057.90
	3	$3.45	$33,057.90
	4	$3.25	$31,141.50
Ref #87	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (2856 FT)**	
	Awd	$1.45	$4,141.20
	2	$2.00	$5,712.00
	3	$2.00	$5,712.00
	4	$2.00	$5,712.00
Ref #88	**625E25408**	**CONDUIT, 2", 725.051, (2888 FT)**	
	Awd	$9.65	$27,869.20
	2	$11.70	$33,789.60
	3	$11.70	$33,789.60
	4	$11.00	$31,768.00
Ref #89	**625E25909**	**CONDUIT, JACKED OR DRILLED, 725.052, AS PER PLAN, , (124 FT)**	
	Awd	$11.70	$1,450.80
	2	$39.85	$4,941.40
	3	$39.85	$4,941.40
	4	$35.00	$4,340.00
Ref #90	**625E25909**	**CONDUIT, JACKED OR DRILLED, 725.052, AS PER PLAN, , (231 FT)**	
	Awd	$17.00	$3,927.00
	2	$38.75	$8,951.25
	3	$38.75	$8,951.25
	4	$60.00	$13,860.00
Ref #91	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (17 EACH)**	
	Awd	$2,250.00	$38,250.00
	2	$2,987.00	$50,779.00
	3	$2,987.00	$50,779.00
	4	$2,000.00	$34,000.00
Ref #92	**625E29000**	**TRENCH, (2888 FT)**	
	Awd	$8.00	$23,104.00
	2	$11.90	$34,367.20
	3	$11.90	$34,367.20
	4	$10.00	$28,880.00
Ref #93	**625E30510**	**PULL BOX, 725.06, SIZE 4, (2 EACH)**	
	Awd	$1,025.00	$2,050.00
	2	$1,080.00	$2,160.00
	3	$1,080.00	$2,160.00
	4	$1,200.00	$2,400.00

Ref #94	**625E31600**	**PULL BOX, MISC.: ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$235.00	$470.00
	2	$232.00	$464.00
	3	$232.00	$464.00
	4	$1,375.00	$2,750.00
Ref #95	**625E32000**	**GROUND ROD, (17 EACH)**	
	Awd	$425.00	$7,225.00
	2	$298.00	$5,066.00
	3	$298.00	$5,066.00
	4	$400.00	$6,800.00
Ref #96	**625E34001**	**POWER SERVICE, AS PER PLAN, (2 EACH)**	
	Awd	$10,600.00	$21,200.00
	2	$10,284.00	$20,568.00
	3	$10,284.00	$20,568.00
	4	$12,000.00	$24,000.00
Ref #97	**632E69900**	**SERVICE CABLE, 3 CONDUCTOR, NO. 4 AWG, (312 FT)**	
	Awd	$13.40	$4,180.80
	2	$10.65	$3,322.80
	3	$10.65	$3,322.80
	4	$12.00	$3,744.00

Section 7 - LIGHTING - Totals

Awd	**$247,426.40**
2	**$300,978.15**
3	**$300,978.15**
4	**$282,245.50**

Ref #98	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (309 FT)**	
	Awd	$13.50	$4,171.50
	2	$12.75	$3,939.75
	3	$12.00	$3,708.00
	4	$15.00	$4,635.00
Ref #99	**630E08520**	**STREET NAME SIGN SUPPORT, NO. 3 POST, (93 FT)**	
	Awd	$13.50	$1,255.50
	2	$16.75	$1,557.75
	3	$12.00	$1,116.00
	4	$16.50	$1,534.50
Ref #100	**630E80100**	**SIGN, FLAT SHEET, (189.75 SF)**	
	Awd	$26.50	$5,028.38
	2	$25.75	$4,886.06
	3	$24.00	$4,554.00
	4	$18.00	$3,415.50
Ref #101	**630E80511**	**SIGN, STREET NAME, AS PER PLAN, (12 EACH)**	
	Awd	$26.50	$318.00
	2	$260.00	$3,120.00
	3	$150.00	$1,800.00
	4	$245.00	$2,940.00
Ref #102	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (33 EACH)**	
	Awd	$22.00	$726.00
	2	$20.00	$660.00
	3	$20.00	$660.00
	4	$15.00	$495.00

Ref #103	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (18 EACH)**	
	Awd	$22.00	$396.00
	2	$30.00	$540.00
	3	$20.00	$360.00
	4	$20.00	$360.00
Ref #104	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$56.00	$112.00
	2	$45.00	$90.00
	3	$50.00	$100.00
	4	$20.00	$40.00
Ref #105	**630E87510**	**REMOVAL OF POLE MOUNTED SIGN AND STORAGE, (1 EACH)**	
	Awd	$115.00	$115.00
	2	$46.00	$46.00
	3	$100.00	$100.00
	4	$25.00	$25.00
Ref #106	**630E97700**	**SIGNING, MISC.:REMOVAL OF ENCROACHMENT SIGNS AND S, (2 EACH)**	
	Awd	$115.00	$230.00
	2	$775.00	$1,550.00
	3	$100.00	$200.00
	4	$1,500.00	$3,000.00
Ref #107	**644E00104**	**EDGE LINE, 6", (1.62 MILE)**	
	Awd	$4,500.00	$7,290.00
	2	$5,500.00	$8,910.00
	3	$4,000.00	$6,480.00
	4	$5,500.00	$8,910.00
Ref #108	**644E00300**	**CENTER LINE, (1.2 MILE)**	
	Awd	$8,350.00	$10,020.00
	2	$6,500.00	$7,800.00
	3	$7,500.00	$9,000.00
	4	$6,500.00	$7,800.00
Ref #109	**644E00400**	**CHANNELIZING LINE, 8", (713 FT)**	
	Awd	$2.20	$1,568.60
	2	$1.80	$1,283.40
	3	$2.00	$1,426.00
	4	$1.80	$1,283.40
Ref #110	**644E00500**	**STOP LINE, (219 FT)**	
	Awd	$8.90	$1,949.10
	2	$7.84	$1,716.96
	3	$8.00	$1,752.00
	4	$7.84	$1,716.96
Ref #111	**644E00630**	**CROSSWALK LINE, 24", (605 FT)**	
	Awd	$7.80	$4,719.00
	2	$7.84	$4,743.20
	3	$7.00	$4,235.00
	4	$7.84	$4,743.20
Ref #112	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (54 FT)**	
	Awd	$7.80	$421.20
	2	$7.44	$401.76
	3	$7.00	$378.00
	4	$7.44	$401.76

Ref #113	**644E00720**	**CHEVRON MARKING, (653 FT)**	
	Awd	$7.80	$5,093.40
	2	$7.44	$4,858.32
	3	$7.00	$4,571.00
	4	$7.44	$4,858.32
Ref #114	**644E01200**	**PARKING LOT STALL MARKING, (17 FT)**	
	Awd	$11.00	$187.00
	2	$3.92	$66.64
	3	$10.00	$170.00
	4	$3.92	$66.64
Ref #115	**644E01300**	**LANE ARROW, (29 EACH)**	
	Awd	$110.00	$3,190.00
	2	$99.00	$2,871.00
	3	$100.00	$2,900.00
	4	$99.00	$2,871.00
Ref #116	**644E01400**	**WORD ON PAVEMENT, 72", (1 EACH)**	
	Awd	$400.00	$400.00
	2	$240.00	$240.00
	3	$350.00	$350.00
	4	$240.00	$240.00
Ref #117	**644E01510**	**DOTTED LINE, 6", (740 FT)**	
	Awd	$1.70	$1,258.00
	2	$1.80	$1,332.00
	3	$1.50	$1,110.00
	4	$1.80	$1,332.00
Ref #118	**644E01630**	**BIKE LANE SYMBOL MARKING, (22 EACH)**	
	Awd	$400.00	$8,800.00
	2	$435.00	$9,570.00
	3	$350.00	$7,700.00
	4	$435.00	$9,570.00
Ref #119	**644E20800**	**YIELD LINE, (13 FT)**	
	Awd	$11.00	$143.00
	2	$40.00	$520.00
	3	$10.00	$130.00
	4	$40.00	$520.00
Ref #120	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (127 FT)**	
	Awd	$39.00	$4,953.00
	2	$15.70	$1,993.90
	3	$35.00	$4,445.00
	4	$15.70	$1,993.90

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$62,344.68**
2	**$62,696.74**
3	**$57,245.00**
4	**$62,752.18**

Ref #121	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (20 HOUR)**	
	Awd	$75.00	$1,500.00
	2	$115.32	$2,306.40
	3	$85.00	$1,700.00
	4	$95.00	$1,900.00

Ref #122	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$275.00	$1,375.00
	2	$150.00	$750.00
	3	$256.00	$1,280.00
	4	$365.00	$1,825.00
Ref #123	**614E12600**	**REPLACEMENT DRUM, (15 EACH)**	
	Awd	$70.00	$1,050.00
	2	$60.00	$900.00
	3	$64.00	$960.00
	4	$72.00	$1,080.00
Ref #124	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (1.2 MILE)**	
	Awd	$1,840.00	$2,208.00
	2	$2,260.00	$2,712.00
	3	$1,750.00	$2,100.00
	4	$2,260.00	$2,712.00
Ref #125	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.15 MILE)**	
	Awd	$3,685.00	$552.75
	2	$2,260.00	$339.00
	3	$3,500.00	$525.00
	4	$2,260.00	$339.00
Ref #126	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (1.2 MILE)**	
	Awd	$1,580.00	$1,896.00
	2	$2,260.00	$2,712.00
	3	$1,500.00	$1,800.00
	4	$2,260.00	$2,712.00
Ref #127	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (1.6 MILE)**	
	Awd	$1,315.00	$2,104.00
	2	$1,510.00	$2,416.00
	3	$1,250.00	$2,000.00
	4	$1,510.00	$2,416.00
Ref #128	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (1.6 MILE)**	
	Awd	$1,050.00	$1,680.00
	2	$1,510.00	$2,416.00
	3	$1,000.00	$1,600.00
	4	$1,510.00	$2,416.00
Ref #129	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (713 FT)**	
	Awd	$1.05	$748.65
	2	$0.75	$534.75
	3	$1.00	$713.00
	4	$0.75	$534.75
Ref #130	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (300 FT)**	
	Awd	$2.10	$630.00
	2	$0.75	$225.00
	3	$2.00	$600.00
	4	$0.75	$225.00
Ref #131	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (713 FT)**	
	Awd	$1.05	$748.65
	2	$0.75	$534.75
	3	$1.00	$713.00
	4	$0.75	$534.75

Ref #132	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (219 FT)**	
	Awd	$3.15	$689.85
	2	$4.75	$1,040.25
	3	$3.00	$657.00
	4	$4.75	$1,040.25
Ref #133	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (219 FT)**	
	Awd	$3.15	$689.85
	2	$4.75	$1,040.25
	3	$3.00	$657.00
	4	$4.75	$1,040.25
Ref #134	**614E30000**	**WORK ZONE ARROW, CLASS I, (15 EACH)**	
	Awd	$37.00	$555.00
	2	$65.00	$975.00
	3	$35.00	$525.00
	4	$65.00	$975.00
Ref #135	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (15 EACH)**	
	Awd	$37.00	$555.00
	2	$65.00	$975.00
	3	$35.00	$525.00
	4	$65.00	$975.00
Ref #136	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (2 CY)**	
	Awd	$215.00	$430.00
	2	$1,403.36	$2,806.72
	3	$2,700.00	$5,400.00
	4	$807.03	$1,614.06
Ref #137	**616E10000**	**WATER, (12 MGAL)**	
	Awd	$5.00	$60.00
	2	$60.29	$723.48
	3	$25.00	$300.00
	4	$89.28	$1,071.36

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$17,472.75**
2	**$23,406.60**
3	**$22,055.00**
4	**$23,410.42**

Ref #138	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,911.37	$25,911.37
	2	$28,464.50	$28,464.50
	3	$32,450.00	$32,450.00
	4	$27,000.00	$27,000.00
Ref #139	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$110,000.00	$110,000.00
	2	$89,121.87	$89,121.87
	3	$195,000.00	$195,000.00
	4	$250,000.00	$250,000.00
Ref #140	**619E16010**	**FIELD OFFICE, TYPE B, (12 MNTH)**	
	Awd	$2,250.00	$27,000.00
	2	$2,068.17	$24,818.04
	3	$1,500.00	$18,000.00
	4	$2,250.00	$27,000.00

Ref #141	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$19,891.93	$19,891.93
	3	$30,000.00	$30,000.00
	4	$90,000.00	$90,000.00
Ref #142	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$50,000.00	$50,000.00
	3	$100,000.00	$100,000.00
	4	$100,000.00	$100,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$312,911.37**
2	**$212,296.34**
3	**$375,450.00**
4	**$494,000.00**