Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220382
PID 105445
CRA-/RIC-CHIP FY2023
Non-Federal
Type: CHIP SEAL
Letting Date: 6/16/2022
Completion Date: 10/28/2022

Contract Awarded To: HENRY W BERGMAN INC
Award Amount: $1,689,945.18

Engineer's Estimate: $1,323,000.00

Bidder 1
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $1,689,945.18

Bidder 2
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $1,800,187.25

Ref #1	**832E30000**	**EROSION CONTROL, (500 EACH)**	
	Awd	$1.00	$500.00
	2	$1.00	$500.00

Section 1 - EROSION CONTROL - Totals

Awd	**$500.00**
2	**$500.00**

Ref #2	**251E01030**	**PARTIAL DEPTH PAVEMENT REPAIR (442), (324 CY)**	
	Awd	$350.00	$113,400.00
	2	$675.00	$218,700.00
Ref #3	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (286681 SY)**	
	Awd	$1.28	$366,951.68
	2	$1.10	$315,349.10
Ref #4	**422E25000**	**EMULSION, CHIP SEAL, (114681 GAL)**	
	Awd	$3.73	$427,760.13
	2	$3.85	$441,521.85
Ref #5	**423E00200**	**CRACK SEALING, TYPE I, (59961 SY)**	
	Awd	$0.90	$53,964.90
	2	$0.45	$26,982.45
Ref #6	**886E11000**	**FOG SEAL, (43014 GAL)**	
	Awd	$2.85	$122,589.90
	2	$3.65	$157,001.10
Ref #7	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A (DEPTH, (6500 SY)**	
	Awd	$4.00	$26,000.00
	2	$6.00	$39,000.00

Section 2 - PAVEMENT - Totals

Awd	**$1,110,666.61**
2	**$1,198,554.50**

Ref #8	**618E39001**	**RUMBLE STRIPS, TRANSVERSE (ASPHALT CONCRETE), AS P, (3 EACH)**	
	Awd	$2,875.00	$8,625.00
	2	$2,600.00	$7,800.00
Ref #9	**621E00100**	**RPM, (1649 EACH)**	
	Awd	$57.50	$94,817.50
	2	$50.00	$82,450.00
Ref #10	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1649 EACH)**	
	Awd	$20.00	$32,980.00
	2	$25.00	$41,225.00
Ref #11	**642E00104**	**EDGE LINE, 6", TYPE 1, (78.72 MILE)**	
	Awd	$805.00	$63,369.60
	2	$750.00	$59,040.00
Ref #12	**642E00300**	**CENTER LINE, TYPE 1, (39.36 MILE)**	
	Awd	$1,380.00	$54,316.80
	2	$1,250.00	$49,200.00
Ref #13	**642E00500**	**STOP LINE, TYPE 1, (1012 FT)**	
	Awd	$4.89	$4,948.68
	2	$4.50	$4,554.00

Ref #14	**642E01000**	**RAILROAD SYMBOL MARKING, TYPE 1, (2 EACH)**	
	Awd	$431.25	$862.50
	2	$385.00	$770.00
Ref #15	**642E01110**	**SCHOOL SYMBOL MARKING, 96", TYPE 1, (2 EACH)**	
	Awd	$431.25	$862.50
	2	$385.00	$770.00
Ref #16	**642E30030**	**REMOVAL OF PAVEMENT MARKING (EDGE LINE AND CENTER , (59.04 MILE)**	
	Awd	$1,638.75	$96,751.80
	2	$1,500.00	$88,560.00
Ref #17	**644E30000**	**REMOVAL OF PAVEMENT MARKING (STOP LINE), (909 FT)**	
	Awd	$11.50	$10,453.50
	2	$11.00	$9,999.00
Ref #18	**644E30020**	**REMOVAL OF PAVEMENT MARKING (RR CROSSING), (2 EACH)**	
	Awd	$402.50	$805.00
	2	$375.00	$750.00
Ref #19	**644E30020**	**REMOVAL OF PAVEMENT MARKING (SCHOOL SYMBOL), (2 EACH)**	
	Awd	$402.50	$805.00
	2	$375.00	$750.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$369,597.88**
2	**$345,868.00**

Ref #20	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$115.00	$4,600.00
	2	$85.00	$3,400.00
Ref #21	**614E12460**	**WORK ZONE MARKING SIGN (DO NOT PASS), (50 EACH)**	
	Awd	$55.78	$2,789.00
	2	$50.00	$2,500.00
Ref #22	**614E12460**	**WORK ZONE MARKING SIGN (NO EDGE LINE), (82 EACH)**	
	Awd	$55.78	$4,573.96
	2	$50.00	$4,100.00
Ref #23	**614E12460**	**WORK ZONE MARKING SIGN (PASS WITH CARE), (44 EACH)**	
	Awd	$55.78	$2,454.32
	2	$50.00	$2,200.00
Ref #24	**614E12461**	**WORK ZONE MARKING SIGN, AS PER PLAN, ADVANCE NOTIC, (12 EACH)**	
	Awd	$55.78	$669.36
	2	$50.00	$600.00
Ref #25	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (19.68 MILE)**	
	Awd	$1,322.50	$26,026.80
	2	$1,175.00	$23,124.00
Ref #26	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (103 FT)**	
	Awd	$5.75	$592.25
	2	$5.25	$540.75
Ref #27	**614E31744**	**WORK ZONE SCHOOL SYMBOL MARKING, 96", CLASS I, 642, (2 EACH)**	
	Awd	$431.25	$862.50
	2	$400.00	$800.00

Ref #28	**614E32200**	**WORK ZONE RAILROAD SYMBOL MARKING, CLASS I, 642 PA, (2 EACH)**	
	Awd	$431.25	$862.50
	2	$400.00	$800.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$43,430.69**
2	**$38,064.75**

Ref #29	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$5,500.00	$5,500.00
Ref #30	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$9,500.00	$9,500.00
Ref #31	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$103,200.00	$103,200.00
Ref #32	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$2,000.00	$2,000.00
Ref #33	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$97,000.00	$97,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$165,750.00**
2	**$217,200.00**