Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220393
PID 109790
CLA-IR 70-14.00
Federal
Type: MICROSURFACING
Letting Date: 6/30/2022
Completion Date: 10/15/2022

Contract Awarded To: STRAWSER CONSTRUCTION INC
Award Amount: $2,969,758.33

Engineer's Estimate: $2,731,000.00

Bidder 1
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $2,969,758.33

Ref #1	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (500 SY)**	
	Awd	$140.00	$70,000.00
Ref #2	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (0" to 3/4"), (13817 SY)**	
	Awd	$2.50	$34,542.50
Ref #3	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3/4"), (3869 SY)**	
	Awd	$2.50	$9,672.50
Ref #4	**421E10010**	**MICROSURFACING, SURFACE COURSE, (309184 SY)**	
	Awd	$2.72	$840,980.48
Ref #5	**421E10020**	**MICROSURFACING, LEVELING COURSE, (292049 SY)**	
	Awd	$2.30	$671,712.70
Ref #6	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (53.6 MILE)**	
	Awd	$2,715.00	$145,524.00
Ref #7	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (4730 FT)**	
	Awd	$1.05	$4,966.50
Ref #8	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (5190 FT)**	
	Awd	$1.55	$8,044.50
Ref #9	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (1.2 MILE)**	
	Awd	$5,100.00	$6,120.00
Ref #10	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (960 FT)**	
	Awd	$3.00	$2,880.00

Section 1 - PAVEMENT - Totals

Awd	**$1,794,443.18**

Ref #11	**621E00100**	**RPM, (1307 EACH)**	
	Awd	$30.45	$39,798.15
Ref #12	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1307 EACH)**	
	Awd	$25.00	$32,675.00
Ref #13	**644E30000**	**REMOVAL OF PAVEMENT MARKING DOTTED LINE, 6", (4730 FT)**	
	Awd	$1.00	$4,730.00
Ref #14	**644E30000**	**REMOVAL OF PAVEMENT MARKING, CHANNELIZING LINE 12", (6170 FT)**	
	Awd	$1.05	$6,478.50
Ref #15	**644E30030**	**REMOVAL OF PAVEMENT MARKING EDGE LINE , 6" WHITE, (13.7 MILE)**	
	Awd	$2,250.00	$30,825.00
Ref #16	**644E30030**	**REMOVAL OF PAVEMENT MARKING EDGE LINE , 6" YELLOW, (13.7 MILE)**	
	Awd	$2,225.00	$30,482.50
Ref #17	**644E30030**	**REMOVAL OF PAVEMENT MARKINGLANE LINE, 6", (27.7 MILE)**	
	Awd	$1,650.00	$45,705.00
Ref #18	**644E40000**	**SPEED MEASUREMENT MARKING, (20 EACH)**	
	Awd	$550.00	$11,000.00
Ref #19	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (13.7 MILE)**	
	Awd	$5,000.00	$68,500.00
Ref #20	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (13.7 MILE)**	
	Awd	$5,000.00	$68,500.00
Ref #21	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (27.4 MILE)**	
	Awd	$3,500.00	$95,900.00

Ref #22	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (6170 FT)**	
	Awd	$3.20	$19,744.00
Ref #23	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (4730 FT)**	
	Awd	$2.00	$9,460.00
Ref #24	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (10 SNMT)**	
	Awd	$1,000.00	$10,000.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$473,798.15**

Ref #25	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (400 HOUR)**	
	Awd	$85.00	$34,000.00
Ref #26	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
Ref #27	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$1,250.00	$2,500.00
Ref #28	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (82.2 MILE)**	
	Awd	$975.00	$80,145.00
Ref #29	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, WHITE, (27.4 MILE)**	
	Awd	$1,900.00	$52,060.00
Ref #30	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, YELLO, (27.4 MILE)**	
	Awd	$1,900.00	$52,060.00
Ref #31	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (12340 FT)**	
	Awd	$1.30	$16,042.00
Ref #32	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (9460 FT)**	
	Awd	$1.00	$9,460.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$266,267.00**

Ref #33	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
Ref #34	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$215,650.00	$215,650.00
Ref #35	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
Ref #36	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$197,600.00	$197,600.00

Section 4 - INCIDENTALS - Totals

Awd	**$435,250.00**