Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 228004
PID 113614
MIA-Piqua SRTS-Infras-FY22
Federal
Type: LIGHTING
Letting Date: 6/30/2022
Completion Date: 11/30/2022

Contract Awarded To: PERRAM ELECTRIC INC
Award Amount: $143,800.00

Engineer's Estimate: $144,000.00

Bidder 1
PERRAM ELECTRIC INC
6882 RIDGE RD
Medina
WADSWORTH, OH 44281
Bid $143,800.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100.00	$100.00
Ref #2	**203E10000**	**EXCAVATION, (9 CY)**	
	Awd	$95.00	$855.00
Ref #3	**608E13001**	**6" CONCRETE WALK, AS PER PLAN, (468 SF)**	
	Awd	$18.55	$8,681.40
Ref #4	**690E50560**	**SPECIAL - BICYCLE RACK, (13 EACH)**	
	Awd	$570.00	$7,410.00

Section 1 - ROADWAY - Totals

Awd	**$17,046.40**

Ref #5	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (144 FT)**	
	Awd	$18.90	$2,721.60
Ref #6	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (1 EACH)**	
	Awd	$10.00	$10.00
Ref #7	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (1 EACH)**	
	Awd	$10.00	$10.00
Ref #8	**630E80100**	**SIGN, FLAT SHEET, (135.5 SF)**	
	Awd	$25.30	$3,428.15
Ref #9	**630E84511**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, AS PER PLA, (1 EACH)**	
	Awd	$3,420.00	$3,420.00
Ref #10	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (7 EACH)**	
	Awd	$25.15	$176.05
Ref #11	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$125.00	$375.00
Ref #12	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (9 EACH)**	
	Awd	$39.10	$351.90
Ref #13	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$615.00	$615.00
Ref #14	**630E89002**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND REERECTION, T, (1 EACH)**	
	Awd	$1,685.00	$1,685.00
Ref #15	**631E93241**	**SCHOOL SPEED LIMIT SIGN ASSEMBLY, SOLAR-POWERED, A, (7 EACH)**	
	Awd	$10,785.00	$75,495.00
Ref #16	**631E94490**	**REMOVAL, MISC.:XISTING SCHOOL SPEED LIMIT SIGN ASS, (5 EACH)**	
	Awd	$1,055.00	$5,275.00
Ref #17	**644E00620**	**CROSSWALK LINE, 12", WHITE, (350 FT)**	
	Awd	$5.05	$1,767.50
Ref #18	**644E01100**	**SCHOOL SYMBOL MARKING, 72", WHITE, (9 EACH)**	
	Awd	$800.00	$7,200.00
Ref #19	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (350 FT)**	
	Awd	$8.55	$2,992.50
Ref #20	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (2 EACH)**	
	Awd	$400.00	$800.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$106,322.70**

Ref #21	**625E25408**	**CONDUIT, 2", 725.051, (15 FT)**	
	Awd	$29.70	$445.50
Ref #22	**625E29000**	**TRENCH, (15 FT)**	
	Awd	$11.75	$176.25
Ref #23	**625E32000**	**GROUND ROD, (2 EACH)**	
	Awd	$285.00	$570.00
Ref #24	**632E42300**	**SIGNAL CABLE, 3 CONDUCTOR, NO. 12 AWG, (156 FT)**	
	Awd	$2.85	$444.60
Ref #25	**632E64020**	**PEDESTAL FOUNDATION, (1 EACH)**	
	Awd	$1,055.00	$1,055.00
Ref #26	**632E68200**	**POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (50 FT)**	
	Awd	$6.15	$307.50
Ref #27	**632E70000**	**POWER SERVICE, (1 EACH)**	
	Awd	$2,080.00	$2,080.00
Ref #28	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (1 EACH)**	
	Awd	$700.00	$700.00
Ref #29	**632E89802**	**PEDESTAL, 5', TRANSFORMER BASE, (1 EACH)**	
	Awd	$935.00	$935.00
Ref #30	**632E90210**	**REUSE OF PEDESTRIAN PUSHBUTTON, (1 EACH)**	
	Awd	$250.00	$250.00
Ref #31	**632E90500**	**SIGNALIZATION, MISC.:REMOVE AND INSTALL LASHING RO, (75 FT)**	
	Awd	$4.70	$352.50

Section 3 - TRAFFIC SIGNALS - Totals

Awd	**$7,316.35**

Ref #32	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,114.55	$3,114.55
Ref #33	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,900.00	$5,900.00
Ref #34	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$100.00	$100.00
Ref #35	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$13,114.55**