Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220415
PID 94081
ATB-US 20/SR 84-11.02/14.13
Federal
Type: FOUR LANE RESURFACING
Letting Date: 7/14/2022
Completion Date: 7/30/2023

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $1,262,324.01

Engineer's Estimate: $1,180,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,262,324.01

Bidder 2
KOSKI CONSTRUCTION CO
P O BOX 1038
ASHTABULA, OH 44005-1038
Bid $1,297,718.90

Bidder 3
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $1,315,660.00

Bidder 4
CHAGRIN VALLEY PAVING INC
17290 MUNN RD
Geauga
CHAGRIN FALLS, OH 44023
Bid $1,328,810.00

Ref #1	**202E30000**	**WALK REMOVED, (5550 SF)**	
	Awd	$2.00	$11,100.00
	2	$8.00	$44,400.00
	3	$2.00	$11,100.00
	4	$3.00	$16,650.00
Ref #2	**202E32000**	**CURB REMOVED, (185 FT)**	
	Awd	$12.00	$2,220.00
	2	$10.00	$1,850.00
	3	$12.00	$2,220.00
	4	$8.00	$1,480.00
Ref #3	**202E32500**	**CURB AND GUTTER REMOVED, (10 FT)**	
	Awd	$15.00	$150.00
	2	$10.00	$100.00
	3	$15.00	$150.00
	4	$20.00	$200.00
Ref #4	**203E10000**	**EXCAVATION (FOR PAVEMENT REPAIR), (10 CY)**	
	Awd	$148.00	$1,480.00
	2	$10.50	$105.00
	3	$85.00	$850.00
	4	$50.00	$500.00
Ref #5	**608E10000**	**4" CONCRETE WALK, (2361 SF)**	
	Awd	$10.50	$24,790.50
	2	$10.00	$23,610.00
	3	$10.50	$24,790.50
	4	$8.00	$18,888.00
Ref #6	**608E52000**	**CURB RAMP, (3209 SF)**	
	Awd	$18.00	$57,762.00
	2	$20.50	$65,784.50
	3	$18.00	$57,762.00
	4	$25.00	$80,225.00
Ref #7	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (7 EACH)**	
	Awd	$1,190.00	$8,330.00
	2	$1,200.00	$8,400.00
	3	$1,190.00	$8,330.00
	4	$850.00	$5,950.00

Section 1 - ROADWAY - Totals

Awd	**$105,832.50**
2	**$144,249.50**
3	**$105,202.50**
4	**$123,893.00**

Ref #8	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**
4	**$3,000.00**

Ref #9	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (18 EACH)**	
	Awd	$1,000.00	$18,000.00
	2	$1,250.00	$22,500.00
	3	$1,000.00	$18,000.00
	4	$1,000.00	$18,000.00
Ref #10	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (2 EACH)**	
	Awd	$1,550.00	$3,100.00
	2	$1,550.00	$3,100.00
	3	$1,550.00	$3,100.00
	4	$1,400.00	$2,800.00
Ref #11	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$1,000.00	$3,000.00
	2	$1,000.00	$3,000.00
	3	$1,000.00	$3,000.00
	4	$1,500.00	$4,500.00
Ref #12	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (22 EACH)**	
	Awd	$1,780.00	$39,160.00
	2	$1,300.00	$28,600.00
	3	$1,780.00	$39,160.00
	4	$1,800.00	$39,600.00
Ref #13	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (1000 LB)**	
	Awd	$4.00	$4,000.00
	2	$4.00	$4,000.00
	3	$4.00	$4,000.00
	4	$3.00	$3,000.00

Section 3 - DRAINAGE - Totals

Awd	**$67,260.00**
2	**$61,200.00**
3	**$67,260.00**
4	**$67,900.00**

Ref #14	**253E01000**	**PAVEMENT REPAIR, (60 SY)**	
	Awd	$900.00	$54,000.00
	2	$165.00	$9,900.00
	3	$275.00	$16,500.00
	4	$250.00	$15,000.00
Ref #15	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN , (27232 SY)**	
	Awd	$2.95	$80,334.40
	2	$2.25	$61,272.00
	3	$3.75	$102,120.00
	4	$5.00	$136,160.00

Ref #16	**254E01600**	**PATCHING PLANED SURFACE, (2724 SY)**	
	Awd	$1.25	$3,405.00
	2	$5.10	$13,892.40
	3	$2.00	$5,448.00
	4	$5.00	$13,620.00
Ref #17	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (400 FT)**	
	Awd	$4.00	$1,600.00
	2	$3.00	$1,200.00
	3	$4.00	$1,600.00
	4	$5.00	$2,000.00
Ref #18	**304E20000**	**AGGREGATE BASE (FOR PAVEMENT REPAIR), (10 CY)**	
	Awd	$54.00	$540.00
	2	$56.00	$560.00
	3	$95.00	$950.00
	4	$100.00	$1,000.00
Ref #19	**407E20000**	**NON-TRACKING TACK COAT, (4085 GAL)**	
	Awd	$2.25	$9,191.25
	2	$3.60	$14,706.00
	3	$5.00	$20,425.00
	4	$2.00	$8,170.00
Ref #20	**424E14001**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (715 CY)**	
	Awd	$322.00	$230,230.00
	2	$260.00	$185,900.00
	3	$325.00	$232,375.00
	4	$300.00	$214,500.00
Ref #21	**424E14101**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (449, (42 CY)**	
	Awd	$536.00	$22,512.00
	2	$320.00	$13,440.00
	3	$960.00	$40,320.00
	4	$450.00	$18,900.00
Ref #22	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (715 CY)**	
	Awd	$264.00	$188,760.00
	2	$214.00	$153,010.00
	3	$215.00	$153,725.00
	4	$275.00	$196,625.00
Ref #23	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (42 CY)**	
	Awd	$488.00	$20,496.00
	2	$300.00	$12,600.00
	3	$885.00	$37,170.00
	4	$450.00	$18,900.00
Ref #24	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (10 FT)**	
	Awd	$75.00	$750.00
	2	$38.00	$380.00
	3	$75.00	$750.00
	4	$60.00	$600.00
Ref #25	**609E26000**	**CURB, TYPE 6, (185 FT)**	
	Awd	$50.00	$9,250.00
	2	$32.00	$5,920.00
	3	$50.00	$9,250.00
	4	$50.00	$9,250.00

Section 4 - PAVEMENT - Totals

Awd	**$621,068.65**
2	**$472,780.40**
3	**$620,633.00**
4	**$634,725.00**

Ref #26	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$834.00	$2,502.00
	2	$150.00	$450.00
	3	$834.00	$2,502.00
	4	$850.00	$2,550.00
Ref #27	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (6 EACH)**	
	Awd	$1,350.00	$8,100.00
	2	$1,100.00	$6,600.00
	3	$1,350.00	$8,100.00
	4	$1,200.00	$7,200.00
Ref #28	**638E10900**	**SERVICE BOX ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$750.00	$1,500.00
	3	$125.00	$250.00
	4	$250.00	$500.00

Section 5 - WATER WORK - Totals

Awd	**$10,852.00**
2	**$8,550.00**
3	**$10,852.00**
4	**$10,250.00**

Ref #29	**646E10010**	**EDGE LINE, 6", (0.04 MILE)**	
	Awd	$35,000.00	$1,400.00
	2	$4,200.00	$168.00
	3	$7,100.00	$284.00
	4	$4,200.00	$168.00
Ref #30	**646E10110**	**LANE LINE, 6", (1.72 MILE)**	
	Awd	$2,500.00	$4,300.00
	2	$2,500.00	$4,300.00
	3	$6,776.00	$11,654.72
	4	$2,500.00	$4,300.00
Ref #31	**646E10200**	**CENTER LINE, (0.95 MILE)**	
	Awd	$6,500.00	$6,175.00
	2	$5,300.00	$5,035.00
	3	$9,095.00	$8,640.25
	4	$5,300.00	$5,035.00
Ref #32	**646E10300**	**CHANNELIZING LINE, 8", (485 FT)**	
	Awd	$3.50	$1,697.50
	2	$2.25	$1,091.25
	3	$2.02	$979.70
	4	$2.25	$1,091.25

Ref #33	**646E10400**	**STOP LINE, (154 FT)**	
	Awd	$20.00	$3,080.00
	2	$14.00	$2,156.00
	3	$15.00	$2,310.00
	4	$14.00	$2,156.00
Ref #34	**646E10510**	**CROSSWALK LINE, 12", (560 FT)**	
	Awd	$7.50	$4,200.00
	2	$6.00	$3,360.00
	3	$7.55	$4,228.00
	4	$6.00	$3,360.00
Ref #35	**646E10520**	**CROSSWALK LINE, 24", (180 FT)**	
	Awd	$20.00	$3,600.00
	2	$12.00	$2,160.00
	3	$13.00	$2,340.00
	4	$12.00	$2,160.00
Ref #36	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (280 FT)**	
	Awd	$20.00	$5,600.00
	2	$10.00	$2,800.00
	3	$8.55	$2,394.00
	4	$10.00	$2,800.00
Ref #37	**646E20000**	**RAILROAD SYMBOL MARKING, (1 EACH)**	
	Awd	$750.00	$750.00
	2	$750.00	$750.00
	3	$715.00	$715.00
	4	$750.00	$750.00
Ref #38	**646E20300**	**LANE ARROW, (7 EACH)**	
	Awd	$500.00	$3,500.00
	2	$165.00	$1,155.00
	3	$198.00	$1,386.00
	4	$165.00	$1,155.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$34,302.50**
2	**$22,975.25**
3	**$34,931.67**
4	**$22,975.25**

Ref #39	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (17 EACH)**	
	Awd	$1,200.00	$20,400.00
	2	$1,300.00	$22,100.00
	3	$1,285.00	$21,845.00
	4	$1,300.00	$22,100.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$20,400.00**
2	**$22,100.00**
3	**$21,845.00**
4	**$22,100.00**

Ref #40	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$67.50	$6,750.00
	2	$75.00	$7,500.00
	3	$85.00	$8,500.00
	4	$100.00	$10,000.00
Ref #41	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$500.00	$10,000.00
	2	$200.00	$4,000.00
	3	$250.00	$5,000.00
	4	$350.00	$7,000.00
Ref #42	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (3.44 MILE)**	
	Awd	$750.00	$2,580.00
	2	$750.00	$2,580.00
	3	$1,225.00	$4,214.00
	4	$750.00	$2,580.00
Ref #43	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1.72 MILE)**	
	Awd	$750.00	$1,290.00
	2	$750.00	$1,290.00
	3	$1,175.00	$2,021.00
	4	$750.00	$1,290.00
Ref #44	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (2.18 MILE)**	
	Awd	$1,250.00	$2,725.00
	2	$1,500.00	$3,270.00
	3	$1,976.00	$4,307.68
	4	$1,500.00	$3,270.00
Ref #45	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (1.09 MILE)**	
	Awd	$1,250.00	$1,362.50
	2	$1,500.00	$1,635.00
	3	$1,855.00	$2,021.95
	4	$1,500.00	$1,635.00
Ref #46	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.04 MILE)**	
	Awd	$750.00	$30.00
	2	$5,000.00	$200.00
	3	$750.00	$30.00
	4	$1,100.00	$44.00
Ref #47	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (770 FT)**	
	Awd	$10.00	$7,700.00
	2	$1.10	$847.00
	3	$0.98	$754.60
	4	$1.10	$847.00
Ref #48	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (385 FT)**	
	Awd	$1.50	$577.50
	2	$1.10	$423.50
	3	$0.95	$365.75
	4	$1.10	$423.50
Ref #49	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (308 FT)**	
	Awd	$3.50	$1,078.00
	2	$4.00	$1,232.00
	3	$3.35	$1,031.80
	4	$4.00	$1,232.00

Ref #50	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (154 FT)**	
	Awd	$3.50	$539.00
	2	$4.00	$616.00
	3	$3.35	$515.90
	4	$4.00	$616.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$34,632.00**
2	**$23,593.50**
3	**$28,762.68**
4	**$28,937.50**

Ref #51	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$6,596.00	$6,596.00
	2	$30,000.00	$30,000.00
	3	$6,596.00	$6,596.00
	4	$10,000.00	$10,000.00
Ref #52	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (33 SY)**	
	Awd	$206.00	$6,798.00
	2	$75.00	$2,475.00
	3	$206.00	$6,798.00
	4	$95.00	$3,135.00
Ref #53	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (4358 SY)**	
	Awd	$15.50	$67,549.00
	2	$10.00	$43,580.00
	3	$15.50	$67,549.00
	4	$11.00	$47,938.00
Ref #54	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (2160 FT)**	
	Awd	$3.35	$7,236.00
	2	$3.00	$6,480.00
	3	$3.35	$7,236.00
	4	$2.00	$4,320.00
Ref #55	**512E74520**	**REMOVAL OF EXISTING PAVEMENT MARKING, (3 EACH)**	
	Awd	$76.00	$228.00
	2	$500.00	$1,500.00
	3	$76.00	$228.00
	4	$900.00	$2,700.00
Ref #56	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: NEOPRENE , (160 FT)**	
	Awd	$177.65	$28,424.00
	2	$325.00	$52,000.00
	3	$177.65	$28,424.00
	4	$50.00	$8,000.00
Ref #58	**517E76300**	**RAILING, MISC.: REPLACEMENT OF TUBULAR RAILING, (50 FT)**	
	Awd	$12.00	$600.00
	2	$12.00	$600.00
	3	$157.00	$7,850.00
	4	$12.00	$600.00
Ref #59	**518E12500**	**SCUPPER, MISC.: CLEANOUT, (3 EACH)**	
	Awd	$567.00	$1,701.00
	2	$2,500.00	$7,500.00
	3	$567.00	$1,701.00
	4	$750.00	$2,250.00

Ref #60	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (300 SF)**	
	Awd	$130.00	$39,000.00
	2	$175.00	$52,500.00
	3	$130.00	$39,000.00
	4	$150.00	$45,000.00
Ref #61	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (49 SY)**	
	Awd	$710.00	$34,790.00
	2	$500.00	$24,500.00
	3	$710.00	$34,790.00
	4	$600.00	$29,400.00
Ref #62	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (50 LB)**	
	Awd	$5.00	$250.00
	2	$6.00	$300.00
	3	$5.00	$250.00
	4	$25.00	$1,250.00
Ref #63	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$37.50	$1,575.00
	2	$25.00	$1,050.00
	3	$25.00	$1,050.00
	4	$37.50	$1,575.00
Ref #64	**630E80100**	**SIGN, FLAT SHEET, 730.20, (14 SF)**	
	Awd	$42.50	$595.00
	2	$50.00	$700.00
	3	$50.00	$700.00
	4	$42.50	$595.00
Ref #65	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$25.00	$50.00
	3	$25.00	$50.00
	4	$15.00	$30.00
Ref #66	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$20.00	$40.00
	2	$25.00	$50.00
	3	$25.00	$50.00
	4	$20.00	$40.00
Ref #100	**646E10200**	**CENTER LINE, (0.25 MILE)**	
	Awd	$8,500.00	$2,125.00
	2	$23,000.00	$5,750.00
	3	$9,200.00	$2,300.00
	4	$5,300.00	$1,325.00
Ref #101	**646E10300**	**CHANNELIZING LINE, 8", (545 FT)**	
	Awd	$3.50	$1,907.50
	2	$4.60	$2,507.00
	3	$3.45	$1,880.25
	4	$2.25	$1,226.25
Ref #102	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (305 FT)**	
	Awd	$20.00	$6,100.00
	2	$30.65	$9,348.25
	3	$12.65	$3,858.25
	4	$10.00	$3,050.00

Ref #103	**646E20300**	**LANE ARROW, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$460.00	$1,380.00
	3	$275.00	$825.00
	4	$165.00	$495.00

Section 9 - STRUCTURE REPAIR (ATB-84-1367) - Totals

Awd	**$207,044.50**
2	**$242,270.25**
3	**$211,135.50**
4	**$162,929.25**

Ref #67	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$105,000.00	$105,000.00
	3	$11,487.65	$11,487.65
	4	$10,000.00	$10,000.00
Ref #68	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$89,820.86	$89,820.86
	2	$105,000.00	$105,000.00
	3	$84,700.00	$84,700.00
	4	$158,000.00	$158,000.00
Ref #69	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$3,000.00	$18,000.00
	2	$2,000.00	$12,000.00
	3	$1,850.00	$11,100.00
	4	$1,500.00	$9,000.00
Ref #70	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,611.00	$4,611.00
	2	$10,000.00	$10,000.00
	3	$4,750.00	$4,750.00
	4	$100.00	$100.00
Ref #71	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$65,000.00	$65,000.00
	3	$100,000.00	$100,000.00
	4	$75,000.00	$75,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$157,931.86**
2	**$297,000.00**
3	**$212,037.65**
4	**$252,100.00**