Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220431
PID 112673
D01-Lighting Optimization W Ohio
Non-Federal
Type: LIGHTING
Letting Date: 7/14/2022
Completion Date: 8/30/2023

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $5,581,125.00

Engineer's Estimate: $8,100,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $5,581,125.00

Bidder 2
PERRAM ELECTRIC INC
6882 RIDGE RD
Medina
WADSWORTH, OH 44281
Bid $5,809,300.00

Bidder 3
ASPLUNDH CONSTRUCTION LLC
481 SCHROCK RD
Franklin
COLUMBUS, OH 43229
Bid $6,431,837.19

Bidder 4
MILLER CABLE COMPANY
210 S BROADWAY ST P O BOX 68
Seneca
GREEN SPRINGS, OH 44836
Bid $7,969,500.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$165,000.00	$165,000.00
	2	$1,000.00	$1,000.00
	3	$5,453.80	$5,453.80
	4	$86,000.00	$86,000.00

Section 1 - ROADWAY - Totals

Awd	**$165,000.00**
2	**$1,000.00**
3	**$5,453.80**
4	**$86,000.00**

Ref #2	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$5,000.00**
2	**$5,000.00**
3	**$5,000.00**
4	**$5,000.00**

Ref #3	**625E26262**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED) FURNISH O, (180 EACH)**	
	Awd	$850.00	$153,000.00
	2	$748.00	$134,640.00
	3	$860.01	$154,801.80
	4	$1,362.00	$245,160.00
Ref #4	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (4253 EACH)**	
	Awd	$900.00	$3,827,700.00
	2	$872.00	$3,708,616.00
	3	$922.79	$3,924,625.87
	4	$1,362.00	$5,792,586.00
Ref #5	**625E26272**	**LUMINAIRE, LOW MAST, SOLID STATE (LED) FURNISH ON, (100 EACH)**	
	Awd	$850.00	$85,000.00
	2	$748.00	$74,800.00
	3	$860.01	$86,001.00
	4	$1,362.00	$136,200.00
Ref #6	**625E27600**	**LUMINAIRE, MISC.:COUNTERWEIGHT, HIGHMAST, AS PER P, (300 EACH)**	
	Awd	$910.00	$273,000.00
	2	$442.00	$132,600.00
	3	$910.38	$273,114.00
	4	$350.00	$105,000.00
Ref #7	**625E27600**	**LUMINAIRE, MISC.:LUMINAIRE MODIFIED REMAINING HPS,, (1860 EACH)**	
	Awd	$75.00	$139,500.00
	2	$94.00	$174,840.00
	3	$138.78	$258,130.80
	4	$135.00	$251,100.00

Ref #8	**625E75507**	**LUMINAIRE REMOVED, AS PER PLAN, (5588 EACH)**	
	Awd	$70.00	$391,160.00
	2	$119.25	$666,369.00
	3	$73.95	$413,232.60
	4	$65.00	$363,220.00

Section 3 - LIGHTING - Totals

Awd	**$4,869,360.00**
2	**$4,891,865.00**
3	**$5,109,906.07**
4	**$6,893,266.00**

Ref #9	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (2565 HOUR)**	
	Awd	$81.00	$207,765.00
	2	$70.00	$179,550.00
	3	$88.00	$225,720.00
	4	$72.00	$184,680.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$207,765.00**
2	**$179,550.00**
3	**$225,720.00**
4	**$184,680.00**

Ref #10	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$84,940.00	$84,940.00
	3	$16,800.00	$16,800.00
	4	$88,585.00	$88,585.00
Ref #11	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$210,000.00	$210,000.00
	2	$446,945.00	$446,945.00
	3	$584,738.88	$584,738.88
	4	$511,969.00	$511,969.00
Ref #12	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$200,000.00	$200,000.00
	3	$484,218.44	$484,218.44
	4	$200,000.00	$200,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$334,000.00**
2	**$731,885.00**
3	**$1,085,757.32**
4	**$800,554.00**