Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220444
PID 109124
MEG-SR 124-62.80
Federal
Type: SLIDE REPAIR
Letting Date: 7/28/2022
Completion Date: 12/1/2022

Contract Awarded To: ALAN STONE CO INC
Award Amount: $699,733.65

Engineer's Estimate: $844,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $699,733.65

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $713,418.00

Bidder 3
ALLARD EXCAVATION LLC
8336 BENNETT SCHOOL HOUSE RD
Scioto
SOUTH WEBSTER, OH 45682
Bid $714,488.40

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $742,038.15

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,800.00	$7,800.00
	2	$4,000.00	$4,000.00
	3	$3,900.00	$3,900.00
	4	$3,200.00	$3,200.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (100 SY)**	
	Awd	$50.00	$5,000.00
	2	$43.90	$4,390.00
	3	$20.00	$2,000.00
	4	$45.00	$4,500.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (172 FT)**	
	Awd	$4.00	$688.00
	2	$30.85	$5,306.20
	3	$3.35	$576.20
	4	$2.50	$430.00
Ref #4	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$1,025.00	$1,025.00
	3	$139.00	$139.00
	4	$300.00	$300.00
Ref #5	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$515.00	$515.00
	3	$139.00	$139.00
	4	$185.00	$185.00
Ref #6	**202E98100**	**REMOVAL MISC.:EXISTING PILES, (32 EACH)**	
	Awd	$150.00	$4,800.00
	2	$126.00	$4,032.00
	3	$122.00	$3,904.00
	4	$120.00	$3,840.00
Ref #7	**203E10000**	**EXCAVATION, (51 CY)**	
	Awd	$20.00	$1,020.00
	2	$34.50	$1,759.50
	3	$38.00	$1,938.00
	4	$25.00	$1,275.00
Ref #8	**203E20000**	**EMBANKMENT, (184 CY)**	
	Awd	$10.00	$1,840.00
	2	$40.40	$7,433.60
	3	$16.50	$3,036.00
	4	$7.00	$1,288.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (171 SY)**	
	Awd	$4.00	$684.00
	2	$3.40	$581.40
	3	$2.80	$478.80
	4	$3.50	$598.50
Ref #10	**209E10000**	**DITCH CLEANOUT, (302 FT)**	
	Awd	$10.00	$3,020.00
	2	$7.00	$2,114.00
	3	$12.00	$3,624.00
	4	$7.50	$2,265.00

Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (325 FT)**	
	Awd	$27.00	$8,775.00
	2	$33.94	$11,030.50
	3	$26.56	$8,632.00
	4	$26.50	$8,612.50
Ref #12	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (162.5 FT)**	
	Awd	$28.00	$4,550.00
	2	$39.08	$6,350.50
	3	$27.72	$4,504.50
	4	$27.00	$4,387.50

Section 1 - ROADWAY - Totals

Awd	**$38,977.00**
2	**$48,537.70**
3	**$32,871.50**
4	**$30,881.50**

Ref #13	**659E10000**	**SEEDING AND MULCHING, (1158 SY)**	
	Awd	$1.50	$1,737.00
	2	$2.85	$3,300.30
	3	$1.89	$2,188.62
	4	$2.75	$3,184.50
Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.156 TON)**	
	Awd	$1,000.00	$156.00
	2	$1,500.00	$234.00
	3	$800.00	$124.80
	4	$1,345.00	$209.82
Ref #15	**659E31000**	**LIME, (0.24 ACRE)**	
	Awd	$838.00	$201.12
	2	$82.25	$19.74
	3	$800.00	$192.00
	4	$80.00	$19.20
Ref #16	**659E35000**	**WATER, (3.13 MGAL)**	
	Awd	$0.01	$0.03
	2	$1.00	$3.13
	3	$1.00	$3.13
	4	$1.00	$3.13
Ref #17	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$7,094.15**
2	**$8,557.17**
3	**$7,508.55**
4	**$8,416.65**

Ref #18	**605E31100**	**AGGREGATE DRAINS, (46 FT)**	
	Awd	$15.00	$690.00
	2	$50.50	$2,323.00
	3	$13.50	$621.00
	4	$22.00	$1,012.00
Ref #19	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$190.00	$380.00
	3	$217.00	$434.00
	4	$250.00	$500.00

Section 3 - DRAINAGE - Totals

Awd	**$1,290.00**
2	**$2,703.00**
3	**$1,055.00**
4	**$1,512.00**

Ref #20	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (21 CY)**	
	Awd	$700.00	$14,700.00
	2	$550.23	$11,554.83
	3	$535.00	$11,235.00
	4	$535.00	$11,235.00
Ref #21	**304E20000**	**AGGREGATE BASE, (45 CY)**	
	Awd	$110.00	$4,950.00
	2	$110.50	$4,972.50
	3	$120.00	$5,400.00
	4	$145.00	$6,525.00
Ref #22	**407E20000**	**NON-TRACKING TACK COAT, (142 GAL)**	
	Awd	$5.00	$710.00
	2	$4.11	$583.62
	3	$4.00	$568.00
	4	$4.00	$568.00
Ref #23	**408E10000**	**PRIME COAT, (116 GAL)**	
	Awd	$5.00	$580.00
	2	$5.14	$596.24
	3	$5.00	$580.00
	4	$5.00	$580.00
Ref #24	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (76 CY)**	
	Awd	$400.00	$30,400.00
	2	$385.65	$29,309.40
	3	$375.00	$28,500.00
	4	$375.00	$28,500.00
Ref #25	**617E10100**	**COMPACTED AGGREGATE, (25 CY)**	
	Awd	$170.00	$4,250.00
	2	$142.00	$3,550.00
	3	$88.24	$2,206.00
	4	$145.00	$3,625.00

Section 4 - PAVEMENT - Totals

Awd	**$55,590.00**
2	**$50,566.59**
3	**$48,489.00**
4	**$51,033.00**

Ref #26	**621E00100**	**RPM, (17 EACH)**	
	Awd	$200.00	$3,400.00
	2	$179.00	$3,043.00
	3	$175.00	$2,975.00
	4	$175.00	$2,975.00
Ref #27	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (17 EACH)**	
	Awd	$90.00	$1,530.00
	2	$61.00	$1,037.00
	3	$10.00	$170.00
	4	$12.00	$204.00
Ref #28	**626E00110**	**BARRIER REFLECTOR, TYPE 2(BIDIRECTIONAL), (10 EACH)**	
	Awd	$12.00	$120.00
	2	$11.31	$113.10
	3	$10.00	$100.00
	4	$10.00	$100.00
Ref #29	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$211.00	$211.00
	3	$100.00	$100.00
	4	$150.00	$150.00
Ref #30	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.25 MILE)**	
	Awd	$3,300.00	$825.00
	2	$3,342.52	$835.63
	3	$3,250.00	$812.50
	4	$3,250.00	$812.50
Ref #31	**642E00300**	**CENTER LINE, TYPE 1, (0.13 MILE)**	
	Awd	$5,700.00	$741.00
	2	$5,810.77	$755.40
	3	$5,650.00	$734.50
	4	$5,650.00	$734.50

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,766.00**
2	**$5,995.13**
3	**$4,892.00**
4	**$4,976.00**

Ref #32	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,200.00	$4,400.00
	2	$2,746.64	$5,493.28
	3	$2,200.00	$4,400.00
	4	$2,200.00	$4,400.00

Ref #33	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$2,706.09	$2,706.09
	3	$2,400.00	$2,400.00
	4	$25,000.00	$25,000.00
Ref #34	**614E13310**	**BARRIER REFLECTOR, TYPE 1(BIDIRECTIONAL), (9 EACH)**	
	Awd	$32.00	$288.00
	2	$32.91	$296.19
	3	$32.00	$288.00
	4	$7.00	$63.00
Ref #35	**614E13360**	**OBJECT MARKER, TWO WAY, (9 EACH)**	
	Awd	$45.00	$405.00
	2	$43.20	$388.80
	3	$42.00	$378.00
	4	$12.00	$108.00
Ref #36	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.19 MILE)**	
	Awd	$5,000.00	$950.00
	2	$5,100.00	$969.00
	3	$4,950.00	$940.50
	4	$4,950.00	$940.50
Ref #37	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (20 FT)**	
	Awd	$20.00	$400.00
	2	$12.34	$246.80
	3	$12.00	$240.00
	4	$12.00	$240.00
Ref #38	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$13,000.00	$13,000.00
	3	$4,300.00	$4,300.00
	4	$10,000.00	$10,000.00
Ref #39	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (161 SY)**	
	Awd	$85.00	$13,685.00
	2	$59.00	$9,499.00
	3	$60.15	$9,684.15
	4	$84.00	$13,524.00
Ref #40	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (450 FT)**	
	Awd	$21.00	$9,450.00
	2	$48.00	$21,600.00
	3	$24.90	$11,205.00
	4	$35.00	$15,750.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$36,578.00**
2	**$54,199.16**
3	**$33,835.65**
4	**$70,025.50**

Ref #41	**507E00400**	**STEEL PILES, MISC.:SOLDIER PILES, W24X131, (1788 FT)**	
	Awd	$145.00	$259,260.00
	2	$122.00	$218,136.00
	3	$142.50	$254,790.00
	4	$140.00	$250,320.00

Ref #42	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (24 CY)**	
	Awd	$400.00	$9,600.00
	2	$458.00	$10,992.00
	3	$358.50	$8,604.00
	4	$375.00	$9,000.00
Ref #43	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (171 CY)**	
	Awd	$73.00	$12,483.00
	2	$105.00	$17,955.00
	3	$115.75	$19,793.25
	4	$170.00	$29,070.00
Ref #44	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (311 FT)**	
	Awd	$7.50	$2,332.50
	2	$4.90	$1,523.90
	3	$3.50	$1,088.50
	4	$4.00	$1,244.00
Ref #45	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (16 FT)**	
	Awd	$25.00	$400.00
	2	$7.25	$116.00
	3	$3.50	$56.00
	4	$30.00	$480.00
Ref #46	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (1122 FT)**	
	Awd	$82.00	$92,004.00
	2	$76.35	$85,664.70
	3	$73.60	$82,579.20
	4	$83.00	$93,126.00
Ref #47	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (825 FT)**	
	Awd	$89.00	$73,425.00
	2	$84.35	$69,588.75
	3	$76.25	$62,906.25
	4	$88.00	$72,600.00
Ref #48	**524E95000**	**DRILLED SHAFTS, MISC.:EXTENSION, (7.5 FT)**	
	Awd	$100.00	$750.00
	2	$235.00	$1,762.50
	3	$308.00	$2,310.00
	4	$125.00	$937.50
Ref #49	**530E51010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (2038 SF)**	
	Awd	$18.00	$36,684.00
	2	$22.90	$46,670.20
	3	$26.25	$53,497.50
	4	$32.00	$65,216.00

Section 7 - RETAINING WALLS - Totals

Awd	**$486,938.50**
2	**$452,409.05**
3	**$485,624.70**
4	**$521,993.50**

Ref #50	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$9,073.00	$9,073.00
	3	$9,112.00	$9,112.00
	4	$5,200.00	$5,200.00

Ref #51	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$44,000.00	$44,000.00
	2	$36,500.00	$36,500.00
	3	$38,000.00	$38,000.00
	4	$18,500.00	$18,500.00
Ref #52	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$2,200.00	$2,200.00
	3	$6,900.00	$6,900.00
	4	$9,500.00	$9,500.00
Ref #53	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$42,677.20	$42,677.20
	3	$46,200.00	$46,200.00
	4	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$66,500.00**
2	**$90,450.20**
3	**$100,212.00**
4	**$53,200.00**