Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220447
PID 94009
POR-/SUM-IR 76-01.57/VAR
Federal
Type: FOUR LANE RESURFACING
Letting Date: 7/28/2022
Completion Date: 8/31/2023

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $8,260,522.32

Engineer's Estimate: $8,750,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $8,260,522.32

Bidder 2
KARVO COMPANIES INC
4524 HUDSON DR
STOW, OH 44224-1702
Bid $8,997,366.00

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $9,366,658.11

Bidder 4
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $9,631,622.82

Ref #1	**202E23000**	**PAVEMENT REMOVED, (416 SY)**	
	Awd	$16.50	$6,864.00
	2	$15.00	$6,240.00
	3	$30.00	$12,480.00
	4	$20.00	$8,320.00
Ref #2	**202E48001**	**CABLE BARRIER REMOVED, AS PER PLAN, (260 FT)**	
	Awd	$55.40	$14,404.00
	2	$69.20	$17,992.00
	3	$55.40	$14,404.00
	4	$90.00	$23,400.00
Ref #3	**202E98100**	**REMOVAL MISC.: BARRIER REFLECTOR, (171 EACH)**	
	Awd	$3.50	$598.50
	2	$3.50	$598.50
	3	$3.50	$598.50
	4	$3.50	$598.50
Ref #4	**203E10000**	**EXCAVATION, (170 CY)**	
	Awd	$122.00	$20,740.00
	2	$25.00	$4,250.00
	3	$25.00	$4,250.00
	4	$12.50	$2,125.00
Ref #5	**203E10001**	**EXCAVATION, AS PER PLAN, (190 CY)**	
	Awd	$50.00	$9,500.00
	2	$45.00	$8,550.00
	3	$100.00	$19,000.00
	4	$60.00	$11,400.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (566 SY)**	
	Awd	$1.25	$707.50
	2	$1.40	$792.40
	3	$1.00	$566.00
	4	$2.50	$1,415.00
Ref #7	**209E60200**	**LINEAR GRADING, (810 STA)**	
	Awd	$62.00	$50,220.00
	2	$25.00	$20,250.00
	3	$65.00	$52,650.00
	4	$20.00	$16,200.00
Ref #8	**690E98000**	**SPECIAL - VERTICAL CLEARANCE, (5 EACH)**	
	Awd	$510.00	$2,550.00
	2	$640.00	$3,200.00
	3	$750.00	$3,750.00
	4	$640.00	$3,200.00

Section 1 - ROADWAY - Totals

Awd	**$105,584.00**
2	**$61,872.90**
3	**$107,698.50**
4	**$66,658.50**

Ref #9	**659E10000**	**SEEDING AND MULCHING, (22835 SY)**	
	Awd	$0.79	$18,039.65
	2	$0.50	$11,417.50
	3	$0.70	$15,984.50
	4	$0.80	$18,268.00

Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (3.04 TON)**	
	Awd	$970.00	$2,948.80
	2	$1,200.00	$3,648.00
	3	$900.00	$2,736.00
	4	$970.50	$2,950.32
Ref #11	**659E31000**	**LIME, (4.65 ACRE)**	
	Awd	$156.00	$725.40
	2	$0.01	$0.05
	3	$150.00	$697.50
	4	$156.00	$725.40
Ref #12	**659E35000**	**WATER, (121 MGAL)**	
	Awd	$1.00	$121.00
	2	$0.01	$1.21
	3	$1.00	$121.00
	4	$1.00	$121.00
Ref #13	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$24,834.85**
2	**$18,066.76**
3	**$22,539.00**
4	**$25,064.72**

Ref #14	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (3000 SY)**	
	Awd	$59.00	$177,000.00
	2	$60.00	$180,000.00
	3	$65.00	$195,000.00
	4	$90.00	$270,000.00
Ref #15	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1 1/2"), (390730 SY)**	
	Awd	$0.70	$273,511.00
	2	$0.92	$359,471.60
	3	$0.85	$332,120.50
	4	$1.60	$625,168.00
Ref #16	**255E10500**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1000 SY)**	
	Awd	$325.00	$325,000.00
	2	$200.00	$200,000.00
	3	$265.00	$265,000.00
	4	$250.00	$250,000.00
Ref #17	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (4500 FT)**	
	Awd	$4.00	$18,000.00
	2	$4.00	$18,000.00
	3	$2.25	$10,125.00
	4	$2.50	$11,250.00
Ref #18	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449) (T=8"), (125.78 CY)**	
	Awd	$195.00	$24,527.10
	2	$190.00	$23,898.20
	3	$235.00	$29,558.30
	4	$180.00	$22,640.40

Ref #19	**304E20000**	**AGGREGATE BASE, (264.33 CY)**	
	Awd	$78.00	$20,617.74
	2	$45.00	$11,894.85
	3	$100.00	$26,433.00
	4	$60.00	$15,859.80
Ref #20	**407E20000**	**NON-TRACKING TACK COAT, (35200 GAL)**	
	Awd	$3.00	$105,600.00
	2	$3.50	$123,200.00
	3	$2.50	$88,000.00
	4	$2.85	$100,320.00
Ref #21	**408E10001**	**PRIME COAT, AS PER PLAN @0.4 GAL/SY, (16634 GAL)**	
	Awd	$4.00	$66,536.00
	2	$5.75	$95,645.50
	3	$3.50	$58,219.00
	4	$3.50	$58,219.00
Ref #22	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (23.58 CY)**	
	Awd	$475.00	$11,200.50
	2	$360.00	$8,488.80
	3	$550.00	$12,969.00
	4	$450.00	$10,611.00
Ref #23	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (9446 CY)**	
	Awd	$1.50	$14,169.00
	2	$6.25	$59,037.50
	3	$0.50	$4,723.00
	4	$7.00	$66,122.00
Ref #24	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (16281 CY)**	
	Awd	$218.00	$3,549,258.00
	2	$230.00	$3,744,630.00
	3	$262.00	$4,265,622.00
	4	$232.50	$3,785,332.50
Ref #25	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN (T=2"), (2311 CY)**	
	Awd	$70.00	$161,770.00
	2	$75.00	$173,325.00
	3	$50.00	$115,550.00
	4	$55.00	$127,105.00
Ref #26	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (33 MILE)**	
	Awd	$1,150.00	$37,950.00
	2	$875.00	$28,875.00
	3	$800.00	$26,400.00
	4	$1,375.00	$45,375.00

Section 3 - PAVEMENT - Totals

Awd	**$4,785,139.34**
2	**$5,026,466.45**
3	**$5,429,719.80**
4	**$5,388,002.70**

Ref #27	**621E00100**	**RPM, (945 EACH)**	
	Awd	$31.20	$29,484.00
	2	$32.00	$30,240.00
	3	$31.20	$29,484.00
	4	$31.20	$29,484.00

Ref #28	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (756 EACH)**	
	Awd	$5.00	$3,780.00
	2	$1.00	$756.00
	3	$2.50	$1,890.00
	4	$4.00	$3,024.00
Ref #29	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (39 EACH)**	
	Awd	$11.00	$429.00
	2	$12.00	$468.00
	3	$11.00	$429.00
	4	$11.00	$429.00
Ref #30	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (216 EACH)**	
	Awd	$11.50	$2,484.00
	2	$12.50	$2,700.00
	3	$11.50	$2,484.00
	4	$11.50	$2,484.00
Ref #31	**626E00118**	**BARRIER REFLECTOR, TYPE 6, (427 EACH)**	
	Awd	$13.50	$5,764.50
	2	$14.50	$6,191.50
	3	$13.50	$5,764.50
	4	$13.50	$5,764.50
Ref #32	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (26 FT)**	
	Awd	$15.00	$390.00
	2	$20.00	$520.00
	3	$15.00	$390.00
	4	$15.00	$390.00
Ref #33	**630E80100**	**SIGN, FLAT SHEET, (11.25 SF)**	
	Awd	$32.00	$360.00
	2	$24.00	$270.00
	3	$32.00	$360.00
	4	$30.00	$337.50
Ref #34	**642E00104**	**EDGE LINE, 6", TYPE 1, (35.74 MILE)**	
	Awd	$872.95	$31,199.23
	2	$1,060.00	$37,884.40
	3	$872.95	$31,199.23
	4	$1,060.00	$37,884.40
Ref #35	**642E00204**	**LANE LINE, 6", TYPE 1, (16.32 MILE)**	
	Awd	$573.16	$9,353.97
	2	$575.00	$9,384.00
	3	$573.16	$9,353.97
	4	$575.00	$9,384.00
Ref #36	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (8110 FT)**	
	Awd	$1.07	$8,677.70
	2	$0.88	$7,136.80
	3	$1.07	$8,677.70
	4	$0.90	$7,299.00
Ref #37	**642E01510**	**DOTTED LINE, 6", TYPE 1, (5565 FT)**	
	Awd	$0.91	$5,064.15
	2	$0.79	$4,396.35
	3	$0.91	$5,064.15
	4	$0.80	$4,452.00

Ref #38	**646E10010**	**EDGE LINE, 6", (0.65 MILE)**	
	Awd	$4,856.80	$3,156.92
	2	$14,480.00	$9,412.00
	3	$4,856.80	$3,156.92
	4	$14,480.00	$9,412.00
Ref #39	**646E10110**	**LANE LINE, 6", (0.04 MILE)**	
	Awd	$2,573.25	$102.93
	2	$13,120.00	$524.80
	3	$2,573.25	$102.93
	4	$13,120.00	$524.80
Ref #40	**646E10200**	**CENTER LINE, (0.51 MILE)**	
	Awd	$6,075.16	$3,098.33
	2	$15,070.00	$7,685.70
	3	$6,075.16	$3,098.33
	4	$15,070.00	$7,685.70
Ref #41	**646E10310**	**CHANNELIZING LINE, 12", (186 FT)**	
	Awd	$3.53	$656.58
	2	$3.50	$651.00
	3	$3.53	$656.58
	4	$3.50	$651.00
Ref #42	**646E10400**	**STOP LINE, (58 FT)**	
	Awd	$13.85	$803.30
	2	$16.00	$928.00
	3	$13.85	$803.30
	4	$16.00	$928.00
Ref #43	**646E20300**	**LANE ARROW, (3 EACH)**	
	Awd	$171.18	$513.54
	2	$225.00	$675.00
	3	$171.18	$513.54
	4	$225.00	$675.00
Ref #44	**646E20320**	**WRONG WAY ARROW, (4 EACH)**	
	Awd	$436.09	$1,744.36
	2	$450.00	$1,800.00
	3	$436.09	$1,744.36
	4	$450.00	$1,800.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$107,062.51**
2	**$121,623.55**
3	**$105,172.51**
4	**$122,608.90**

Ref #45	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd	$75.00	$15,000.00
	2	$75.00	$15,000.00
	3	$80.00	$16,000.00
	4	$65.00	$13,000.00
Ref #46	**614E12460**	**WORK ZONE MARKING SIGN, (10 EACH)**	
	Awd	$110.00	$1,100.00
	2	$75.00	$750.00
	3	$110.00	$1,100.00
	4	$75.00	$750.00

Ref #47	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$875.00	$8,750.00
	2	$350.00	$3,500.00
	3	$550.00	$5,500.00
	4	$125.00	$1,250.00
Ref #49	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (30 SNMT)**	
	Awd	$950.00	$28,500.00
	2	$950.00	$28,500.00
	3	$725.00	$21,750.00
	4	$950.00	$28,500.00
Ref #50	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (16.32 MILE)**	
	Awd	$425.00	$6,936.00
	2	$610.00	$9,955.20
	3	$610.00	$9,955.20
	4	$425.00	$6,936.00
Ref #51	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (16.32 MILE)**	
	Awd	$425.00	$6,936.00
	2	$565.00	$9,220.80
	3	$565.00	$9,220.80
	4	$425.00	$6,936.00
Ref #52	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (35.74 MILE)**	
	Awd	$450.00	$16,083.00
	2	$735.00	$26,268.90
	3	$735.00	$26,268.90
	4	$450.00	$16,083.00
Ref #53	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (8110 FT)**	
	Awd	$0.75	$6,082.50
	2	$0.82	$6,650.20
	3	$0.82	$6,650.20
	4	$0.75	$6,082.50
Ref #54	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (8110 FT)**	
	Awd	$0.75	$6,082.50
	2	$0.76	$6,163.60
	3	$0.76	$6,163.60
	4	$0.75	$6,082.50
Ref #55	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (58 FT)**	
	Awd	$4.00	$232.00
	2	$3.10	$179.80
	3	$3.10	$179.80
	4	$4.00	$232.00
Ref #56	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (58 FT)**	
	Awd	$4.00	$232.00
	2	$3.10	$179.80
	3	$3.10	$179.80
	4	$4.00	$232.00
Ref #57	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$131,000.00	$131,000.00
	2	$10,000.00	$10,000.00
	3	$110,000.00	$110,000.00
	4	$125,000.00	$125,000.00

Ref #58	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (8910 SY)**	
	Awd	$48.25	$429,907.50
	2	$65.00	$579,150.00
	3	$75.00	$668,250.00
	4	$50.00	$445,500.00
Ref #59	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (48 SNMT)**	
	Awd	$850.00	$40,800.00
	2	$675.00	$32,400.00
	3	$650.00	$31,200.00
	4	$675.00	$32,400.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$697,641.50**
2	**$727,918.30**
3	**$912,418.30**
4	**$688,984.00**

Ref #60	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$5,000.00	$5,000.00
Ref #61	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (2067 SY)**	
	Awd	$10.00	$20,670.00
	2	$10.00	$20,670.00
	3	$10.00	$20,670.00
	4	$10.00	$20,670.00
Ref #62	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (1110 FT)**	
	Awd	$3.00	$3,330.00
	2	$3.00	$3,330.00
	3	$3.00	$3,330.00
	4	$3.00	$3,330.00
Ref #63	**512E74520**	**REMOVAL OF EXISTING PAVEMENT MARKING, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$500.00	$1,500.00
	3	$500.00	$1,500.00
	4	$500.00	$1,500.00
Ref #64	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$125.00	$12,500.00
	2	$125.00	$12,500.00
	3	$125.00	$12,500.00
	4	$125.00	$12,500.00
Ref #65	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (21 SY)**	
	Awd	$650.00	$13,650.00
	2	$650.00	$13,650.00
	3	$650.00	$13,650.00
	4	$650.00	$13,650.00
Ref #66	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$15.00	$630.00
	2	$20.00	$840.00
	3	$15.00	$630.00
	4	$15.00	$630.00

Ref #67	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$32.00	$384.00
	2	$25.00	$300.00
	3	$32.00	$384.00
	4	$30.00	$360.00
Ref #68	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$35.00	$70.00
	2	$35.00	$70.00
	3	$35.00	$70.00
	4	$30.00	$60.00
Ref #69	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$15.00	$90.00
	3	$25.00	$150.00
	4	$30.00	$180.00
Ref #70	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$15.00	$60.00
	3	$30.00	$120.00
	4	$30.00	$120.00

Section 6 - STRUCTURE REPAIR (POR-43-0827) - Totals

Awd	**$56,004.00**
2	**$56,010.00**
3	**$56,004.00**
4	**$58,000.00**

Ref #71	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$5,000.00	$5,000.00
Ref #72	**203E40000**	**BORROW, (10 CY)**	
	Awd	$200.00	$2,000.00
	2	$200.00	$2,000.00
	3	$200.00	$2,000.00
	4	$200.00	$2,000.00
Ref #73	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (11 SY)**	
	Awd	$55.00	$605.00
	2	$55.00	$605.00
	3	$55.00	$605.00
	4	$55.00	$605.00
Ref #74	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (3623 SY)**	
	Awd	$10.00	$36,230.00
	2	$10.00	$36,230.00
	3	$10.00	$36,230.00
	4	$10.00	$36,230.00
Ref #75	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (999 FT)**	
	Awd	$3.00	$2,997.00
	2	$3.00	$2,997.00
	3	$3.00	$2,997.00
	4	$3.00	$2,997.00

Ref #76	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$125.00	$12,500.00
	2	$125.00	$12,500.00
	3	$125.00	$12,500.00
	4	$125.00	$12,500.00
Ref #77	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (41 SY)**	
	Awd	$650.00	$26,650.00
	2	$650.00	$26,650.00
	3	$650.00	$26,650.00
	4	$650.00	$26,650.00
Ref #78	**601E26000**	**DUMPED ROCK FILL, TYPE B, (10 CY)**	
	Awd	$300.00	$3,000.00
	2	$300.00	$3,000.00
	3	$300.00	$3,000.00
	4	$300.00	$3,000.00
Ref #79	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$15.00	$630.00
	2	$20.00	$840.00
	3	$15.00	$630.00
	4	$15.00	$630.00
Ref #80	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$32.00	$384.00
	2	$25.00	$300.00
	3	$32.00	$384.00
	4	$30.00	$360.00
Ref #81	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$35.00	$70.00
	2	$35.00	$70.00
	3	$35.00	$70.00
	4	$30.00	$60.00
Ref #82	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$15.00	$90.00
	3	$25.00	$150.00
	4	$30.00	$180.00
Ref #83	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$15.00	$60.00
	3	$30.00	$120.00
	4	$30.00	$120.00

Section 7 - STRUCTURE REPAIR (POR-76-0132) - Totals

Awd	**$88,336.00**
2	**$88,342.00**
3	**$88,336.00**
4	**$90,332.00**

Ref #84	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$5,000.00	$5,000.00

Ref #85	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$275,000.00	$275,000.00
	2	$275,000.00	$275,000.00
	3	$275,000.00	$275,000.00
	4	$275,000.00	$275,000.00
Ref #86	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (356 LB)**	
	Awd	$10.00	$3,560.00
	2	$10.00	$3,560.00
	3	$10.00	$3,560.00
	4	$10.00	$3,560.00
Ref #87	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (33 SY)**	
	Awd	$55.00	$1,815.00
	2	$55.00	$1,815.00
	3	$55.00	$1,815.00
	4	$55.00	$1,815.00
Ref #88	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (924 SY)**	
	Awd	$10.00	$9,240.00
	2	$10.00	$9,240.00
	3	$10.00	$9,240.00
	4	$10.00	$9,240.00
Ref #89	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (368 FT)**	
	Awd	$3.00	$1,104.00
	2	$13.00	$4,784.00
	3	$3.00	$1,104.00
	4	$3.00	$1,104.00
Ref #90	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (300 SF)**	
	Awd	$125.00	$37,500.00
	2	$125.00	$37,500.00
	3	$125.00	$37,500.00
	4	$125.00	$37,500.00
Ref #91	**519E11900**	**SPECIAL - PATCHING CONCRETE STRUCTURE: VES LMS (VE, (24 CY)**	
	Awd	$1,000.00	$24,000.00
	2	$1,000.00	$24,000.00
	3	$1,000.00	$24,000.00
	4	$1,000.00	$24,000.00
Ref #92	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (41 SY)**	
	Awd	$650.00	$26,650.00
	2	$650.00	$26,650.00
	3	$650.00	$26,650.00
	4	$650.00	$26,650.00
Ref #93	**519E60000**	**SPECIAL - PATCHING CONCRETE STRUCTURE:TRIAL BATCH , (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
	4	$1,000.00	$1,000.00
Ref #94	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (15 SY)**	
	Awd	$200.00	$3,000.00
	2	$200.00	$3,000.00
	3	$200.00	$3,000.00
	4	$200.00	$3,000.00

Ref #95	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$15.00	$630.00
	2	$20.00	$840.00
	3	$15.00	$630.00
	4	$15.00	$630.00
Ref #96	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$32.00	$384.00
	2	$25.00	$300.00
	3	$32.00	$384.00
	4	$30.00	$360.00
Ref #97	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$35.00	$70.00
	2	$35.00	$70.00
	3	$35.00	$70.00
	4	$30.00	$60.00
Ref #98	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$15.00	$90.00
	3	$25.00	$150.00
	4	$30.00	$180.00
Ref #99	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$15.00	$60.00
	3	$30.00	$120.00
	4	$30.00	$120.00
Ref #100	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (100 SF)**	
	Awd	$130.00	$13,000.00
	2	$130.00	$13,000.00
	3	$130.00	$13,000.00
	4	$130.00	$13,000.00

Section 8 - STRUCTURE REPAIR (POR-76-0190R) - Totals

Awd	**$400,223.00**
2	**$403,909.00**
3	**$400,223.00**
4	**$402,219.00**

Ref #101	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$5,000.00	$5,000.00
Ref #102	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$275,000.00	$275,000.00
	2	$275,000.00	$275,000.00
	3	$275,000.00	$275,000.00
	4	$275,000.00	$275,000.00
Ref #103	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (356 LB)**	
	Awd	$10.00	$3,560.00
	2	$10.00	$3,560.00
	3	$10.00	$3,560.00
	4	$10.00	$3,560.00

Ref #104	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (28 SY)**	
	Awd	$55.00	$1,540.00
	2	$55.00	$1,540.00
	3	$55.00	$1,540.00
	4	$55.00	$1,540.00
Ref #105	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (924 SY)**	
	Awd	$10.00	$9,240.00
	2	$10.00	$9,240.00
	3	$10.00	$9,240.00
	4	$10.00	$9,240.00
Ref #106	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (368 FT)**	
	Awd	$3.00	$1,104.00
	2	$3.00	$1,104.00
	3	$3.00	$1,104.00
	4	$3.00	$1,104.00
Ref #107	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (250 SF)**	
	Awd	$125.00	$31,250.00
	2	$125.00	$31,250.00
	3	$125.00	$31,250.00
	4	$125.00	$31,250.00
Ref #108	**519E11900**	**SPECIAL - PATCHING CONCRETE STRUCTURE: VES LMS (VE, (24 CY)**	
	Awd	$1,000.00	$24,000.00
	2	$1,000.00	$24,000.00
	3	$1,000.00	$24,000.00
	4	$1,000.00	$24,000.00
Ref #109	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (20 SY)**	
	Awd	$650.00	$13,000.00
	2	$650.00	$13,000.00
	3	$650.00	$13,000.00
	4	$650.00	$13,000.00
Ref #110	**519E60000**	**SPECIAL - PATCHING CONCRETE STRUCTURE:TRIAL BATCH , (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
	4	$1,000.00	$1,000.00
Ref #111	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (30 SY)**	
	Awd	$200.00	$6,000.00
	2	$200.00	$6,000.00
	3	$200.00	$6,000.00
	4	$200.00	$6,000.00
Ref #112	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$15.00	$630.00
	2	$20.00	$840.00
	3	$15.00	$630.00
	4	$15.00	$630.00
Ref #113	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$32.00	$384.00
	2	$25.00	$300.00
	3	$32.00	$384.00
	4	$30.00	$360.00

Ref #114	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$35.00	$70.00
	2	$35.00	$70.00
	3	$35.00	$70.00
	4	$30.00	$60.00
Ref #115	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$15.00	$90.00
	3	$25.00	$150.00
	4	$30.00	$180.00
Ref #116	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$15.00	$60.00
	3	$30.00	$120.00
	4	$30.00	$120.00
Ref #117	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (50 SF)**	
	Awd	$130.00	$6,500.00
	2	$130.00	$6,500.00
	3	$130.00	$6,500.00
	4	$130.00	$6,500.00

Section 9 - STRUCTURE REPAIR (POR-76-0191L) - Totals

Awd	**$376,548.00**
2	**$376,554.00**
3	**$376,548.00**
4	**$378,544.00**

Ref #118	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$5,000.00	$5,000.00
Ref #119	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$15.00	$630.00
	2	$20.00	$840.00
	3	$15.00	$630.00
	4	$15.00	$630.00
Ref #120	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$32.00	$384.00
	2	$25.00	$300.00
	3	$32.00	$384.00
	4	$30.00	$360.00
Ref #121	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$35.00	$70.00
	2	$35.00	$70.00
	3	$35.00	$70.00
	4	$30.00	$60.00
Ref #122	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$15.00	$90.00
	3	$25.00	$150.00
	4	$30.00	$180.00

Ref #123	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$15.00	$60.00
	3	$30.00	$120.00
	4	$30.00	$120.00

Section 10 - STRUCTURE REPAIR (POR-76-0203) - Totals

Awd	**$4,354.00**
2	**$4,360.00**
3	**$4,354.00**
4	**$6,350.00**

Ref #124	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$5,000.00	$5,000.00
Ref #125	**203E40000**	**BORROW, (10 CY)**	
	Awd	$200.00	$2,000.00
	2	$200.00	$2,000.00
	3	$200.00	$2,000.00
	4	$200.00	$2,000.00
Ref #126	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (899 SY)**	
	Awd	$10.00	$8,990.00
	2	$10.00	$8,990.00
	3	$10.00	$8,990.00
	4	$10.00	$8,990.00
Ref #127	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (944 FT)**	
	Awd	$3.00	$2,832.00
	2	$3.00	$2,832.00
	3	$3.00	$2,832.00
	4	$3.00	$2,832.00
Ref #128	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$125.00	$12,500.00
	2	$125.00	$12,500.00
	3	$125.00	$12,500.00
	4	$125.00	$12,500.00
Ref #129	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (10 SY)**	
	Awd	$650.00	$6,500.00
	2	$650.00	$6,500.00
	3	$650.00	$6,500.00
	4	$650.00	$6,500.00
Ref #130	**601E26000**	**DUMPED ROCK FILL, TYPE B, (10 CY)**	
	Awd	$300.00	$3,000.00
	2	$300.00	$3,000.00
	3	$300.00	$3,000.00
	4	$300.00	$3,000.00
Ref #131	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$15.00	$630.00
	2	$20.00	$840.00
	3	$15.00	$630.00
	4	$15.00	$630.00

Ref #132	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$32.00	$384.00
	2	$25.00	$300.00
	3	$32.00	$384.00
	4	$30.00	$360.00
Ref #133	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$35.00	$70.00
	2	$35.00	$70.00
	3	$35.00	$70.00
	4	$30.00	$60.00
Ref #134	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$15.00	$90.00
	3	$25.00	$150.00
	4	$30.00	$180.00
Ref #135	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$15.00	$60.00
	3	$30.00	$120.00
	4	$30.00	$120.00

Section 11 - STRUCTURE REPAIR (POR-76-0397) - Totals

Awd	**$40,176.00**
2	**$40,182.00**
3	**$40,176.00**
4	**$42,172.00**

Ref #136	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$5,000.00	$5,000.00
Ref #137	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (11 SY)**	
	Awd	$55.00	$605.00
	2	$55.00	$605.00
	3	$55.00	$605.00
	4	$55.00	$605.00
Ref #138	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1012 SY)**	
	Awd	$10.00	$10,120.00
	2	$10.00	$10,120.00
	3	$10.00	$10,120.00
	4	$10.00	$10,120.00
Ref #139	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (1088 FT)**	
	Awd	$3.00	$3,264.00
	2	$3.00	$3,264.00
	3	$3.00	$3,264.00
	4	$3.00	$3,264.00
Ref #140	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$125.00	$12,500.00
	2	$125.00	$12,500.00
	3	$125.00	$12,500.00
	4	$125.00	$12,500.00

Ref #141	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (10 SY)**	
	Awd	$650.00	$6,500.00
	2	$650.00	$6,500.00
	3	$650.00	$6,500.00
	4	$650.00	$6,500.00
Ref #142	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$15.00	$630.00
	2	$20.00	$840.00
	3	$15.00	$630.00
	4	$15.00	$630.00
Ref #143	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$32.00	$384.00
	2	$25.00	$300.00
	3	$32.00	$384.00
	4	$30.00	$360.00
Ref #144	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$35.00	$70.00
	2	$35.00	$70.00
	3	$35.00	$70.00
	4	$30.00	$60.00
Ref #145	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$15.00	$90.00
	3	$25.00	$150.00
	4	$30.00	$180.00
Ref #146	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$15.00	$60.00
	3	$30.00	$120.00
	4	$30.00	$120.00

Section 12 - STRUCTURE REPAIR (POR-76-0483) - Totals

Awd	**$37,343.00**
2	**$37,349.00**
3	**$37,343.00**
4	**$39,339.00**

Ref #147	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$5,000.00	$5,000.00
Ref #148	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$15.00	$630.00
	2	$20.00	$840.00
	3	$15.00	$630.00
	4	$15.00	$630.00
Ref #149	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$32.00	$384.00
	2	$25.00	$300.00
	3	$32.00	$384.00
	4	$30.00	$360.00

Ref #150	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$35.00	$70.00
	2	$35.00	$70.00
	3	$35.00	$70.00
	4	$30.00	$60.00
Ref #151	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$15.00	$90.00
	3	$25.00	$150.00
	4	$30.00	$180.00
Ref #152	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$15.00	$60.00
	3	$30.00	$120.00
	4	$30.00	$120.00

Section 13 - STRUCTURE REPAIR (POR-76-0552) - Totals

Awd	**$4,354.00**
2	**$4,360.00**
3	**$4,354.00**
4	**$6,350.00**

Ref #153	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$5,000.00	$5,000.00
Ref #154	**203E40000**	**BORROW, (10 CY)**	
	Awd	$200.00	$2,000.00
	2	$200.00	$2,000.00
	3	$200.00	$2,000.00
	4	$200.00	$2,000.00
Ref #155	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (11 SY)**	
	Awd	$55.00	$605.00
	2	$55.00	$605.00
	3	$55.00	$605.00
	4	$55.00	$605.00
Ref #156	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (746 SY)**	
	Awd	$10.00	$7,460.00
	2	$10.00	$7,460.00
	3	$10.00	$7,460.00
	4	$10.00	$7,460.00
Ref #157	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (908 FT)**	
	Awd	$3.00	$2,724.00
	2	$3.00	$2,724.00
	3	$3.00	$2,724.00
	4	$3.00	$2,724.00
Ref #158	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$125.00	$12,500.00
	2	$125.00	$12,500.00
	3	$125.00	$12,500.00
	4	$125.00	$12,500.00

Ref #159	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (9 SY)**	
	Awd	$650.00	$5,850.00
	2	$650.00	$5,850.00
	3	$650.00	$5,850.00
	4	$650.00	$5,850.00
Ref #160	**601E26000**	**DUMPED ROCK FILL, TYPE B, (10 CY)**	
	Awd	$300.00	$3,000.00
	2	$300.00	$3,000.00
	3	$300.00	$3,000.00
	4	$300.00	$3,000.00
Ref #161	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$15.00	$630.00
	2	$20.00	$840.00
	3	$15.00	$630.00
	4	$15.00	$630.00
Ref #162	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$32.00	$384.00
	2	$25.00	$300.00
	3	$32.00	$384.00
	4	$30.00	$360.00
Ref #163	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$35.00	$70.00
	2	$35.00	$70.00
	3	$35.00	$70.00
	4	$30.00	$60.00
Ref #164	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$15.00	$90.00
	3	$25.00	$150.00
	4	$30.00	$180.00
Ref #165	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$15.00	$60.00
	3	$30.00	$120.00
	4	$30.00	$120.00

Section 14 - STRUCTURE REPAIR (POR-76-0616) - Totals

Awd	**$38,493.00**
2	**$38,499.00**
3	**$38,493.00**
4	**$40,489.00**

Ref #166	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$5,000.00	$5,000.00
Ref #167	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (22 SY)**	
	Awd	$55.00	$1,210.00
	2	$55.00	$1,210.00
	3	$55.00	$1,210.00
	4	$55.00	$1,210.00

Ref #168	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (1324 FT)**	
	Awd	$3.00	$3,972.00
	2	$3.00	$3,972.00
	3	$3.00	$3,972.00
	4	$3.00	$3,972.00
Ref #169	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (8 EACH)**	
	Awd	$1,600.00	$12,800.00
	2	$1,600.00	$12,800.00
	3	$1,600.00	$12,800.00
	4	$1,600.00	$12,800.00
Ref #170	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$7,500.00	$7,500.00
	3	$7,500.00	$7,500.00
	4	$7,500.00	$7,500.00
Ref #171	**517E75000**	**RAILING, ALUMINUM (REFERENCE AR-1-57), (25 FT)**	
	Awd	$12.40	$310.00
	2	$15.00	$375.00
	3	$12.40	$310.00
	4	$12.40	$310.00
Ref #172	**517E76400**	**RAILING POST, (2 EACH)**	
	Awd	$45.00	$90.00
	2	$50.00	$100.00
	3	$45.00	$90.00
	4	$45.00	$90.00
Ref #173	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (200 SF)**	
	Awd	$125.00	$25,000.00
	2	$125.00	$25,000.00
	3	$125.00	$25,000.00
	4	$125.00	$25,000.00
Ref #174	**530E00800**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (10 SY)**	
	Awd	$175.00	$1,750.00
	2	$175.00	$1,750.00
	3	$175.00	$1,750.00
	4	$175.00	$1,750.00
Ref #175	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$15.00	$630.00
	2	$20.00	$840.00
	3	$15.00	$630.00
	4	$15.00	$630.00
Ref #176	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$32.00	$384.00
	2	$25.00	$300.00
	3	$32.00	$384.00
	4	$30.00	$360.00
Ref #177	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$35.00	$70.00
	2	$35.00	$70.00
	3	$35.00	$70.00
	4	$30.00	$60.00

Ref #178	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$15.00	$90.00
	3	$25.00	$150.00
	4	$30.00	$180.00
Ref #179	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$15.00	$60.00
	3	$30.00	$120.00
	4	$30.00	$120.00

Section 15 - STRUCTURE REPAIR (POR-76-0710) - Totals

Awd	**$56,986.00**
2	**$57,067.00**
3	**$56,986.00**
4	**$58,982.00**

Ref #180	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$5,000.00	$5,000.00
Ref #181	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (28 SY)**	
	Awd	$55.00	$1,540.00
	2	$55.00	$1,540.00
	3	$55.00	$1,540.00
	4	$55.00	$1,540.00
Ref #182	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (847 SY)**	
	Awd	$10.00	$8,470.00
	2	$10.00	$8,470.00
	3	$10.00	$8,470.00
	4	$10.00	$8,470.00
Ref #183	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (323 FT)**	
	Awd	$3.00	$969.00
	2	$3.00	$969.00
	3	$3.00	$969.00
	4	$3.00	$969.00
Ref #184	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (250 SF)**	
	Awd	$125.00	$31,250.00
	2	$125.00	$31,250.00
	3	$125.00	$31,250.00
	4	$125.00	$31,250.00
Ref #185	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (17 SY)**	
	Awd	$650.00	$11,050.00
	2	$650.00	$11,050.00
	3	$650.00	$11,050.00
	4	$650.00	$11,050.00
Ref #186	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (15 SY)**	
	Awd	$200.00	$3,000.00
	2	$200.00	$3,000.00
	3	$200.00	$3,000.00
	4	$200.00	$3,000.00

Ref #187	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$15.00	$630.00
	2	$20.00	$840.00
	3	$15.00	$630.00
	4	$15.00	$630.00
Ref #188	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$32.00	$384.00
	2	$25.00	$300.00
	3	$32.00	$384.00
	4	$30.00	$360.00
Ref #189	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$35.00	$70.00
	2	$35.00	$70.00
	3	$35.00	$70.00
	4	$30.00	$60.00
Ref #190	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$15.00	$90.00
	3	$25.00	$150.00
	4	$30.00	$180.00
Ref #191	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$15.00	$60.00
	3	$30.00	$120.00
	4	$30.00	$120.00

Section 16 - STRUCTURE REPAIR (POR-76-0742R) - Totals

Awd	**$60,633.00**
2	**$60,639.00**
3	**$60,633.00**
4	**$62,629.00**

Ref #192	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$5,000.00	$5,000.00
Ref #193	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (33 SY)**	
	Awd	$55.00	$1,815.00
	2	$55.00	$1,815.00
	3	$55.00	$1,815.00
	4	$55.00	$1,815.00
Ref #194	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (847 SY)**	
	Awd	$10.00	$8,470.00
	2	$10.00	$8,470.00
	3	$10.00	$8,470.00
	4	$10.00	$8,470.00
Ref #195	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (323 FT)**	
	Awd	$3.00	$969.00
	2	$3.00	$969.00
	3	$3.00	$969.00
	4	$3.00	$969.00

Ref #196	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (300 SF)**	
	Awd	$125.00	$37,500.00
	2	$125.00	$37,500.00
	3	$125.00	$37,500.00
	4	$125.00	$37,500.00
Ref #197	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (17 SY)**	
	Awd	$640.00	$10,880.00
	2	$640.00	$10,880.00
	3	$640.00	$10,880.00
	4	$640.00	$10,880.00
Ref #198	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$15.00	$630.00
	2	$20.00	$840.00
	3	$15.00	$630.00
	4	$15.00	$630.00
Ref #199	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$32.00	$384.00
	2	$25.00	$300.00
	3	$32.00	$384.00
	4	$30.00	$360.00
Ref #200	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$35.00	$70.00
	2	$35.00	$70.00
	3	$35.00	$70.00
	4	$30.00	$60.00
Ref #201	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$15.00	$90.00
	3	$25.00	$150.00
	4	$30.00	$180.00
Ref #202	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$15.00	$60.00
	3	$30.00	$120.00
	4	$30.00	$120.00

Section 17 - STRUCTURE REPAIR (POR-76-0745L) - Totals

Awd	**$63,988.00**
2	**$63,994.00**
3	**$63,988.00**
4	**$65,984.00**

Ref #203	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$5,000.00	$5,000.00
Ref #204	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$275,000.00	$275,000.00
	2	$275,000.00	$275,000.00
	3	$275,000.00	$275,000.00
	4	$275,000.00	$275,000.00

Ref #205	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (356 LB)**	
	Awd	$10.00	$3,560.00
	2	$10.00	$3,560.00
	3	$10.00	$3,560.00
	4	$10.00	$3,560.00
Ref #206	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (28 SY)**	
	Awd	$55.00	$1,540.00
	2	$55.00	$1,540.00
	3	$55.00	$1,540.00
	4	$55.00	$1,540.00
Ref #207	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1009 SY)**	
	Awd	$10.00	$10,090.00
	2	$10.00	$10,090.00
	3	$10.00	$10,090.00
	4	$10.00	$10,090.00
Ref #208	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (418 FT)**	
	Awd	$3.00	$1,254.00
	2	$3.00	$1,254.00
	3	$3.00	$1,254.00
	4	$3.00	$1,254.00
Ref #209	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (250 SF)**	
	Awd	$125.00	$31,250.00
	2	$125.00	$31,250.00
	3	$125.00	$31,250.00
	4	$125.00	$31,250.00
Ref #210	**519E11900**	**SPECIAL - PATCHING CONCRETE STRUCTURE: VES LMS (VE, (23 CY)**	
	Awd	$1,000.00	$23,000.00
	2	$1,000.00	$23,000.00
	3	$1,000.00	$23,000.00
	4	$1,000.00	$23,000.00
Ref #211	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (22 SY)**	
	Awd	$650.00	$14,300.00
	2	$650.00	$14,300.00
	3	$650.00	$14,300.00
	4	$650.00	$14,300.00
Ref #212	**519E60000**	**SPECIAL - PATCHING CONCRETE STRUCTURE:TRIAL BATCH , (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
	4	$1,000.00	$1,000.00
Ref #213	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$15.00	$630.00
	2	$20.00	$840.00
	3	$15.00	$630.00
	4	$15.00	$630.00
Ref #214	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$32.00	$384.00
	2	$25.00	$300.00
	3	$32.00	$384.00
	4	$30.00	$360.00

Ref #215	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$35.00	$70.00
	2	$35.00	$70.00
	3	$35.00	$70.00
	4	$30.00	$60.00
Ref #216	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$15.00	$90.00
	3	$25.00	$150.00
	4	$30.00	$180.00
Ref #217	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$15.00	$60.00
	3	$30.00	$120.00
	4	$30.00	$120.00
Ref #218	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (100 SF)**	
	Awd	$130.00	$13,000.00
	2	$130.00	$13,000.00
	3	$130.00	$13,000.00
	4	$130.00	$13,000.00

Section 18 - STRUCTURE REPAIR (POR-76-0853L) - Totals

Awd	**$378,348.00**
2	**$378,354.00**
3	**$378,348.00**
4	**$380,344.00**

Ref #219	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$5,000.00	$5,000.00
Ref #220	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$275,000.00	$275,000.00
	2	$275,000.00	$275,000.00
	3	$275,000.00	$275,000.00
	4	$275,000.00	$275,000.00
Ref #221	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (404 LB)**	
	Awd	$10.00	$4,040.00
	2	$10.00	$4,040.00
	3	$10.00	$4,040.00
	4	$10.00	$4,040.00
Ref #222	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (28 SY)**	
	Awd	$55.00	$1,540.00
	2	$55.00	$1,540.00
	3	$55.00	$1,540.00
	4	$55.00	$1,540.00
Ref #223	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1201 SY)**	
	Awd	$10.00	$12,010.00
	2	$10.00	$12,010.00
	3	$10.00	$12,010.00
	4	$10.00	$12,010.00

Ref #224	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (585 FT)**	
	Awd	$3.00	$1,755.00
	2	$3.00	$1,755.00
	3	$3.00	$1,755.00
	4	$3.00	$1,755.00
Ref #225	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (250 SF)**	
	Awd	$125.00	$31,250.00
	2	$125.00	$31,250.00
	3	$125.00	$31,250.00
	4	$125.00	$31,250.00
Ref #226	**519E11900**	**SPECIAL - PATCHING CONCRETE STRUCTURE: VES LMS (VE, (24 CY)**	
	Awd	$1,000.00	$24,000.00
	2	$1,000.00	$24,000.00
	3	$1,000.00	$24,000.00
	4	$1,000.00	$24,000.00
Ref #227	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (25 SY)**	
	Awd	$650.00	$16,250.00
	2	$650.00	$16,250.00
	3	$650.00	$16,250.00
	4	$650.00	$16,250.00
Ref #228	**519E60000**	**SPECIAL - PATCHING CONCRETE STRUCTURE:TRIAL BATCH , (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
	4	$1,000.00	$1,000.00
Ref #229	**530E00800**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (15 SY)**	
	Awd	$175.00	$2,625.00
	2	$175.00	$2,625.00
	3	$175.00	$2,625.00
	4	$175.00	$2,625.00
Ref #230	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$15.00	$630.00
	2	$20.00	$840.00
	3	$15.00	$630.00
	4	$15.00	$630.00
Ref #231	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$32.00	$384.00
	2	$25.00	$300.00
	3	$32.00	$384.00
	4	$30.00	$360.00
Ref #232	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$35.00	$70.00
	2	$35.00	$70.00
	3	$35.00	$70.00
	4	$30.00	$60.00
Ref #233	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$15.00	$90.00
	3	$25.00	$150.00
	4	$30.00	$180.00

Ref #234	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$15.00	$60.00
	3	$30.00	$120.00
	4	$30.00	$120.00
Ref #235	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (75 SF)**	
	Awd	$130.00	$9,750.00
	2	$130.00	$9,750.00
	3	$130.00	$9,750.00
	4	$130.00	$9,750.00

Section 19 - STRUCTURE REPAIR (POR-76-0853R) - Totals

Awd	**$383,574.00**
2	**$383,580.00**
3	**$383,574.00**
4	**$385,570.00**

Ref #236	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$10,000.00	$10,000.00
	3	$7,500.00	$7,500.00
	4	$12,000.00	$12,000.00
Ref #237	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$48,000.00	$48,000.00
	3	$40,000.00	$40,000.00
	4	$75,000.00	$75,000.00
Ref #238	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$305,400.12	$305,400.12
	2	$515,000.00	$515,000.00
	3	$475,000.00	$475,000.00
	4	$1,000,000.00	$1,000,000.00
Ref #239	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$3,000.00	$18,000.00
	2	$2,000.00	$12,000.00
	3	$3,000.00	$18,000.00
	4	$4,000.00	$24,000.00
Ref #240	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$9,250.00	$9,250.00
	4	$12,000.00	$12,000.00
Ref #241	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$458,219.04	$458,219.04
	3	$250,000.00	$250,000.00
	4	$200,000.00	$200,000.00

Section 20 - INCIDENTALS - Totals

Awd	**$550,900.12**
2	**$1,048,219.04**
3	**$799,750.00**
4	**$1,323,000.00**