Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220458
PID 115158
MED-SR 162-17.19
Non-Federal
Type: MICROSURFACING
Letting Date: 7/28/2022
Completion Date: 8/31/2023

Contract Awarded To: STRAWSER CONSTRUCTION INC
Award Amount: $1,078,292.00

Engineer's Estimate: $748,000.00

Bidder 1
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $1,078,292.00

Bidder 2
AMERICAN PAVEMENTS INC
7475 MONTGOMERY DR
Madison
PLAIN CITY, OH 43064
Bid $1,095,658.50

Ref #1	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)**	
	Awd	$740.00	$740.00
	2	$740.00	$740.00

Section 1 - ROADWAY - Totals

Awd	**$740.00**
2	**$740.00**

Ref #2	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #3	**251E01030**	**PARTIAL DEPTH PAVEMENT REPAIR (442) (LONGITUDINAL), (360 CY)**	
	Awd	$475.00	$171,000.00
	2	$500.00	$180,000.00
Ref #4	**251E01030**	**PARTIAL DEPTH PAVEMENT REPAIR (442) (TRANSVERSE), (90 CY)**	
	Awd	$1,575.00	$141,750.00
	2	$700.00	$63,000.00
Ref #5	**253E02000**	**PAVEMENT REPAIR (LONGITUDINAL), (40 CY)**	
	Awd	$535.00	$21,400.00
	2	$1,000.00	$40,000.00
Ref #6	**253E02000**	**PAVEMENT REPAIR (TRANSVERSE), (8 CY)**	
	Awd	$1,750.00	$14,000.00
	2	$1,250.00	$10,000.00
Ref #7	**421E10000**	**MICROSURFACING, SURFACE COURSE (FR), (99800 SY)**	
	Awd	$3.97	$396,206.00
	2	$4.79	$478,042.00
Ref #8	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A (0" TO, (491 SY)**	
	Awd	$28.00	$13,748.00
	2	$30.00	$14,730.00
Ref #9	**897E02000**	**PATCHING PLANED SURFACE, (8 SY)**	
	Awd	$1,132.00	$9,056.00
	2	$20.00	$160.00

Section 3 - PAVEMENT - Totals

Awd	**$767,160.00**
2	**$785,932.00**

Ref #10	**621E00100**	**RPM, (614 EACH)**	
	Awd	$32.00	$19,648.00
	2	$31.75	$19,494.50
Ref #11	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (614 EACH)**	
	Awd	$25.00	$15,350.00
	2	$25.00	$15,350.00

Ref #12	**642E00104**	**EDGE LINE, 6", TYPE 1, (13.78 MILE)**	
	Awd	$700.00	$9,646.00
	2	$700.00	$9,646.00
Ref #13	**642E00300**	**CENTER LINE, TYPE 1, (6.89 MILE)**	
	Awd	$1,200.00	$8,268.00
	2	$1,200.00	$8,268.00
Ref #14	**642E00500**	**STOP LINE, TYPE 1, (88 FT)**	
	Awd	$5.00	$440.00
	2	$5.00	$440.00
Ref #15	**642E01000**	**RAILROAD SYMBOL MARKING, TYPE 1, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$350.00	$700.00
Ref #16	**642E01300**	**LANE ARROW, TYPE 1, (2 EACH)**	
	Awd	$75.00	$150.00
	2	$75.00	$150.00
Ref #17	**643E30030**	**REMOVAL OF PAVEMENT MARKING (CENTER LINE), (6.89 MILE)**	
	Awd	$1,500.00	$10,335.00
	2	$1,500.00	$10,335.00
Ref #18	**643E30030**	**REMOVAL OF PAVEMENT MARKING (EDGE LINE), (13.78 MILE)**	
	Awd	$1,000.00	$13,780.00
	2	$1,000.00	$13,780.00
Ref #19	**644E00500**	**STOP LINE, (108 FT)**	
	Awd	$10.00	$1,080.00
	2	$10.00	$1,080.00
Ref #20	**644E30000**	**REMOVAL OF PAVEMENT MARKING (STOP LINE), (88 FT)**	
	Awd	$3.00	$264.00
	2	$3.00	$264.00
Ref #21	**644E30020**	**REMOVAL OF PAVEMENT MARKING (LANE ARROW), (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
Ref #22	**644E30020**	**REMOVAL OF PAVEMENT MARKING (RAILROAD SYMBOL MARKI, (2 EACH)**	
	Awd	$225.00	$450.00
	2	$225.00	$450.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$80,411.00**
2	**$80,257.50**

Ref #23	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (24 HOUR)**	
	Awd	$85.00	$2,040.00
	2	$100.00	$2,400.00
Ref #24	**614E12460**	**WORK ZONE MARKING SIGN, (54 EACH)**	
	Awd	$65.00	$3,510.00
	2	$65.00	$3,510.00
Ref #25	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (13.78 MILE)**	
	Awd	$1,000.00	$13,780.00
	2	$1,000.00	$13,780.00

Ref #26	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (176 FT)**	
	Awd	$4.00	$704.00
	2	$4.00	$704.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$20,034.00**
2	**$20,394.00**

Ref #27	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$5,000.00	$5,000.00
Ref #28	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$6,500.00	$6,500.00
Ref #29	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$89,498.00	$89,498.00
	2	$68,485.00	$68,485.00
Ref #30	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$3,000.00	$12,000.00
	2	$1,000.00	$4,000.00
Ref #31	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00
Ref #32	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$92,949.00	$92,949.00
	2	$121,850.00	$121,850.00

Section 6 - INCIDENTALS - Totals

Awd	**$208,947.00**
2	**$207,335.00**