Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220461
PID 105171
ATB-SR 307-07.64/19.87
Federal
Type: BRIDGE REPAIR
Letting Date: 8/11/2022
Completion Date: 9/1/2023

Contract Awarded To: CHAGRIN VALLEY PAVING INC
Award Amount: $524,101.25

Engineer's Estimate: $540,000.00

Bidder 1
CHAGRIN VALLEY PAVING INC
17290 MUNN RD
Geauga
CHAGRIN FALLS, OH 44023
Bid $524,101.25

Bidder 2
BOG CONSTRUCTION INC
8235 HUXLEY RD
Mahoning
BERLIN CENTER, OH 44401
Bid $580,622.00

Bidder 3
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $580,967.23

Bidder 4
MARUCCI & GAFFNEY EXCAVATING CO
18 HOGUE ST
Mahoning
YOUNGSTOWN, OH 44502
Bid $597,507.06

Bidder 5
UNION INDUSTRIAL CONTRACTORS INC
1800 EAST 21ST STREET
Ashtabula
ASHTABULA, OH 44004
Bid $620,411.40

Ref #1	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**
4	**$3,000.00**
5	**$3,000.00**

Ref #2	**646E10010**	**EDGE LINE, 6", (0.06 MILE)**	
	Awd	$108,000.00	$6,480.00
	2	$65,000.00	$3,900.00
	3	$123,918.00	$7,435.08
	4	$41,125.00	$2,467.50
	5	$103,930.00	$6,235.80
Ref #3	**646E10200**	**CENTER LINE, (0.03 MILE)**	
	Awd	$145,000.00	$4,350.00
	2	$100,000.00	$3,000.00
	3	$165,220.00	$4,956.60
	4	$51,442.00	$1,543.26
	5	$138,570.00	$4,157.10

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$10,830.00**
2	**$6,900.00**
3	**$12,391.68**
4	**$4,010.76**
5	**$10,392.90**

Ref #4	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (20 HOUR)**	
	Awd	$95.00	$1,900.00
	2	$75.00	$1,500.00
	3	$55.00	$1,100.00
	4	$60.00	$1,200.00
	5	$100.00	$2,000.00
Ref #5	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,000.00	$8,000.00
	3	$5,311.00	$5,311.00
	4	$6,410.00	$6,410.00
	5	$6,000.00	$6,000.00
Ref #6	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$1,100.00	$2,200.00
	2	$1,500.00	$3,000.00
	3	$1,132.00	$2,264.00
	4	$1,100.00	$2,200.00
	5	$1,000.00	$2,000.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$9,100.00**
2	**$12,500.00**
3	**$8,675.00**
4	**$9,810.00**
5	**$10,000.00**

Ref #7	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$3,500.00	$3,500.00
	3	$4,500.00	$4,500.00
	4	$4,800.00	$4,800.00
	5	$5,000.00	$5,000.00
Ref #8	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$40,000.00	$40,000.00
	3	$17,228.00	$17,228.00
	4	$10,000.00	$10,000.00
	5	$30,000.00	$30,000.00
Ref #9	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$3,500.00	$3,500.00
	3	$6,054.00	$6,054.00
	4	$5,000.00	$5,000.00
	5	$2,500.00	$2,500.00
Ref #10	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$3,500.00	$3,500.00
	3	$11,823.00	$11,823.00
	4	$5,700.00	$5,700.00
	5	$15,000.00	$15,000.00
Ref #11	**509E10000**	**EPOXY COATED REINFORCING STEEL, (5861 LB)**	
	Awd	$2.75	$16,117.75
	2	$3.00	$17,583.00
	3	$3.50	$20,513.50
	4	$2.29	$13,421.69
	5	$5.00	$29,305.00
Ref #12	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (16 EACH)**	
	Awd	$30.00	$480.00
	2	$35.00	$560.00
	3	$59.00	$944.00
	4	$24.00	$384.00
	5	$100.00	$1,600.00
Ref #13	**511E33412**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (23 CY)**	
	Awd	$1,500.00	$34,500.00
	2	$1,500.00	$34,500.00
	3	$2,461.00	$56,603.00
	4	$1,750.00	$40,250.00
	5	$2,000.00	$46,000.00

Ref #14	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (6 CY)**	
	Awd	$2,200.00	$13,200.00
	2	$2,000.00	$12,000.00
	3	$1,550.00	$9,300.00
	4	$2,250.00	$13,500.00
	5	$2,200.00	$13,200.00
Ref #15	**511E51510**	**CLASS QC2 CONCRETE, SIDEWALK, (8 CY)**	
	Awd	$900.00	$7,200.00
	2	$800.00	$6,400.00
	3	$632.00	$5,056.00
	4	$920.00	$7,360.00
	5	$1,000.00	$8,000.00
Ref #16	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (116 SY)**	
	Awd	$30.00	$3,480.00
	2	$30.00	$3,480.00
	3	$40.50	$4,698.00
	4	$24.00	$2,784.00
	5	$50.00	$5,800.00
Ref #17	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (100 SF)**	
	Awd	$10.00	$1,000.00
	2	$10.00	$1,000.00
	3	$10.00	$1,000.00
	4	$19.00	$1,900.00
	5	$10.00	$1,000.00
Ref #18	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (42 SF)**	
	Awd	$25.00	$1,050.00
	2	$28.00	$1,176.00
	3	$26.65	$1,119.30
	4	$24.00	$1,008.00
	5	$50.00	$2,100.00
Ref #19	**518E12000**	**SCUPPERS, INCLUDING SUPPORTS, (4 EACH)**	
	Awd	$1,600.00	$6,400.00
	2	$1,800.00	$7,200.00
	3	$1,705.00	$6,820.00
	4	$3,200.00	$12,800.00
	5	$2,500.00	$10,000.00
Ref #20	**518E21231**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$2,500.00	$2,500.00
	3	$626.00	$626.00
	4	$6,500.00	$6,500.00
	5	$2,100.00	$2,100.00
Ref #21	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (50 SF)**	
	Awd	$150.00	$7,500.00
	2	$75.00	$3,750.00
	3	$178.00	$8,900.00
	4	$150.00	$7,500.00
	5	$175.00	$8,750.00

Ref #22	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (80 FT)**	
	Awd	$310.00	$24,800.00
	2	$325.00	$26,000.00
	3	$304.00	$24,320.00
	4	$255.00	$20,400.00
	5	$298.50	$23,880.00
Ref #23	**607E98000**	**FENCE, MISC.:WOOD FENCE, (28 FT)**	
	Awd	$110.00	$3,080.00
	2	$125.00	$3,500.00
	3	$226.50	$6,342.00
	4	$190.00	$5,320.00
	5	$105.00	$2,940.00
Ref #24	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (15 FT)**	
	Awd	$35.00	$525.00
	2	$25.00	$375.00
	3	$39.60	$594.00
	4	$15.00	$225.00
	5	$33.20	$498.00
Ref #25	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$225.00	$450.00
	2	$80.00	$160.00
	3	$261.00	$522.00
	4	$40.00	$80.00
	5	$219.35	$438.70
Ref #26	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$205.00	$410.00
	2	$100.00	$200.00
	3	$235.00	$470.00
	4	$20.00	$40.00
	5	$197.75	$395.50
Ref #27	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$205.00	$410.00
	2	$100.00	$200.00
	3	$235.00	$470.00
	4	$25.00	$50.00
	5	$197.75	$395.50

Section 4 - STRUCTURE REPAIR (ATB-307-0764P) - Totals

Awd	**$162,102.75**
2	**$171,084.00**
3	**$187,902.80**
4	**$159,022.69**
5	**$208,902.70**

Ref #28	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$3,500.00	$3,500.00
	3	$2,422.00	$2,422.00
	4	$5,000.00	$5,000.00
	5	$5,000.00	$5,000.00

Ref #29	**202E38000**	**GUARDRAIL REMOVED, (560 FT)**	
	Awd	$2.00	$1,120.00
	2	$3.00	$1,680.00
	3	$12.00	$6,720.00
	4	$10.00	$5,600.00
	5	$1.80	$1,008.00
Ref #30	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T = 1 1/2"), (173 SY)**	
	Awd	$60.00	$10,380.00
	2	$50.00	$8,650.00
	3	$15.25	$2,638.25
	4	$55.00	$9,515.00
	5	$50.00	$8,650.00
Ref #31	**407E20000**	**NON-TRACKING TACK COAT, (16 GAL)**	
	Awd	$7.00	$112.00
	2	$10.00	$160.00
	3	$7.00	$112.00
	4	$6.00	$96.00
	5	$5.00	$80.00
Ref #32	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (8 CY)**	
	Awd	$1,400.00	$11,200.00
	2	$1,450.00	$11,600.00
	3	$1,580.00	$12,640.00
	4	$1,325.00	$10,600.00
	5	$1,200.00	$9,600.00
Ref #33	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (353 SY)**	
	Awd	$18.00	$6,354.00
	2	$15.00	$5,295.00
	3	$40.00	$14,120.00
	4	$21.00	$7,413.00
	5	$50.00	$17,650.00
Ref #34	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (53 SY)**	
	Awd	$55.00	$2,915.00
	2	$35.00	$1,855.00
	3	$60.00	$3,180.00
	4	$60.00	$3,180.00
	5	$40.00	$2,120.00
Ref #35	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (10 EACH)**	
	Awd	$650.00	$6,500.00
	2	$750.00	$7,500.00
	3	$671.00	$6,710.00
	4	$2,128.00	$21,280.00
	5	$1,500.00	$15,000.00
Ref #36	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$9,500.00	$9,500.00
	2	$12,000.00	$12,000.00
	3	$7,973.00	$7,973.00
	4	$14,000.00	$14,000.00
	5	$25,000.00	$25,000.00

Ref #37	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (237.5 FT)**	
	Awd	$140.00	$33,250.00
	2	$146.00	$34,675.00
	3	$139.00	$33,012.50
	4	$117.00	$27,787.50
	5	$136.00	$32,300.00
Ref #38	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (271 FT)**	
	Awd	$25.00	$6,775.00
	2	$17.00	$4,607.00
	3	$58.00	$15,718.00
	4	$17.91	$4,853.61
	5	$30.00	$8,130.00
Ref #39	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (200 SF)**	
	Awd	$125.00	$25,000.00
	2	$150.00	$30,000.00
	3	$125.00	$25,000.00
	4	$150.00	$30,000.00
	5	$150.00	$30,000.00
Ref #40	**530E00600**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (100 SF)**	
	Awd	$25.00	$2,500.00
	2	$100.00	$10,000.00
	3	$48.00	$4,800.00
	4	$46.28	$4,628.00
	5	$125.00	$12,500.00
Ref #41	**606E13000**	**GUARDRAIL, TYPE 5, (100 FT)**	
	Awd	$22.00	$2,200.00
	2	$23.00	$2,300.00
	3	$35.00	$3,500.00
	4	$29.00	$2,900.00
	5	$20.80	$2,080.00
Ref #42	**606E15050**	**GUARDRAIL, TYPE MGS, (260 FT)**	
	Awd	$23.00	$5,980.00
	2	$24.00	$6,240.00
	3	$35.00	$9,100.00
	4	$29.00	$7,540.00
	5	$21.60	$5,616.00
Ref #43	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (237.5 FT)**	
	Awd	$15.00	$3,562.50
	2	$18.00	$4,275.00
	3	$18.00	$4,275.00
	4	$15.00	$3,562.50
	5	$14.40	$3,420.00
Ref #44	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$3,100.00	$12,400.00
	3	$3,159.00	$12,636.00
	4	$2,650.00	$10,600.00
	5	$2,825.00	$11,300.00

Ref #45	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (4 EACH)**	
	Awd	$950.00	$3,800.00
	2	$1,000.00	$4,000.00
	3	$1,610.00	$6,440.00
	4	$1,350.00	$5,400.00
	5	$885.00	$3,540.00
Ref #46	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (8 EACH)**	
	Awd	$10.00	$80.00
	2	$20.00	$160.00
	3	$24.00	$192.00
	4	$11.00	$88.00
	5	$9.50	$76.00
Ref #47	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$30.00	$1,260.00
	2	$20.00	$840.00
	3	$28.00	$1,176.00
	4	$15.00	$630.00
	5	$23.95	$1,005.90
Ref #48	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$65.00	$780.00
	2	$40.00	$480.00
	3	$73.00	$876.00
	4	$32.00	$384.00
	5	$61.25	$735.00
Ref #49	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$150.00	$300.00
	2	$100.00	$200.00
	3	$169.00	$338.00
	4	$40.00	$80.00
	5	$142.55	$285.10
Ref #50	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$100.00	$200.00
	3	$144.00	$288.00
	4	$20.00	$40.00
	5	$120.95	$241.90
Ref #51	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$100.00	$200.00
	3	$144.00	$288.00
	4	$25.00	$50.00
	5	$120.95	$241.90
Ref #52	**848E10001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (712 SY)**	
	Awd	$72.00	$51,264.00
	2	$75.00	$53,400.00
	3	$61.00	$43,432.00
	4	$84.00	$59,808.00
	5	$75.00	$53,400.00

Ref #53	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (712 SY)**	
	Awd	$60.00	$42,720.00
	2	$58.00	$41,296.00
	3	$68.00	$48,416.00
	4	$92.00	$65,504.00
	5	$58.00	$41,296.00
Ref #54	**848E30001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (3 CY)**	
	Awd	$500.00	$1,500.00
	2	$400.00	$1,200.00
	3	$688.00	$2,064.00
	4	$345.00	$1,035.00
	5	$300.00	$900.00
Ref #55	**848E50000**	**HAND CHIPPING, (5 SY)**	
	Awd	$150.00	$750.00
	2	$275.00	$1,375.00
	3	$150.00	$750.00
	4	$148.00	$740.00
	5	$250.00	$1,250.00
Ref #56	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$1,500.00	$1,500.00
	3	$2,300.00	$2,300.00
	4	$1,590.00	$1,590.00
	5	$1,500.00	$1,500.00
Ref #57	**848E50201**	**FULL DEPTH REPAIR, AS PER PLAN, (1 CY)**	
	Awd	$2,000.00	$2,000.00
	2	$500.00	$500.00
	3	$500.00	$500.00
	4	$1,060.00	$1,060.00
	5	$200.00	$200.00
Ref #58	**848E50321**	**EXISTING CONCRETE OVERLAY REMOVED, AS PER PLAN, (712 SY)**	
	Awd	$18.00	$12,816.00
	2	$25.00	$17,800.00
	3	$18.00	$12,816.00
	4	$32.00	$22,784.00
	5	$20.00	$14,240.00
Ref #59	**848E50341**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (5 SY)**	
	Awd	$150.00	$750.00
	2	$250.00	$1,250.00
	3	$73.00	$365.00
	4	$128.00	$640.00
	5	$250.00	$1,250.00

Section 5 - STRUCTURE REPAIR (ATB-307-1987) - Totals

Awd	**$264,868.50**
2	**$281,138.00**
3	**$284,797.75**
4	**$328,388.61**
5	**$309,615.80**

Ref #60	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$21,000.00	$21,000.00
	3	$6,400.00	$6,400.00
	4	$4,800.00	$4,800.00
	5	$5,000.00	$5,000.00
Ref #61	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$15,000.00	$15,000.00
	3	$20,700.00	$20,700.00
	4	$36,500.00	$36,500.00
	5	$20,000.00	$20,000.00
Ref #62	**619E16010**	**FIELD OFFICE, TYPE B, (12 MNTH)**	
	Awd	$1,700.00	$20,400.00
	2	$750.00	$9,000.00
	3	$1,250.00	$15,000.00
	4	$1,620.00	$19,440.00
	5	$1,500.00	$18,000.00
Ref #63	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$15,500.00	$15,500.00
	3	$2,800.00	$2,800.00
	4	$3,740.00	$3,740.00
	5	$10,000.00	$10,000.00
Ref #64	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$28,800.00	$28,800.00
	2	$35,500.00	$35,500.00
	3	$38,100.00	$38,100.00
	4	$27,815.00	$27,815.00
	5	$20,000.00	$20,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$73,200.00**
2	**$96,000.00**
3	**$83,000.00**
4	**$92,295.00**
5	**$73,000.00**

Ref #100	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$10,000.00	$10,000.00
	3	$1,200.00	$1,200.00
	4	$980.00	$980.00
	5	$5,500.00	$5,500.00

Section 7 - ROADWAY - Totals

Awd	**$1,000.00**
2	**$10,000.00**
3	**$1,200.00**
4	**$980.00**
5	**$5,500.00**