Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220462
PID 110318
ATH-SR 7-00.067
Federal
Type: CULVERT REPLACEMENT
Letting Date: 8/11/2022
Completion Date: 12/1/2022

Contract Awarded To: TURN-KEY TUNNELING INC
Award Amount: $346,012.75

Engineer's Estimate: $375,000.00

Bidder 1
TURN-KEY TUNNELING INC
1247 STIMMEL RD
Franklin
COLUMBUS, OH 43223
Bid $346,012.75

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $353,725.50

Bidder 3
CAPITOL TUNNELING INC
2216 REFUGEE RD
Franklin
COLUMBUS, OH 43207
Bid $475,716.00

Bidder 4
ALLARD EXCAVATION LLC
8336 BENNETT SCHOOL HOUSE RD
Scioto
SOUTH WEBSTER, OH 45682
Bid $627,681.35

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,575.00	$3,575.00
	2	$20,000.00	$20,000.00
	3	$23,000.00	$23,000.00
	4	$32,000.00	$32,000.00
Ref #2	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (25 FT)**	
	Awd	$12.35	$308.75
	2	$10.00	$250.00
	3	$2.00	$50.00
	4	$6.40	$160.00
Ref #3	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (270 FT)**	
	Awd	$12.50	$3,375.00
	2	$55.00	$14,850.00
	3	$80.00	$21,600.00
	4	$37.50	$10,125.00
Ref #4	**606E16000**	**GUARDRAIL REBUILT, (25 FT)**	
	Awd	$15.00	$375.00
	2	$18.00	$450.00
	3	$60.00	$1,500.00
	4	$168.25	$4,206.25

Section 1 - ROADWAY - Totals

Awd	**$7,633.75**
2	**$35,550.00**
3	**$46,150.00**
4	**$46,491.25**

Ref #5	**601E28000**	**DUMPED ROCK FILL, TYPE D, (11 CY)**	
	Awd	$154.00	$1,694.00
	2	$180.00	$1,980.00
	3	$265.00	$2,915.00
	4	$250.10	$2,751.10
Ref #6	**659E10000**	**SEEDING AND MULCHING, (900 SY)**	
	Awd	$5.00	$4,500.00
	2	$4.00	$3,600.00
	3	$3.00	$2,700.00
	4	$3.00	$2,700.00
Ref #7	**659E20000**	**COMMERCIAL FERTILIZER, (0.09 TON)**	
	Awd	$1,500.00	$135.00
	2	$500.00	$45.00
	3	$1,500.00	$135.00
	4	$1,200.00	$108.00
Ref #8	**659E31000**	**LIME, (0.19 ACRE)**	
	Awd	$200.00	$38.00
	2	$250.00	$47.50
	3	$300.00	$57.00
	4	$1,200.00	$228.00
Ref #9	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$1.00	$3.00
	3	$3.00	$9.00
	4	$1.00	$3.00

Ref #10	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$8,370.00**
2	**$7,675.50**
3	**$7,816.00**
4	**$7,790.10**

Ref #11	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,000.00	$10,000.00
	3	$15,000.00	$15,000.00
	4	$34,000.00	$34,000.00
Ref #12	**837E10000**	**LINER PIPE, 72" CONDUIT, TYPE A, 748.06, (270 FT)**	
	Awd	$872.00	$235,440.00
	2	$830.00	$224,100.00
	3	$1,060.00	$286,200.00
	4	$1,225.00	$330,750.00
Ref #13	**837E21001**	**BACKFILL FOR LINER PIPE, AS PER PLAN, (270 FT)**	
	Awd	$186.00	$50,220.00
	2	$120.00	$32,400.00
	3	$175.00	$47,250.00
	4	$295.00	$79,650.00

Section 3 - DRAINAGE - Totals

Awd	**$305,660.00**
2	**$266,500.00**
3	**$348,450.00**
4	**$444,400.00**

Ref #14	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,650.00	$8,650.00
	2	$4,000.00	$4,000.00
	3	$4,300.00	$4,300.00
	4	$33,000.00	$33,000.00
Ref #15	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,700.00	$1,700.00
	2	$20,000.00	$20,000.00
	3	$45,000.00	$45,000.00
	4	$50,500.00	$50,500.00
Ref #16	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$13,999.00	$13,999.00
	2	$20,000.00	$20,000.00
	3	$24,000.00	$24,000.00
	4	$45,500.00	$45,500.00

Section 4 - INCIDENTALS - Totals

Awd	**$24,349.00**
2	**$44,000.00**
3	**$73,300.00**
4	**$129,000.00**