Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220463
PID 98565
CLE-SR 743/SR 749-00.00/00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 8/11/2022
Completion Date: 7/31/2023

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $3,394,149.00

Engineer's Estimate: $3,490,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $3,394,149.00

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $3,728,527.39

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (1750 FT)**	
	Awd	$6.50	$11,375.00
	2	$2.00	$3,500.00
Ref #2	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (37 EACH)**	
	Awd	$600.00	$22,200.00
	2	$1,300.00	$48,100.00
Ref #3	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$275.00	$275.00
	2	$500.00	$500.00
Ref #4	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (18 MILE)**	
	Awd	$275.00	$4,950.00
	2	$1,739.73	$31,315.14
Ref #5	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (2162.5 FT)**	
	Awd	$29.50	$63,793.75
	2	$24.00	$51,900.00
Ref #6	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (2 EACH)**	
	Awd	$2,875.00	$5,750.00
	2	$2,475.00	$4,950.00
Ref #7	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (NCHRP 350 OR MASH 20, (33 EACH)**	
	Awd	$2,850.00	$94,050.00
	2	$2,475.00	$81,675.00
Ref #8	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,575.00	$1,575.00
	2	$1,350.00	$1,350.00
Ref #9	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (10 EACH)**	
	Awd	$175.00	$1,750.00
	2	$452.23	$4,522.30

Section 1 - ROADWAY - Totals

Awd	**$205,718.75**
2	**$227,812.44**

Ref #10	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #11	**253E02000**	**PAVEMENT REPAIR, (550 CY)**	
	Awd	$415.00	$228,250.00
	2	$495.99	$272,794.50
Ref #12	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (118074 SY)**	
	Awd	$3.60	$425,066.40
	2	$3.57	$421,524.18
Ref #13	**254E01600**	**PATCHING PLANED SURFACE, (1190 SY)**	
	Awd	$6.00	$7,140.00
	2	$3.90	$4,641.00

Ref #14	**407E20000**	**NON-TRACKING TACK COAT, (17712 GAL)**	
	Awd	$3.00	$53,136.00
	2	$4.00	$70,848.00
Ref #15	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (4276 CY)**	
	Awd	$202.00	$863,752.00
	2	$219.05	$936,657.80
Ref #16	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (5740 CY)**	
	Awd	$178.00	$1,021,720.00
	2	$206.56	$1,185,654.40
Ref #17	**617E10100**	**COMPACTED AGGREGATE, (514 CY)**	
	Awd	$135.00	$69,390.00
	2	$118.20	$60,754.80
Ref #18	**617E20000**	**SHOULDER PREPARATION, (82 SY)**	
	Awd	$10.00	$820.00
	2	$4.24	$347.68
Ref #19	**617E25000**	**WATER, (11 MGAL)**	
	Awd	$25.00	$275.00
	2	$52.77	$580.47
Ref #20	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (0.4 MILE)**	
	Awd	$15,000.00	$6,000.00
	2	$23,286.52	$9,314.61
Ref #21	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (0.4 MILE)**	
	Awd	$5,000.00	$2,000.00
	2	$7,003.17	$2,801.27

Section 3 - PAVEMENT - Totals

Awd	**$2,677,549.40**
2	**$2,965,918.71**

Ref #22	**621E00100**	**RPM, (1044 EACH)**	
	Awd	$29.90	$31,215.60
	2	$29.90	$31,215.60
Ref #23	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1044 EACH)**	
	Awd	$12.00	$12,528.00
	2	$15.42	$16,098.48
Ref #24	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (68 EACH)**	
	Awd	$15.00	$1,020.00
	2	$11.00	$748.00
Ref #25	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (100 FT)**	
	Awd	$25.00	$2,500.00
	2	$15.50	$1,550.00
Ref #26	**630E08600**	**SIGN POST REFLECTOR, (12 EACH)**	
	Awd	$54.50	$654.00
	2	$50.00	$600.00
Ref #27	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (6 EACH)**	
	Awd	$65.00	$390.00
	2	$45.00	$270.00

Ref #28	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (8 EACH)**	
	Awd	$30.00	$240.00
	2	$15.00	$120.00
Ref #29	**644E00104**	**EDGE LINE, 6", (17.92 MILE)**	
	Awd	$4,120.00	$73,830.40
	2	$4,120.00	$73,830.40
Ref #30	**644E00300**	**CENTER LINE, (8.78 MILE)**	
	Awd	$5,095.00	$44,734.10
	2	$5,095.00	$44,734.10
Ref #31	**644E00400**	**CHANNELIZING LINE, 8", (100 FT)**	
	Awd	$10.10	$1,010.00
	2	$10.10	$1,010.00
Ref #32	**644E00500**	**STOP LINE, (62 FT)**	
	Awd	$14.55	$902.10
	2	$14.55	$902.10
Ref #33	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (44 FT)**	
	Awd	$13.95	$613.80
	2	$13.95	$613.80
Ref #34	**644E01510**	**DOTTED LINE, 6", (55 FT)**	
	Awd	$8.50	$467.50
	2	$8.50	$467.50

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$170,105.50**
2	**$172,159.98**

Ref #35	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (2 EACH)**	
	Awd	$8,990.00	$17,980.00
	2	$8,990.00	$17,980.00
Ref #36	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (2 EACH)**	
	Awd	$8,130.00	$16,260.00
	2	$8,130.00	$16,260.00

Section 5 - TRAFFIC SIGNALS - Totals

Awd	**$34,240.00**
2	**$34,240.00**

Ref #37	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (8.78 MILE)**	
	Awd	$1,475.00	$12,950.50
	2	$1,475.00	$12,950.50
Ref #38	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (8.78 MILE)**	
	Awd	$925.00	$8,121.50
	2	$925.00	$8,121.50
Ref #39	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (17.92 MILE)**	
	Awd	$1,205.00	$21,593.60
	2	$1,205.00	$21,593.60
Ref #40	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (17.92 MILE)**	
	Awd	$780.00	$13,977.60
	2	$780.00	$13,977.60

Ref #41	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (100 FT)**	
	Awd	$0.55	$55.00
	2	$0.55	$55.00
Ref #42	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (100 FT)**	
	Awd	$0.50	$50.00
	2	$0.50	$50.00
Ref #43	**614E24208**	**WORK ZONE DOTTED LINE, CLASS I, 12", 642 PAINT, (55 FT)**	
	Awd	$0.50	$27.50
	2	$0.50	$27.50
Ref #44	**614E24618**	**WORK ZONE DOTTED LINE, CLASS III, 12", 642 PAINT, (55 FT)**	
	Awd	$0.45	$24.75
	2	$0.45	$24.75
Ref #45	**614E25200**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 642 P, (44 FT)**	
	Awd	$3.25	$143.00
	2	$3.25	$143.00
Ref #46	**614E25620**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III, 642, (44 FT)**	
	Awd	$3.20	$140.80
	2	$3.20	$140.80
Ref #47	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (62 FT)**	
	Awd	$3.50	$217.00
	2	$3.50	$217.00
Ref #48	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (62 FT)**	
	Awd	$3.45	$213.90
	2	$3.45	$213.90

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$57,515.15**
2	**$57,515.15**

Ref #49	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,520.20	$15,520.20
	2	$14,650.14	$14,650.14
Ref #50	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$148,138.26	$148,138.26
Ref #51	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$7,092.71	$7,092.71
Ref #52	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$248,020.20**
2	**$269,881.11**