Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220465
PID 94173
JEF-SR 7-03.49
Federal
Type: CULVERT REPLACEMENT
Letting Date: 8/11/2022
Completion Date: 11/30/2022

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $256,150.00

Engineer's Estimate: $238,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $256,150.00

Bidder 2
GEOTECH SERVICES INC
350 GOLDEN OAK PARKWAY
Cuyahoga
OAKWOOD VILLAGE, OH 44146
Bid $256,343.00

Bidder 3
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
Bid $265,535.00

Bidder 4
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $280,150.23

Bidder 5
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $297,000.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$9,500.00	$9,500.00
	3	$1,000.00	$1,000.00
	4	$4,000.00	$4,000.00
	5	$13,865.00	$13,865.00
Ref #2	**202E70120**	**SPECIAL - PIPE CLEANOUT, 27" TO 48", (69 FT)**	
	Awd	$300.00	$20,700.00
	2	$250.00	$17,250.00
	3	$100.00	$6,900.00
	4	$64.00	$4,416.00
	5	$557.00	$38,433.00
Ref #3	**202E75000**	**FENCE REMOVED, (250 FT)**	
	Awd	$4.00	$1,000.00
	2	$2.00	$500.00
	3	$10.00	$2,500.00
	4	$3.00	$750.00
	5	$6.74	$1,685.00
Ref #4	**606E16051**	**GUARDRAIL REBUILT, TYPE MGS, AS PER PLAN, (200 FT)**	
	Awd	$50.00	$10,000.00
	2	$25.00	$5,000.00
	3	$20.00	$4,000.00
	4	$20.00	$4,000.00
	5	$34.66	$6,932.00
Ref #5	**607E15000**	**FENCE, TYPE 47, (250 FT)**	
	Awd	$32.00	$8,000.00
	2	$28.00	$7,000.00
	3	$35.00	$8,750.00
	4	$32.00	$8,000.00
	5	$37.82	$9,455.00
Ref #6	**607E70000**	**FENCELINE SEEDING AND MULCHING, (250 FT)**	
	Awd	$7.00	$1,750.00
	2	$3.30	$825.00
	3	$10.00	$2,500.00
	4	$4.00	$1,000.00
	5	$4.58	$1,145.00

Section 1 - ROADWAY - Totals

Awd	**$51,450.00**
2	**$40,075.00**
3	**$25,650.00**
4	**$22,166.00**
5	**$71,515.00**

Ref #7	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$1,000.00**

Ref #8	**646E10110**	**LANE LINE, 6", (0.6 MILE)**	
	Awd	$5,000.00	$3,000.00
	2	$8,407.00	$5,044.20
	3	$8,500.00	$5,100.00
	4	$12,000.00	$7,200.00
	5	$14,300.00	$8,580.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$3,000.00**
2	**$5,044.20**
3	**$5,100.00**
4	**$7,200.00**
5	**$8,580.00**

Ref #9	**614E11630**	**INCREASED BARRIER DELINEATION, (500 FT)**	
	Awd	$2.00	$1,000.00
	2	$3.35	$1,675.00
	3	$4.00	$2,000.00
	4	$1.20	$600.00
	5	$1.72	$860.00
Ref #10	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,500.00	$5,000.00
	3	$2,200.00	$4,400.00
	4	$2,250.00	$4,500.00
	5	$3,930.00	$7,860.00
Ref #11	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (5 CY)**	
	Awd	$200.00	$1,000.00
	2	$2,000.00	$10,000.00
	3	$400.00	$2,000.00
	4	$579.00	$2,895.00
	5	$1,086.00	$5,430.00
Ref #12	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (21 EACH)**	
	Awd	$25.00	$525.00
	2	$15.00	$315.00
	3	$14.00	$294.00
	4	$26.00	$546.00
	5	$37.00	$777.00
Ref #13	**614E13350**	**OBJECT MARKER, ONE WAY, (21 EACH)**	
	Awd	$25.00	$525.00
	2	$17.00	$357.00
	3	$16.00	$336.00
	4	$36.00	$756.00
	5	$51.00	$1,071.00

Ref #14	**614E22326**	**WORK ZONE EDGE LINE, CLASS I, 6", 873, (0.6 MILE)**	
	Awd	$10,775.00	$6,465.00
	2	$9,583.00	$5,749.80
	3	$9,400.00	$5,640.00
	4	$16,610.00	$9,966.00
	5	$15,400.00	$9,240.00
Ref #15	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$2.00	$10.00
	3	$1.00	$5.00
	4	$73.00	$365.00
	5	$1.50	$7.50
Ref #16	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (910 FT)**	
	Awd	$32.00	$29,120.00
	2	$47.00	$42,770.00
	3	$45.00	$40,950.00
	4	$58.00	$52,780.00
	5	$37.80	$34,398.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$43,640.00**
2	**$65,876.80**
3	**$55,625.00**
4	**$72,408.00**
5	**$59,643.50**

Ref #17	**202E11305**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (217 SY)**	
	Awd	$180.00	$39,060.00
	2	$90.00	$19,530.00
	3	$200.00	$43,400.00
	4	$204.00	$44,268.00
	5	$173.00	$37,541.00
Ref #18	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (39 SY)**	
	Awd	$50.00	$1,950.00
	2	$135.00	$5,265.00
	3	$40.00	$1,560.00
	4	$48.00	$1,872.00
	5	$348.00	$13,572.00
Ref #19	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (21 SF)**	
	Awd	$250.00	$5,250.00
	2	$200.00	$4,200.00
	3	$200.00	$4,200.00
	4	$471.00	$9,891.00
	5	$314.00	$6,594.00
Ref #20	**611E96550**	**FIELD PAVING OF EXISTING PIPE (16'-7"` x 10'-1"` S, (152 FT)**	
	Awd	$400.00	$60,800.00
	2	$400.00	$60,800.00
	3	$500.00	$76,000.00
	4	$483.00	$73,416.00
	5	$338.00	$51,376.00

Section 5 - STRUCTURE 20 FOOT SPAN AND UNDER (SFN 41 - Totals

Awd	**$107,060.00**
2	**$89,795.00**
3	**$125,160.00**
4	**$129,447.00**
5	**$109,083.00**

Ref #21	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$4,752.00	$4,752.00
	3	$20,000.00	$20,000.00
	4	$6,000.00	$6,000.00
	5	$4,276.00	$4,276.00
Ref #22	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$30,000.00	$30,000.00
	3	$11,000.00	$11,000.00
	4	$12,840.00	$12,840.00
	5	$14,165.00	$14,165.00
Ref #23	**619E16000**	**FIELD OFFICE, TYPE A, (4 MNTH)**	
	Awd	$1,500.00	$6,000.00
	2	$900.00	$3,600.00
	3	$2,000.00	$8,000.00
	4	$687.00	$2,748.00
	5	$4,300.00	$17,200.00
Ref #24	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$1,200.00	$1,200.00
	3	$4,000.00	$4,000.00
	4	$6,000.00	$6,000.00
	5	$2,150.00	$2,150.00
Ref #25	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$15,000.00	$15,000.00
	3	$10,000.00	$10,000.00
	4	$20,341.23	$20,341.23
	5	$9,387.50	$9,387.50

Section 6 - INCIDENTALS - Totals

Awd	**$50,000.00**
2	**$54,552.00**
3	**$53,000.00**
4	**$47,929.23**
5	**$47,178.50**