# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 220466
PID 111312
KNO-SR 229-14.80
Federal
Type: MISCELLANEOUS
Letting Date: 8/11/2022
Completion Date: 6/30/2024

Contract Awarded To: MARK HAYNES CONSTRUCTION INC
Award Amount: $1,086,486.00

Engineer's Estimate: $1,182,000.00

**Bidder 1**
MARK HAYNES CONSTRUCTION INC
3130 ST RT 18 E
Huron
NORWALK, OH 44857
**Bid $1,086,486.00**

**Bidder 2**
MARK SCHAFFER EXCAVATING & TRUCKING INC
1623 OLD STATE RD
Huron
NORWALK, OH 44857
**Bid $1,134,222.20**

**Bidder 3**
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
**Bid $1,429,418.00**

**Bidder 4**
WOLF CREEK CONTRACTING COMPANY LLC
403 WATERTOWN RD
Washington
WATERFORD, OH 45786
**Bid $1,586,636.50**

**Bidder 5**
TRUCCO CONSTRUCTION CO INC
3531 AIRPORT RD
Delaware
DELAWARE, OH 43015
**Bid $1,809,290.05**

**Bidder 6**
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
**Bid $1,916,139.93**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $20,000.00 | $20,000.00 |
| | 2 | $15,500.00 | $15,500.00 |
| | 3 | $35,000.00 | $35,000.00 |
| | 4 | $17,873.62 | $17,873.62 |
| | 5 | $10,000.00 | $10,000.00 |
| | 6 | $7,000.00 | $7,000.00 |
| **Ref #2** | **203E10000** | **EXCAVATION, (8207 CY)** | |
| | Awd | $13.00 | $106,691.00 |
| | 2 | $25.00 | $205,175.00 |
| | 3 | $35.00 | $287,245.00 |
| | 4 | $24.32 | $199,594.24 |
| | 5 | $48.00 | $393,936.00 |
| | 6 | $50.00 | $410,350.00 |
| **Ref #3** | **203E20001** | **EMBANKMENT, AS PER PLAN, (1810 CY)** | |
| | Awd | $11.00 | $19,910.00 |
| | 2 | $10.00 | $18,100.00 |
| | 3 | $10.00 | $18,100.00 |
| | 4 | $30.42 | $55,060.20 |
| | 5 | $8.00 | $14,480.00 |
| | 6 | $32.00 | $57,920.00 |
| **Ref #4** | **203E20001** | **EMBANKMENT, AS PER PLAN, SOIL PLUG, (175 CY)** | |
| | Awd | $11.00 | $1,925.00 |
| | 2 | $50.00 | $8,750.00 |
| | 3 | $20.00 | $3,500.00 |
| | 4 | $71.64 | $12,537.00 |
| | 5 | $50.00 | $8,750.00 |
| | 6 | $59.00 | $10,325.00 |
| **Ref #5** | **203E98300** | **ROADWAY, MISC.: VEGITATION REINFORCED COIR MAT WRA, (380 FT)** | |
| | Awd | $44.00 | $16,720.00 |
| | 2 | $30.00 | $11,400.00 |
| | 3 | $100.00 | $38,000.00 |
| | 4 | $67.96 | $25,824.80 |
| | 5 | $75.00 | $28,500.00 |
| | 6 | $58.00 | $22,040.00 |
| **Ref #6** | **653E10000** | **TOPSOIL FURNISHED AND PLACED, (99 CY)** | |
| | Awd | $76.00 | $7,524.00 |
| | 2 | $25.00 | $2,475.00 |
| | 3 | $20.00 | $1,980.00 |
| | 4 | $142.50 | $14,107.50 |
| | 5 | $50.00 | $4,950.00 |
| | 6 | $74.00 | $7,326.00 |
| **Ref #7** | **690E98400** | **SPECIAL - MISC.: ROADWAY PRESERVATION, (LUMP SUM)** | |
| | Awd | $25,000.00 | $25,000.00 |
| | 2 | $2,500.00 | $2,500.00 |
| | 3 | $1,000.00 | $1,000.00 |
| | 4 | $40,567.94 | $40,567.94 |
| | 5 | $20,000.00 | $20,000.00 |
| | 6 | $21,027.00 | $21,027.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$197,770.00** |
| **2** | **$263,900.00** |
| **3** | **$384,825.00** |
| **4** | **$365,565.30** |
| **5** | **$480,616.00** |
| **6** | **$535,988.00** |

| | | | |
|---|---|---|---|
| **Ref #8** | **601E32101** | **ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, AS PE, (3617 CY)** | |
| | Awd | $110.00 | $397,870.00 |
| | 2 | $86.50 | $312,870.50 |
| | 3 | $125.00 | $452,125.00 |
| | 4 | $109.30 | $395,338.10 |
| | 5 | $150.00 | $542,550.00 |
| | 6 | $165.00 | $596,805.00 |
| **Ref #9** | **601E35000** | **ROCK CHANNEL PROTECTION, MISC.: J-HOOK STONE, (297 CY)** | |
| | Awd | $280.00 | $83,160.00 |
| | 2 | $675.00 | $200,475.00 |
| | 3 | $725.00 | $215,325.00 |
| | 4 | $483.07 | $143,471.79 |
| | 5 | $1,000.00 | $297,000.00 |
| | 6 | $735.00 | $218,295.00 |
| **Ref #10** | **601E35000** | **ROCK CHANNEL PROTECTION, MISC.: RIFFLE BED MATERIA, (1533 CY)** | |
| | Awd | $90.00 | $137,970.00 |
| | 2 | $95.00 | $145,635.00 |
| | 3 | $95.00 | $145,635.00 |
| | 4 | $187.83 | $287,943.39 |
| | 5 | $120.00 | $183,960.00 |
| | 6 | $177.00 | $271,341.00 |
| **Ref #11** | **601E35000** | **ROCK CHANNEL PROTECTION, MISC.:TYPE B WITH TYPE D, (90 CY)** | |
| | Awd | $110.00 | $9,900.00 |
| | 2 | $175.00 | $15,750.00 |
| | 3 | $150.00 | $13,500.00 |
| | 4 | $126.22 | $11,359.80 |
| | 5 | $375.00 | $33,750.00 |
| | 6 | $182.00 | $16,380.00 |
| **Ref #12** | **659E00510** | **SEEDING AND MULCHING, CLASS 2, (2275 SY)** | |
| | Awd | $3.00 | $6,825.00 |
| | 2 | $1.85 | $4,208.75 |
| | 3 | $1.00 | $2,275.00 |
| | 4 | $1.69 | $3,844.75 |
| | 5 | $1.10 | $2,502.50 |
| | 6 | $1.00 | $2,275.00 |
| **Ref #13** | **659E00580** | **SEEDING AND MULCHING, CLASS 5B, (4569 SY)** | |
| | Awd | $3.00 | $13,707.00 |
| | 2 | $2.30 | $10,508.70 |
| | 3 | $2.50 | $11,422.50 |
| | 4 | $3.29 | $15,032.01 |
| | 5 | $0.85 | $3,883.65 |
| | 6 | $3.00 | $13,707.00 |

| | | | |
|---|---|---|---|
| **Ref #14** | **659E35000** | **WATER, (45 MGAL)** | |
| | Awd | $6.00 | $270.00 |
| | 2 | $1.00 | $45.00 |
| | 3 | $10.00 | $450.00 |
| | 4 | $1.15 | $51.75 |
| | 5 | $5.00 | $225.00 |
| | 6 | $11.00 | $495.00 |
| **Ref #15** | **661E40040** | **DECIDUOUS TREE, 1" CALIPER, SILVER MAPLE (ACER SAC, (25 EACH)** | |
| | Awd | $345.00 | $8,625.00 |
| | 2 | $300.00 | $7,500.00 |
| | 3 | $250.00 | $6,250.00 |
| | 4 | $259.90 | $6,497.50 |
| | 5 | $442.00 | $11,050.00 |
| | 6 | $263.00 | $6,575.00 |
| **Ref #16** | **661E40040** | **DECIDUOUS TREE, 1" CALIPER, SYCAMORE (PLANTANUS OC, (25 EACH)** | |
| | Awd | $345.00 | $8,625.00 |
| | 2 | $300.00 | $7,500.00 |
| | 3 | $250.00 | $6,250.00 |
| | 4 | $259.90 | $6,497.50 |
| | 5 | $442.00 | $11,050.00 |
| | 6 | $263.00 | $6,575.00 |
| **Ref #17** | **661E99900** | **PLANTING, MISC.:IVE STAKE, (2102 EACH)** | |
| | Awd | $19.00 | $39,938.00 |
| | 2 | $20.50 | $43,091.00 |
| | 3 | $9.00 | $18,918.00 |
| | 4 | $18.42 | $38,718.84 |
| | 5 | $6.40 | $13,452.80 |
| | 6 | $9.00 | $18,918.00 |
| **Ref #18** | **662E31000** | **LANDSCAPE WATERING, (8000 GAL)** | |
| | Awd | $2.50 | $20,000.00 |
| | 2 | $0.45 | $3,600.00 |
| | 3 | $0.50 | $4,000.00 |
| | 4 | $0.64 | $5,120.00 |
| | 5 | $0.80 | $6,400.00 |
| | 6 | $2.00 | $16,000.00 |
| **Ref #19** | **670E00501** | **SLOPE EROSION PROTECTION, AS PER PLAN, (831 SY)** | |
| | Awd | $16.50 | $13,711.50 |
| | 2 | $3.75 | $3,116.25 |
| | 3 | $9.00 | $7,479.00 |
| | 4 | $2.30 | $1,911.30 |
| | 5 | $3.60 | $2,991.60 |
| | 6 | $18.00 | $14,958.00 |
| **Ref #20** | **832E15000** | **STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $1,500.00 | $1,500.00 |
| | 3 | $3,500.00 | $3,500.00 |
| | 4 | $6,271.01 | $6,271.01 |
| | 5 | $2,175.00 | $2,175.00 |
| | 6 | $3,500.00 | $3,500.00 |

| | | | |
|---|---|---|---|
| **Ref #21** | **832E15002** | **STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)** | |
| | Awd | $4,745.00 | $4,745.00 |
| | 2 | $1,500.00 | $1,500.00 |
| | 3 | $1,800.00 | $1,800.00 |
| | 4 | $2,612.92 | $2,612.92 |
| | 5 | $7,500.00 | $7,500.00 |
| | 6 | $20,186.00 | $20,186.00 |
| **Ref #22** | **832E15010** | **STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)** | |
| | Awd | $8,900.00 | $8,900.00 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $16,300.00 | $16,300.00 |
| | 4 | $2,612.92 | $2,612.92 |
| | 5 | $10,000.00 | $10,000.00 |
| | 6 | $17,122.00 | $17,122.00 |
| **Ref #23** | **832E30000** | **EROSION CONTROL, (26895 EACH)** | |
| | Awd | $1.00 | $26,895.00 |
| | 2 | $1.00 | $26,895.00 |
| | 3 | $1.00 | $26,895.00 |
| | 4 | $1.00 | $26,895.00 |
| | 5 | $1.00 | $26,895.00 |
| | 6 | $1.00 | $26,895.00 |
| **Ref #100** | **659E00100** | **SOIL ANALYSIS TEST, (1 EACH)** | |
| | Awd | $150.00 | $150.00 |
| | 2 | $25.00 | $25.00 |
| | 3 | $100.00 | $100.00 |
| | 4 | $230.00 | $230.00 |
| | 5 | $520.00 | $520.00 |
| | 6 | $26.00 | $26.00 |
| **Ref #101** | **659E20000** | **COMMERCIAL FERTILIZER, (0.51 TON)** | |
| | Awd | $1,700.00 | $867.00 |
| | 2 | $1,000.00 | $510.00 |
| | 3 | $700.00 | $357.00 |
| | 4 | $1,144.25 | $583.57 |
| | 5 | $1,200.00 | $612.00 |
| | 6 | $736.00 | $375.36 |
| **Ref #102** | **659E31000** | **LIME, (1.15 ACRE)** | |
| | Awd | $250.00 | $287.50 |
| | 2 | $80.00 | $92.00 |
| | 3 | $10.00 | $11.50 |
| | 4 | $175.95 | $202.34 |
| | 5 | $310.00 | $356.50 |
| | 6 | $11.00 | $12.65 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$785,446.00** |
| **2** | **$794,822.20** |
| **3** | **$932,593.00** |
| **4** | **$955,194.49** |
| **5** | **$1,156,874.05** |
| **6** | **$1,250,441.01** |

| | | | |
|---|---|---|---|
| **Ref #24** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $10,920.00 | $10,920.00 |
| | 2 | $15,000.00 | $15,000.00 |
| | 3 | $6,000.00 | $6,000.00 |
| | 4 | $16,722.69 | $16,722.69 |
| | 5 | $12,800.00 | $12,800.00 |
| | 6 | $21,000.00 | $21,000.00 |
| **Ref #25** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $25,000.00 | $25,000.00 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $30,000.00 | $30,000.00 |
| | 4 | $19,321.68 | $19,321.68 |
| | 5 | $99,000.00 | $99,000.00 |
| | 6 | $48,000.00 | $48,000.00 |
| **Ref #26** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $12,350.00 | $12,350.00 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $21,000.00 | $21,000.00 |
| | 4 | $20,903.36 | $20,903.36 |
| | 5 | $10,000.00 | $10,000.00 |
| | 6 | $12,000.00 | $12,000.00 |
| **Ref #27** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $40,000.00 | $40,000.00 |
| | 2 | $40,000.00 | $40,000.00 |
| | 3 | $40,000.00 | $40,000.00 |
| | 4 | $198,477.30 | $198,477.30 |
| | 5 | $40,000.00 | $40,000.00 |
| | 6 | $31,710.92 | $31,710.92 |
| **Ref #28** | **690E21000** | **SPECIAL - MISC.: FIELD SURVEY FOR CONSTRUCTION PLA, (LUMP SUM)** | |
| | Awd | $15,000.00 | $15,000.00 |
| | 2 | $500.00 | $500.00 |
| | 3 | $15,000.00 | $15,000.00 |
| | 4 | $10,451.68 | $10,451.68 |
| | 5 | $10,000.00 | $10,000.00 |
| | 6 | $17,000.00 | $17,000.00 |

**Section 3 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$103,270.00** |
| **2** | **$75,500.00** |
| **3** | **$112,000.00** |
| **4** | **$265,876.71** |
| **5** | **$171,800.00** |
| **6** | **$129,710.92** |