# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 220473
PID 102935
WAR-/CLI-GCS FY2022
Federal
Type: CRACK SEALING
Letting Date: 8/11/2022
Completion Date: 8/1/2023

Contract Awarded To: STRAWSER CONSTRUCTION INC
Award Amount: $731,231.58

Engineer's Estimate: $633,000.00

**Bidder 1**
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
**Bid $731,231.58**

**Bidder 2**
SCODELLER CONSTRUCTION INC
51722 GRAND RIVER AVE

WIXOM, MI 48393-2303
**Bid $749,701.29**

| | | | |
|---|---|---|---|
| **Ref #1** | **423E00204** | **CRACK SEALING, TYPE II, (929849 SY)** | |
| | Awd | $0.37 | $344,044.13 |
| | 2 | $0.41 | $381,238.09 |

**Section 1 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$344,044.13** |
| **2** | **$381,238.09** |

| | | | |
|---|---|---|---|
| **Ref #2** | **642E00110** | **EDGE LINE, 4", TYPE 1A, (14 MILE)** | |
| | Awd | $520.00 | $7,280.00 |
| | 2 | $516.15 | $7,226.10 |
| **Ref #3** | **642E00114** | **EDGE LINE, 6", TYPE 1A, (109.34 MILE)** | |
| | Awd | $530.00 | $57,950.20 |
| | 2 | $527.17 | $57,640.77 |
| **Ref #4** | **642E00210** | **LANE LINE, 4", TYPE 1A, (0.6 MILE)** | |
| | Awd | $275.00 | $165.00 |
| | 2 | $271.62 | $162.97 |
| **Ref #5** | **642E00214** | **LANE LINE, 6", TYPE 1A, (38 MILE)** | |
| | Awd | $330.00 | $12,540.00 |
| | 2 | $325.94 | $12,385.72 |
| **Ref #6** | **642E00310** | **CENTER LINE, TYPE 1A, (27.92 MILE)** | |
| | Awd | $810.00 | $22,615.20 |
| | 2 | $804.68 | $22,466.67 |
| **Ref #7** | **642E00410** | **CHANNELIZING LINE, 8", TYPE 1A, (3987 FT)** | |
| | Awd | $0.65 | $2,591.55 |
| | 2 | $0.60 | $2,392.20 |
| **Ref #8** | **642E00414** | **CHANNELIZING LINE, 12", TYPE 1A, (20075 FT)** | |
| | Awd | $0.75 | $15,056.25 |
| | 2 | $0.69 | $13,851.75 |
| **Ref #9** | **642E00510** | **STOP LINE, TYPE 1A, (610 FT)** | |
| | Awd | $3.45 | $2,104.50 |
| | 2 | $3.42 | $2,086.20 |
| **Ref #10** | **642E00650** | **CROSSWALK LINE, 24", TYPE 1A, (475 FT)** | |
| | Awd | $5.85 | $2,778.75 |
| | 2 | $5.59 | $2,655.25 |
| **Ref #11** | **642E00710** | **TRANSVERSE/DIAGONAL LINE, TYPE 1A, (3872 FT)** | |
| | Awd | $3.50 | $13,552.00 |
| | 2 | $3.47 | $13,435.84 |
| **Ref #12** | **642E00730** | **CHEVRON MARKING, TYPE 1A, (3082 FT)** | |
| | Awd | $3.45 | $10,632.90 |
| | 2 | $3.42 | $10,540.44 |
| **Ref #13** | **642E00912** | **ISLAND MARKING, TYPE 1A, (1508 SF)** | |
| | Awd | $5.50 | $8,294.00 |
| | 2 | $5.47 | $8,248.76 |
| **Ref #14** | **642E01116** | **SCHOOL SYMBOL MARKING, 96", TYPE 1A, (2 EACH)** | |
| | Awd | $300.00 | $600.00 |
| | 2 | $295.91 | $591.82 |

| | | | |
|---|---|---|---|
| **Ref #15** | **642E01310** | **LANE ARROW, TYPE 1A, (48 EACH)** | |
| | Awd | $110.00 | $5,280.00 |
| | 2 | $107.95 | $5,181.60 |
| **Ref #16** | **642E01326** | **WRONG WAY ARROW, TYPE 1A, (4 EACH)** | |
| | Awd | $215.00 | $860.00 |
| | 2 | $212.40 | $849.60 |
| **Ref #17** | **642E01420** | **WORD ON PAVEMENT, 96", TYPE 1A, (10 EACH)** | |
| | Awd | $110.00 | $1,100.00 |
| | 2 | $108.45 | $1,084.50 |
| **Ref #18** | **642E01516** | **DOTTED LINE, 6", TYPE 1A, (11483 FT)** | |
| | Awd | $0.50 | $5,741.50 |
| | 2 | $0.47 | $5,397.01 |
| **Ref #19** | **642E01570** | **DOTTED LINE, 12", TYPE 1A, (2232 FT)** | |
| | Awd | $0.55 | $1,227.60 |
| | 2 | $0.50 | $1,116.00 |

**Section 2 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$170,369.45** |
| **2** | **$167,313.20** |

| | | | |
|---|---|---|---|
| **Ref #20** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)** | |
| | Awd | $85.00 | $42,500.00 |
| | 2 | $75.00 | $37,500.00 |
| **Ref #21** | **808E18700** | **DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (9 SNMT)** | |
| | Awd | $900.00 | $8,100.00 |
| | 2 | $850.00 | $7,650.00 |

**Section 3 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$50,600.00** |
| **2** | **$45,150.00** |

| | | | |
|---|---|---|---|
| **Ref #22** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $3,500.00 | $3,500.00 |
| | 2 | $6,000.00 | $6,000.00 |
| **Ref #23** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $98,345.00 | $98,345.00 |
| | 2 | $75,000.00 | $75,000.00 |
| **Ref #24** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $64,373.00 | $64,373.00 |
| | 2 | $75,000.00 | $75,000.00 |

**Section 4 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$166,218.00** |
| **2** | **$156,000.00** |