Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220485
PID 98539
HAM-US 42-03.29
Federal
Type: BRIDGE REPAIR
Letting Date: 8/25/2022
Completion Date: 6/1/2024

Contract Awarded To: PRUS CONSTRUCTION COMPANY
Award Amount: $1,633,770.91

Engineer's Estimate: $1,425,000.00

Bidder 1
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $1,633,770.91

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,147,283.90

Bidder 3
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $2,715,733.45

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$10,000.00	$10,000.00
	3	$20,000.00	$20,000.00

Section 1 - ROADWAY - Totals

Awd	**$9,000.00**
2	**$10,000.00**
3	**$20,000.00**

Ref #2	**251E01011**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (4 CY)**	
	Awd	$1,050.00	$4,200.00
	2	$4,800.00	$19,200.00
	3	$3,500.00	$14,000.00

Section 2 - PAVEMENT - Totals

Awd	**$4,200.00**
2	**$19,200.00**
3	**$14,000.00**

Ref #3	**625E00450**	**CONNECTION, FUSED PULL APART, (8 EACH)**	
	Awd	$101.75	$814.00
	2	$450.00	$3,600.00
	3	$125.00	$1,000.00
Ref #4	**625E23308**	**DISTRIBUTION CABLE, MISC.: NO. 8 AWG DISTRIBUTION , (396 FT)**	
	Awd	$2.00	$792.00
	2	$13.00	$5,148.00
	3	$3.14	$1,243.44
Ref #5	**625E25100**	**CONDUIT, 1", 725.04, (92 FT)**	
	Awd	$28.17	$2,591.64
	2	$125.00	$11,500.00
	3	$28.17	$2,591.64
Ref #6	**625E27521**	**REMOVAL OF LUMINAIRE AND REERECTION, AS PER PLAN, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$2,500.00	$10,000.00
	3	$250.00	$1,000.00
Ref #7	**625E29920**	**STRUCTURE JUNCTION BOX, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$3,000.00	$12,000.00
	3	$2,500.00	$10,000.00
Ref #8	**625E75800**	**DISCONNECT CIRCUIT, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$1,000.00	$4,000.00
	3	$100.00	$400.00

Section 3 - LIGHTING - Totals

Awd	**$15,597.64**
2	**$46,248.00**
3	**$16,235.08**

Ref #9	**642E00200**	**LANE LINE, 4", TYPE 1, (0.67 MILE)**	
	Awd	$4,670.00	$3,128.90
	2	$4,670.00	$3,128.90
	3	$4,670.00	$3,128.90
Ref #10	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1, (100 FT)**	
	Awd	$1.00	$100.00
	2	$1.00	$100.00
	3	$1.00	$100.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$3,228.90**
2	**$3,228.90**
3	**$3,228.90**

Ref #11	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (114 HOUR)**	
	Awd	$100.00	$11,400.00
	2	$85.00	$9,690.00
	3	$80.00	$9,120.00
Ref #12	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$2,300.00	$4,600.00
	2	$2,300.00	$4,600.00
	3	$2,300.00	$4,600.00
Ref #13	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,510.00	$8,510.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
Ref #14	**614E13310**	**BARRIER REFLECTOR, TYPE 1, 1WAY, (18 EACH)**	
	Awd	$15.00	$270.00
	2	$15.00	$270.00
	3	$15.00	$270.00
Ref #15	**614E13350**	**OBJECT MARKER, ONE WAY, (18 EACH)**	
	Awd	$16.00	$288.00
	2	$16.00	$288.00
	3	$16.00	$288.00
Ref #16	**614E20200**	**WORK ZONE LANE LINE, CLASS I, 4", 740.06, TYPE I, (0.78 MILE)**	
	Awd	$3,500.00	$2,730.00
	2	$3,500.00	$2,730.00
	3	$3,500.00	$2,730.00
Ref #17	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (0.95 MILE)**	
	Awd	$6,900.00	$6,555.00
	2	$6,900.00	$6,555.00
	3	$6,900.00	$6,555.00
Ref #18	**614E23400**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 740.06, , (200 FT)**	
	Awd	$2.80	$560.00
	2	$2.80	$560.00
	3	$2.80	$560.00
Ref #19	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (900 FT)**	
	Awd	$17.00	$15,300.00
	2	$17.00	$15,300.00
	3	$40.00	$36,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$50,213.00**
2	**$49,993.00**
3	**$70,123.00**

Ref #20	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$285,000.00	$285,000.00
	2	$460,000.00	$460,000.00
	3	$750,000.00	$750,000.00
Ref #21	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (19792 LB)**	
	Awd	$2.05	$40,573.60
	2	$2.50	$49,480.00
	3	$2.80	$55,417.60
Ref #22	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (72 EACH)**	
	Awd	$90.00	$6,480.00
	2	$40.00	$2,880.00
	3	$40.00	$2,880.00
Ref #23	**511E71100**	**CONCRETE, MISC.: DECORATIVE PYLON CONCRETE, (180 CY)**	
	Awd	$2,860.00	$514,800.00
	2	$3,000.00	$540,000.00
	3	$3,520.00	$633,600.00
Ref #24	**512E10051**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), AS PER P, (2316 SY)**	
	Awd	$12.50	$28,950.00
	2	$12.75	$29,529.00
	3	$12.50	$28,950.00
Ref #25	**514E00051**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, , (4313 SF)**	
	Awd	$11.60	$50,030.80
	2	$40.00	$172,520.00
	3	$11.59	$49,987.67
Ref #26	**514E00057**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (4313 SF)**	
	Awd	$4.64	$20,012.32
	2	$10.00	$43,130.00
	3	$4.64	$20,012.32
Ref #27	**514E00061**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (4313 SF)**	
	Awd	$5.80	$25,015.40
	2	$10.00	$43,130.00
	3	$5.80	$25,015.40
Ref #28	**514E00067**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (4313 SF)**	
	Awd	$7.00	$30,191.00
	2	$4.00	$17,252.00
	3	$6.96	$30,018.48
Ref #29	**516E10001**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, AS P, (116 FT)**	
	Awd	$40.00	$4,640.00
	2	$90.00	$10,440.00
	3	$100.00	$11,600.00
Ref #30	**516E31001**	**JOINT SEALER, AS PER PLAN, (121 FT)**	
	Awd	$37.00	$4,477.00
	2	$25.00	$3,025.00
	3	$75.00	$9,075.00

Ref #31	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$2,175.00	$17,400.00
	2	$2,500.00	$20,000.00
	3	$5,000.00	$40,000.00
Ref #32	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$56,250.00	$56,250.00
	2	$60,000.00	$60,000.00
	3	$75,000.00	$75,000.00
Ref #33	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (184 SF)**	
	Awd	$240.00	$44,160.00
	2	$170.00	$31,280.00
	3	$225.00	$41,400.00
Ref #34	**845E60000**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (116 SF)**	
	Awd	$29.00	$3,364.00
	2	$15.00	$1,740.00
	3	$129.00	$14,964.00
Ref #35	**845E61000**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (8 MNHR)**	
	Awd	$250.00	$2,000.00
	2	$175.00	$1,400.00
	3	$125.00	$1,000.00
Ref #36	**845E62000**	**FIELD METALLIZING OF EXISTING STRUCTURAL STEEL, (116 SF)**	
	Awd	$135.00	$15,660.00
	2	$125.00	$14,500.00
	3	$146.00	$16,936.00
Ref #37	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (196 SY)**	
	Awd	$75.00	$14,700.00
	2	$110.00	$21,560.00
	3	$105.00	$20,580.00
Ref #38	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (1061 SY)**	
	Awd	$74.00	$78,514.00
	2	$112.00	$118,832.00
	3	$125.00	$132,625.00
Ref #39	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (1257 SY)**	
	Awd	$72.00	$90,504.00
	2	$95.00	$119,415.00
	3	$150.00	$188,550.00
Ref #40	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (22 CY)**	
	Awd	$385.00	$8,470.00
	2	$400.00	$8,800.00
	3	$400.00	$8,800.00
Ref #41	**848E50000**	**HAND CHIPPING, (38 SY)**	
	Awd	$350.00	$13,300.00
	2	$80.00	$3,040.00
	3	$200.00	$7,600.00
Ref #42	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$3,000.00	$3,000.00
	3	$5,000.00	$5,000.00

Ref #43	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (2" THICK), (1061 SY)**	
	Awd	$22.75	$24,137.75
	2	$20.00	$21,220.00
	3	$20.00	$21,220.00
Ref #44	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (319 SY)**	
	Awd	$18.50	$5,901.50
	2	$39.00	$12,441.00
	3	$10.00	$3,190.00

Section 6 - STRUCTURE REPAIR (HAM-42-03.29) - Totals

Awd	**$1,386,531.37**
2	**$1,808,614.00**
3	**$2,193,421.47**

Ref #45	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$18,000.00	$18,000.00
	3	$32,000.00	$32,000.00
Ref #46	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$110,000.00	$110,000.00
	2	$92,000.00	$92,000.00
	3	$100,000.00	$100,000.00
Ref #47	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$100,000.00	$100,000.00
	3	$266,725.00	$266,725.00

Section 7 - INCIDENTALS - Totals

Awd	**$165,000.00**
2	**$210,000.00**
3	**$398,725.00**