# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 220486
PID 111507
HAS-US 22-03.59
Federal
Type: SLIDE REPAIR
Letting Date: 8/25/2022
Completion Date: 6/30/2023

Contract Awarded To: OHIO-WEST VIRGINIA EXCAVATING CO
Award Amount: $808,286.40

Engineer's Estimate: $985,000.00

**Bidder 1**
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
**Bid $808,286.40**

**Bidder 2**
DENNISON BRIDGE INC
500 STILLWATER AVE
Tuscarawas
DENNISON, OH 44621
**Bid $883,982.00**

**Bidder 3**
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
**Bid $937,702.50**

**Bidder 4**
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
**Bid $959,909.44**

**Bidder 5**
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
**Bid $1,044,142.95**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $2,500.00 | $2,500.00 |
| | 2 | $3,500.00 | $3,500.00 |
| | 3 | $100.00 | $100.00 |
| | 4 | $14,000.00 | $14,000.00 |
| | 5 | $3,100.00 | $3,100.00 |
| **Ref #2** | **202E23000** | **PAVEMENT REMOVED, (876 SY)** | |
| | Awd | $16.00 | $14,016.00 |
| | 2 | $20.00 | $17,520.00 |
| | 3 | $16.00 | $14,016.00 |
| | 4 | $15.00 | $13,140.00 |
| | 5 | $28.00 | $24,528.00 |
| **Ref #3** | **202E35100** | **PIPE REMOVED, 24" AND UNDER, (13 FT)** | |
| | Awd | $25.00 | $325.00 |
| | 2 | $25.00 | $325.00 |
| | 3 | $20.00 | $260.00 |
| | 4 | $30.00 | $390.00 |
| | 5 | $16.00 | $208.00 |
| **Ref #4** | **202E38000** | **GUARDRAIL REMOVED, (325 FT)** | |
| | Awd | $7.00 | $2,275.00 |
| | 2 | $2.00 | $650.00 |
| | 3 | $3.00 | $975.00 |
| | 4 | $2.00 | $650.00 |
| | 5 | $1.80 | $585.00 |
| **Ref #5** | **202E98000** | **REMOVAL MISC.: PILING REMOVED, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,500.00 | $3,500.00 |
| | 3 | $1,000.00 | $1,000.00 |
| | 4 | $5,500.00 | $5,500.00 |
| | 5 | $3,500.00 | $3,500.00 |
| **Ref #6** | **203E10000** | **EXCAVATION, (78 CY)** | |
| | Awd | $35.00 | $2,730.00 |
| | 2 | $25.00 | $1,950.00 |
| | 3 | $20.00 | $1,560.00 |
| | 4 | $15.00 | $1,170.00 |
| | 5 | $13.00 | $1,014.00 |
| **Ref #7** | **203E20000** | **EMBANKMENT, (104 CY)** | |
| | Awd | $23.00 | $2,392.00 |
| | 2 | $35.00 | $3,640.00 |
| | 3 | $20.00 | $2,080.00 |
| | 4 | $12.00 | $1,248.00 |
| | 5 | $17.00 | $1,768.00 |
| **Ref #8** | **204E10000** | **SUBGRADE COMPACTION, (984 SY)** | |
| | Awd | $5.00 | $4,920.00 |
| | 2 | $2.00 | $1,968.00 |
| | 3 | $2.00 | $1,968.00 |
| | 4 | $2.00 | $1,968.00 |
| | 5 | $4.00 | $3,936.00 |

| | | | |
|---|---|---|---|
| **Ref #9** | **606E15150** | **GUARDRAIL, TYPE MGS HALF POST SPACING, (435 FT)** | |
| | Awd | $38.00 | $16,530.00 |
| | 2 | $30.00 | $13,050.00 |
| | 3 | $36.00 | $15,660.00 |
| | 4 | $32.00 | $13,920.00 |
| | 5 | $28.40 | $12,354.00 |
| **Ref #10** | **606E26150** | **ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)** | |
| | Awd | $3,100.00 | $3,100.00 |
| | 2 | $3,500.00 | $3,500.00 |
| | 3 | $2,500.00 | $2,500.00 |
| | 4 | $2,750.00 | $2,750.00 |
| | 5 | $3,245.00 | $3,245.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$51,788.00** |
| **2** | **$49,603.00** |
| **3** | **$40,119.00** |
| **4** | **$54,736.00** |
| **5** | **$54,238.00** |

| | | | |
|---|---|---|---|
| **Ref #11** | **601E21050** | **TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)** | |
| | Awd | $200.00 | $400.00 |
| | 2 | $250.00 | $500.00 |
| | 3 | $125.00 | $250.00 |
| | 4 | $500.00 | $1,000.00 |
| | 5 | $165.00 | $330.00 |
| **Ref #12** | **601E32200** | **ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (6 CY)** | |
| | Awd | $175.00 | $1,050.00 |
| | 2 | $200.00 | $1,200.00 |
| | 3 | $80.00 | $480.00 |
| | 4 | $300.00 | $1,800.00 |
| | 5 | $220.00 | $1,320.00 |
| **Ref #13** | **659E00100** | **SOIL ANALYSIS TEST, (2 EACH)** | |
| | Awd | $150.00 | $300.00 |
| | 2 | $75.00 | $150.00 |
| | 3 | $25.00 | $50.00 |
| | 4 | $110.00 | $220.00 |
| | 5 | $88.00 | $176.00 |
| **Ref #14** | **659E00300** | **TOPSOIL, (69 CY)** | |
| | Awd | $40.00 | $2,760.00 |
| | 2 | $35.00 | $2,415.00 |
| | 3 | $25.00 | $1,725.00 |
| | 4 | $25.00 | $1,725.00 |
| | 5 | $45.00 | $3,105.00 |
| **Ref #15** | **659E10000** | **SEEDING AND MULCHING, (619 SY)** | |
| | Awd | $6.00 | $3,714.00 |
| | 2 | $4.00 | $2,476.00 |
| | 3 | $4.00 | $2,476.00 |
| | 4 | $3.00 | $1,857.00 |
| | 5 | $6.50 | $4,023.50 |

| | | | |
|---|---|---|---|
| **Ref #16** | **659E14000** | **REPAIR SEEDING AND MULCHING, (31 SY)** | |
| | Awd | $6.00 | $186.00 |
| | 2 | $4.00 | $124.00 |
| | 3 | $4.00 | $124.00 |
| | 4 | $6.40 | $198.40 |
| | 5 | $1.00 | $31.00 |
| **Ref #17** | **659E20000** | **COMMERCIAL FERTILIZER, (0.08 TON)** | |
| | Awd | $1,400.00 | $112.00 |
| | 2 | $2,000.00 | $160.00 |
| | 3 | $400.00 | $32.00 |
| | 4 | $1,200.00 | $96.00 |
| | 5 | $875.00 | $70.00 |
| **Ref #18** | **659E31000** | **LIME, (0.13 ACRE)** | |
| | Awd | $80.00 | $10.40 |
| | 2 | $500.00 | $65.00 |
| | 3 | $50.00 | $6.50 |
| | 4 | $800.00 | $104.00 |
| | 5 | $50.00 | $6.50 |
| **Ref #19** | **659E35000** | **WATER, (4 MGAL)** | |
| | Awd | $1.00 | $4.00 |
| | 2 | $1.00 | $4.00 |
| | 3 | $1.00 | $4.00 |
| | 4 | $0.01 | $0.04 |
| | 5 | $1.00 | $4.00 |
| **Ref #20** | **832E30000** | **EROSION CONTROL, (7000 EACH)** | |
| | Awd | $1.00 | $7,000.00 |
| | 2 | $1.00 | $7,000.00 |
| | 3 | $1.00 | $7,000.00 |
| | 4 | $1.00 | $7,000.00 |
| | 5 | $1.00 | $7,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$15,536.40** |
| **2** | **$14,094.00** |
| **3** | **$12,147.50** |
| **4** | **$14,000.44** |
| **5** | **$16,066.00** |

| | | | |
|---|---|---|---|
| **Ref #21** | **605E14000** | **6" BASE PIPE UNDERDRAINS, (400 FT)** | |
| | Awd | $18.00 | $7,200.00 |
| | 2 | $18.00 | $7,200.00 |
| | 3 | $17.00 | $6,800.00 |
| | 4 | $12.00 | $4,800.00 |
| | 5 | $17.00 | $6,800.00 |
| **Ref #22** | **611E00510** | **6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (10 FT)** | |
| | Awd | $44.00 | $440.00 |
| | 2 | $20.00 | $200.00 |
| | 3 | $17.00 | $170.00 |
| | 4 | $10.00 | $100.00 |
| | 5 | $60.00 | $600.00 |

| | | | |
|---|---|---|---|
| **Ref #23** | **611E05900** | **15" CONDUIT, TYPE B, (13 FT)** | |
| | Awd | $150.00 | $1,950.00 |
| | 2 | $125.00 | $1,625.00 |
| | 3 | $100.00 | $1,300.00 |
| | 4 | $100.00 | $1,300.00 |
| | 5 | $145.00 | $1,885.00 |
| **Ref #24** | **611E99710** | **PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)** | |
| | Awd | $210.00 | $210.00 |
| | 2 | $400.00 | $400.00 |
| | 3 | $150.00 | $150.00 |
| | 4 | $300.00 | $300.00 |
| | 5 | $350.00 | $350.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$9,800.00** |
| **2** | **$9,425.00** |
| **3** | **$8,420.00** |
| **4** | **$6,500.00** |
| **5** | **$9,635.00** |

| | | | |
|---|---|---|---|
| **Ref #25** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), (229 CY)** | |
| | Awd | $200.00 | $45,800.00 |
| | 2 | $275.00 | $62,975.00 |
| | 3 | $291.00 | $66,639.00 |
| | 4 | $280.00 | $64,120.00 |
| | 5 | $350.00 | $80,150.00 |
| **Ref #26** | **304E20000** | **AGGREGATE BASE, (267 CY)** | |
| | Awd | $100.00 | $26,700.00 |
| | 2 | $110.00 | $29,370.00 |
| | 3 | $110.00 | $29,370.00 |
| | 4 | $100.00 | $26,700.00 |
| | 5 | $120.00 | $32,040.00 |
| **Ref #27** | **407E10000** | **TACK COAT, (145 GAL)** | |
| | Awd | $8.00 | $1,160.00 |
| | 2 | $5.00 | $725.00 |
| | 3 | $4.00 | $580.00 |
| | 4 | $5.00 | $725.00 |
| | 5 | $3.25 | $471.25 |
| **Ref #28** | **408E10001** | **PRIME COAT, AS PER PLAN, (18 GAL)** | |
| | Awd | $15.00 | $270.00 |
| | 2 | $45.00 | $810.00 |
| | 3 | $130.00 | $2,340.00 |
| | 4 | $7.00 | $126.00 |
| | 5 | $75.00 | $1,350.00 |
| **Ref #29** | **441E70101** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (30 CY)** | |
| | Awd | $240.00 | $7,200.00 |
| | 2 | $600.00 | $18,000.00 |
| | 3 | $577.00 | $17,310.00 |
| | 4 | $670.00 | $20,100.00 |
| | 5 | $650.00 | $19,500.00 |

| | | | |
|---|---|---|---|
| **Ref #30** | **441E70300** | **ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (43 CY)** | |
| | Awd | $210.00 | $9,030.00 |
| | 2 | $350.00 | $15,050.00 |
| | 3 | $331.00 | $14,233.00 |
| | 4 | $540.00 | $23,220.00 |
| | 5 | $450.00 | $19,350.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$90,160.00** |
| **2** | **$126,930.00** |
| **3** | **$130,472.00** |
| **4** | **$134,991.00** |
| **5** | **$152,861.25** |

| | | | |
|---|---|---|---|
| **Ref #31** | **621E00100** | **RPM, (11 EACH)** | |
| | Awd | $275.00 | $3,025.00 |
| | 2 | $300.00 | $3,300.00 |
| | 3 | $275.00 | $3,025.00 |
| | 4 | $300.00 | $3,300.00 |
| | 5 | $275.00 | $3,025.00 |
| **Ref #32** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (11 EACH)** | |
| | Awd | $15.00 | $165.00 |
| | 2 | $20.00 | $220.00 |
| | 3 | $1.00 | $11.00 |
| | 4 | $15.00 | $165.00 |
| | 5 | $20.00 | $220.00 |
| **Ref #33** | **626E00110** | **BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (9 EACH)** | |
| | Awd | $12.00 | $108.00 |
| | 2 | $10.00 | $90.00 |
| | 3 | $10.00 | $90.00 |
| | 4 | $10.00 | $90.00 |
| | 5 | $9.00 | $81.00 |
| **Ref #34** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (35 FT)** | |
| | Awd | $25.00 | $875.00 |
| | 2 | $20.00 | $700.00 |
| | 3 | $15.00 | $525.00 |
| | 4 | $19.00 | $665.00 |
| | 5 | $18.00 | $630.00 |
| **Ref #35** | **630E85100** | **REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)** | |
| | Awd | $50.00 | $150.00 |
| | 2 | $80.00 | $240.00 |
| | 3 | $20.00 | $60.00 |
| | 4 | $74.00 | $222.00 |
| | 5 | $65.00 | $195.00 |
| **Ref #36** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3 EACH)** | |
| | Awd | $40.00 | $120.00 |
| | 2 | $10.00 | $30.00 |
| | 3 | $10.00 | $30.00 |
| | 4 | $73.00 | $219.00 |
| | 5 | $15.00 | $45.00 |

| | | | |
|---|---|---|---|
| **Ref #37** | **646E10010** | **EDGE LINE, 6", (0.15 MILE)** | |
| | Awd | $20,000.00 | $3,000.00 |
| | 2 | $25,000.00 | $3,750.00 |
| | 3 | $25,000.00 | $3,750.00 |
| | 4 | $20,000.00 | $3,000.00 |
| | 5 | $8,000.00 | $1,200.00 |
| **Ref #38** | **646E10200** | **CENTER LINE, (0.08 MILE)** | |
| | Awd | $25,000.00 | $2,000.00 |
| | 2 | $35,000.00 | $2,800.00 |
| | 3 | $50,000.00 | $4,000.00 |
| | 4 | $27,000.00 | $2,160.00 |
| | 5 | $15,000.00 | $1,200.00 |

**Section 5 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$9,443.00** |
| **2** | **$11,130.00** |
| **3** | **$11,491.00** |
| **4** | **$9,821.00** |
| **5** | **$6,596.00** |

| | | | |
|---|---|---|---|
| **Ref #39** | **614E12384** | **WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)** | |
| | Awd | $2,300.00 | $9,200.00 |
| | 2 | $2,000.00 | $8,000.00 |
| | 3 | $2,500.00 | $10,000.00 |
| | 4 | $2,200.00 | $8,800.00 |
| | 5 | $2,260.00 | $9,040.00 |
| **Ref #40** | **614E12740** | **WORK ZONE LIGHTING SYSTEM, (2 EACH)** | |
| | Awd | $2,300.00 | $4,600.00 |
| | 2 | $1,500.00 | $3,000.00 |
| | 3 | $12,500.00 | $25,000.00 |
| | 4 | $1,300.00 | $2,600.00 |
| | 5 | $9,000.00 | $18,000.00 |
| **Ref #41** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)** | |
| | Awd | $290.00 | $2,900.00 |
| | 2 | $175.00 | $1,750.00 |
| | 3 | $500.00 | $5,000.00 |
| | 4 | $500.00 | $5,000.00 |
| | 5 | $250.00 | $2,500.00 |
| **Ref #42** | **614E13310** | **BARRIER REFLECTOR, TYPE 1 BIDIRECTIONAL, (11 EACH)** | |
| | Awd | $45.00 | $495.00 |
| | 2 | $10.00 | $110.00 |
| | 3 | $10.00 | $110.00 |
| | 4 | $45.00 | $495.00 |
| | 5 | $9.00 | $99.00 |
| **Ref #43** | **614E13360** | **OBJECT MARKER, TWO WAY, (11 EACH)** | |
| | Awd | $55.00 | $605.00 |
| | 2 | $20.00 | $220.00 |
| | 3 | $10.00 | $110.00 |
| | 4 | $55.00 | $605.00 |
| | 5 | $14.00 | $154.00 |

| | | | |
|---|---|---|---|
| **Ref #44** | **614E21200** | **WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.18 MILE)** | |
| | Awd | $14,000.00 | $2,520.00 |
| | 2 | $10,000.00 | $1,800.00 |
| | 3 | $14,000.00 | $2,520.00 |
| | 4 | $14,000.00 | $2,520.00 |
| | 5 | $13,300.00 | $2,394.00 |
| **Ref #45** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.16 MILE)** | |
| | Awd | $5,000.00 | $800.00 |
| | 2 | $5,000.00 | $800.00 |
| | 3 | $5,000.00 | $800.00 |
| | 4 | $5,000.00 | $800.00 |
| | 5 | $4,570.00 | $731.20 |
| **Ref #46** | **614E22210** | **WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.54 MILE)** | |
| | Awd | $9,200.00 | $4,968.00 |
| | 2 | $10,000.00 | $5,400.00 |
| | 3 | $10,000.00 | $5,400.00 |
| | 4 | $10,000.00 | $5,400.00 |
| | 5 | $9,075.00 | $4,900.50 |
| **Ref #47** | **614E22360** | **WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.32 MILE)** | |
| | Awd | $2,600.00 | $832.00 |
| | 2 | $3,000.00 | $960.00 |
| | 3 | $3,000.00 | $960.00 |
| | 4 | $3,000.00 | $960.00 |
| | 5 | $2,250.00 | $720.00 |
| **Ref #48** | **614E26400** | **WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (24 FT)** | |
| | Awd | $12.00 | $288.00 |
| | 2 | $25.00 | $600.00 |
| | 3 | $12.00 | $288.00 |
| | 4 | $15.00 | $360.00 |
| | 5 | $12.00 | $288.00 |
| **Ref #49** | **615E10000** | **ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $7,000.00 | $7,000.00 |
| | 2 | $3,500.00 | $3,500.00 |
| | 3 | $2,500.00 | $2,500.00 |
| | 4 | $20,000.00 | $20,000.00 |
| | 5 | $16,000.00 | $16,000.00 |
| **Ref #50** | **615E25001** | **PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (280 SY)** | |
| | Awd | $51.00 | $14,280.00 |
| | 2 | $70.00 | $19,600.00 |
| | 3 | $80.00 | $22,400.00 |
| | 4 | $93.00 | $26,040.00 |
| | 5 | $65.00 | $18,200.00 |
| **Ref #51** | **616E10000** | **WATER, (10 MGAL)** | |
| | Awd | $10.00 | $100.00 |
| | 2 | $1.00 | $10.00 |
| | 3 | $1.00 | $10.00 |
| | 4 | $1.00 | $10.00 |
| | 5 | $17.00 | $170.00 |

| | | | |
|---|---|---|---|
| **Ref #52** | **622E41100** | **PORTABLE BARRIER, UNANCHORED, (890 FT)** | |
| | Awd | $12.00 | $10,680.00 |
| | 2 | $8.00 | $7,120.00 |
| | 3 | $16.00 | $14,240.00 |
| | 4 | $21.00 | $18,690.00 |
| | 5 | $23.00 | $20,470.00 |

**Section 6 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$59,268.00** |
| **2** | **$52,870.00** |
| **3** | **$89,338.00** |
| **4** | **$92,280.00** |
| **5** | **$93,666.70** |

| | | | |
|---|---|---|---|
| **Ref #53** | **507E00201** | **STEEL PILES HP12X53, FURNISHED, AS PER PLAN, (1385 FT)** | |
| | Awd | $43.00 | $59,555.00 |
| | 2 | $50.00 | $69,250.00 |
| | 3 | $53.00 | $73,405.00 |
| | 4 | $50.00 | $69,250.00 |
| | 5 | $43.00 | $59,555.00 |
| **Ref #54** | **507E00400** | **STEEL PILES, MISC.: W18x119 STEEL BEAMS, FURNISHED, (2220 FT)** | |
| | Awd | $98.00 | $217,560.00 |
| | 2 | $107.00 | $237,540.00 |
| | 3 | $104.00 | $230,880.00 |
| | 4 | $115.00 | $255,300.00 |
| | 5 | $109.00 | $241,980.00 |
| **Ref #55** | **524E94503** | **DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (925 FT)** | |
| | Awd | $40.00 | $37,000.00 |
| | 2 | $50.00 | $46,250.00 |
| | 3 | $50.00 | $46,250.00 |
| | 4 | $47.00 | $43,475.00 |
| | 5 | $56.00 | $51,800.00 |
| **Ref #56** | **524E94505** | **DRILLED SHAFTS, 24" DIAMETER, INTO BEDROCK, AS PER, (370 FT)** | |
| | Awd | $47.00 | $17,390.00 |
| | 2 | $55.00 | $20,350.00 |
| | 3 | $50.00 | $18,500.00 |
| | 4 | $50.00 | $18,500.00 |
| | 5 | $75.00 | $27,750.00 |
| **Ref #57** | **524E94603** | **DRILLED SHAFTS, 30" DIAMETER, ABOVE BEDROCK, AS PE, (1634 FT)** | |
| | Awd | $54.00 | $88,236.00 |
| | 2 | $60.00 | $98,040.00 |
| | 3 | $70.00 | $114,380.00 |
| | 4 | $59.00 | $96,406.00 |
| | 5 | $75.00 | $122,550.00 |
| **Ref #58** | **524E94605** | **DRILLED SHAFTS, 30" DIAMETER INTO BEDROCK, AS PER , (470 FT)** | |
| | Awd | $74.00 | $34,780.00 |
| | 2 | $85.00 | $39,950.00 |
| | 3 | $70.00 | $32,900.00 |
| | 4 | $70.00 | $32,900.00 |
| | 5 | $88.00 | $41,360.00 |

| | | | |
|---|---|---|---|
| **Ref #59** | **524E95000** | **DRILLED SHAFTS, MISC.: PLUG PILE, 30" DIAMETER, UN, (820 FT)** | |
| | Awd | $46.00 | $37,720.00 |
| | 2 | $65.00 | $53,300.00 |
| | 3 | $70.00 | $57,400.00 |
| | 4 | $60.00 | $49,200.00 |
| | 5 | $79.00 | $64,780.00 |
| **Ref #60** | **524E95000** | **DRILLED SHAFTS, MISC.: PLUG PILE, 36" DIAMETER, UN, (10 FT)** | |
| | Awd | $225.00 | $2,250.00 |
| | 2 | $75.00 | $750.00 |
| | 3 | $100.00 | $1,000.00 |
| | 4 | $135.00 | $1,350.00 |
| | 5 | $128.00 | $1,280.00 |
| **Ref #61** | **690E98600** | **SPECIAL - DRILLING THROUGH OBSTRUCTIONS, (20 HOUR)** | |
| | Awd | $425.00 | $8,500.00 |
| | 2 | $300.00 | $6,000.00 |
| | 3 | $350.00 | $7,000.00 |
| | 4 | $550.00 | $11,000.00 |
| | 5 | $600.00 | $12,000.00 |

**Section 7 - RETAINING WALLS - Totals**

| | |
|---|---|
| **Awd** | **$502,991.00** |
| **2** | **$571,430.00** |
| **3** | **$581,715.00** |
| **4** | **$577,381.00** |
| **5** | **$623,055.00** |

| | | | |
|---|---|---|---|
| **Ref #62** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $12,000.00 | $12,000.00 |
| | 2 | $9,000.00 | $9,000.00 |
| | 3 | $30,000.00 | $30,000.00 |
| | 4 | $6,000.00 | $6,000.00 |
| | 5 | $4,500.00 | $4,500.00 |
| **Ref #63** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $30,000.00 | $30,000.00 |
| | 2 | $17,000.00 | $17,000.00 |
| | 3 | $15,000.00 | $15,000.00 |
| | 4 | $33,000.00 | $33,000.00 |
| | 5 | $18,525.00 | $18,525.00 |
| **Ref #64** | **619E16010** | **FIELD OFFICE, TYPE B, (4 MNTH)** | |
| | Awd | $1,200.00 | $4,800.00 |
| | 2 | $1,000.00 | $4,000.00 |
| | 3 | $1,000.00 | $4,000.00 |
| | 4 | $800.00 | $3,200.00 |
| | 5 | $4,000.00 | $16,000.00 |
| **Ref #65** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $2,500.00 | $2,500.00 |
| | 2 | $3,500.00 | $3,500.00 |
| | 3 | $5,000.00 | $5,000.00 |
| | 4 | $6,000.00 | $6,000.00 |
| | 5 | $9,000.00 | $9,000.00 |

| Ref #66 | 624E10000 | MOBILIZATION, (LUMP SUM) | |
|---|---|---|---|
| | Awd | $20,000.00 | $20,000.00 |
| | 2 | $15,000.00 | $15,000.00 |
| | 3 | $10,000.00 | $10,000.00 |
| | 4 | $22,000.00 | $22,000.00 |
| | 5 | $40,000.00 | $40,000.00 |

**Section 8 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$69,300.00** |
| **2** | **$48,500.00** |
| **3** | **$64,000.00** |
| **4** | **$70,200.00** |
| **5** | **$88,025.00** |