Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220491
PID 101270
POR-SR 43/43D-11.87/00.00
Federal
Type: FOUR LANE RESURFACING
Letting Date: 8/25/2022
Completion Date: 8/31/2023

Contract Awarded To: MARUCCI & GAFFNEY EXCAVATING CO
Award Amount: $1,969,315.70

Engineer's Estimate: $1,910,000.00

Bidder 1
MARUCCI & GAFFNEY EXCAVATING CO
18 HOGUE ST
Mahoning
YOUNGSTOWN, OH 44502
Bid $1,969,315.70

Bidder 2
KARVO COMPANIES INC
4524 HUDSON DR
STOW, OH 44224-1702
Bid $1,986,500.00

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $2,173,735.50

Bidder 4
CHAGRIN VALLEY PAVING INC
17290 MUNN RD
Geauga
CHAGRIN FALLS, OH 44023
Bid $2,194,321.80

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,209,601.04

Bidder 6
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $2,241,184.61

Ref #1	**202E30000**	**WALK REMOVED, (5967 SF)**	
	Awd	$4.00	$23,868.00
	2	$3.50	$20,884.50
	3	$3.00	$17,901.00
	4	$3.00	$17,901.00
	5	$5.00	$29,835.00
	6	$3.00	$17,901.00
Ref #2	**202E32000**	**CURB REMOVED, (200 FT)**	
	Awd	$5.00	$1,000.00
	2	$38.00	$7,600.00
	3	$16.00	$3,200.00
	4	$10.00	$2,000.00
	5	$35.00	$7,000.00
	6	$12.00	$2,400.00
Ref #3	**202E32500**	**CURB AND GUTTER REMOVED (FOR WALK OR CURB RAMP INS, (70 FT)**	
	Awd	$10.00	$700.00
	2	$38.00	$2,660.00
	3	$16.00	$1,120.00
	4	$15.00	$1,050.00
	5	$38.00	$2,660.00
	6	$12.00	$840.00
Ref #4	**203E10000**	**EXCAVATION, (92 CY)**	
	Awd	$20.00	$1,840.00
	2	$25.00	$2,300.00
	3	$30.00	$2,760.00
	4	$50.00	$4,600.00
	5	$95.00	$8,740.00
	6	$50.00	$4,600.00
Ref #5	**608E10000**	**4" CONCRETE WALK, (2290 SF)**	
	Awd	$8.50	$19,465.00
	2	$8.00	$18,320.00
	3	$10.00	$22,900.00
	4	$12.00	$27,480.00
	5	$12.00	$27,480.00
	6	$10.00	$22,900.00
Ref #6	**608E52000**	**CURB RAMP, (2476 SF)**	
	Awd	$20.00	$49,520.00
	2	$12.00	$29,712.00
	3	$20.00	$49,520.00
	4	$20.00	$49,520.00
	5	$22.00	$54,472.00
	6	$20.00	$49,520.00
Ref #7	**608E52001**	**CURB RAMP, AS PER PLAN, (1200 SF)**	
	Awd	$24.00	$28,800.00
	2	$15.00	$18,000.00
	3	$25.00	$30,000.00
	4	$35.00	$42,000.00
	5	$23.00	$27,600.00
	6	$25.00	$30,000.00

Ref #8	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,100.00	$1,100.00
	2	$1,275.00	$1,275.00
	3	$1,200.00	$1,200.00
	4	$1,100.00	$1,100.00
	5	$1,400.00	$1,400.00
	6	$1,100.00	$1,100.00
Ref #9	**625E31600**	**PULL BOX, MISC.: ADJUSTED TO GRADE, (6 EACH)**	
	Awd	$1,100.00	$6,600.00
	2	$215.00	$1,290.00
	3	$500.00	$3,000.00
	4	$650.00	$3,900.00
	5	$1,800.00	$10,800.00
	6	$500.00	$3,000.00

Section 1 - ROADWAY - Totals

Awd	**$132,893.00**
2	**$102,041.50**
3	**$131,601.00**
4	**$149,551.00**
5	**$169,987.00**
6	**$132,261.00**

Ref #10	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00
	6	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**
4	**$3,000.00**
5	**$3,000.00**
6	**$3,000.00**

Ref #11	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$375.00	$750.00
	3	$1,750.00	$3,500.00
	4	$1,500.00	$3,000.00
	5	$1,600.00	$3,200.00
	6	$1,750.00	$3,500.00
Ref #12	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (28 EACH)**	
	Awd	$1,100.00	$30,800.00
	2	$2,000.00	$56,000.00
	3	$1,700.00	$47,600.00
	4	$2,100.00	$58,800.00
	5	$1,600.00	$44,800.00
	6	$1,700.00	$47,600.00

Section 3 - DRAINAGE - Totals

Awd	**$32,800.00**
2	**$56,750.00**
3	**$51,100.00**
4	**$61,800.00**
5	**$48,000.00**
6	**$51,100.00**

Ref #13	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (700 SY)**	
	Awd	$42.00	$29,400.00
	2	$35.00	$24,500.00
	3	$75.00	$52,500.00
	4	$55.00	$38,500.00
	5	$53.00	$37,100.00
	6	$70.00	$49,000.00
Ref #14	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN (, (26891 SY)**	
	Awd	$2.60	$69,916.60
	2	$3.00	$80,673.00
	3	$2.00	$53,782.00
	4	$3.00	$80,673.00
	5	$3.00	$80,673.00
	6	$3.10	$83,362.10
Ref #15	**254E01600**	**PATCHING PLANED SURFACE, (801 SY)**	
	Awd	$5.00	$4,005.00
	2	$1.00	$801.00
	3	$0.75	$600.75
	4	$10.00	$8,010.00
	5	$14.00	$11,214.00
	6	$5.00	$4,005.00
Ref #16	**255E10500**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (550 SY)**	
	Awd	$300.00	$165,000.00
	2	$200.00	$110,000.00
	3	$300.00	$165,000.00
	4	$300.00	$165,000.00
	5	$320.00	$176,000.00
	6	$275.00	$151,250.00
Ref #17	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (3300 FT)**	
	Awd	$3.00	$9,900.00
	2	$4.00	$13,200.00
	3	$4.00	$13,200.00
	4	$4.00	$13,200.00
	5	$4.99	$16,467.00
	6	$4.00	$13,200.00
Ref #18	**304E20000**	**AGGREGATE BASE, (92 CY)**	
	Awd	$80.00	$7,360.00
	2	$30.00	$2,760.00
	3	$60.00	$5,520.00
	4	$100.00	$9,200.00
	5	$108.00	$9,936.00
	6	$80.00	$7,360.00

Ref #19	**407E20000**	**NON-TRACKING TACK COAT, (4035 GAL)**	
	Awd	$4.00	$16,140.00
	2	$3.25	$13,113.75
	3	$2.85	$11,499.75
	4	$2.00	$8,070.00
	5	$3.00	$12,105.00
	6	$2.25	$9,078.75
Ref #20	**424E13101**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE A, (449, (561 CY)**	
	Awd	$315.00	$176,715.00
	2	$298.00	$167,178.00
	3	$300.00	$168,300.00
	4	$300.00	$168,300.00
	5	$360.00	$201,960.00
	6	$435.00	$244,035.00
Ref #21	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (934 CY)**	
	Awd	$230.00	$214,820.00
	2	$226.00	$211,084.00
	3	$191.50	$178,861.00
	4	$275.00	$256,850.00
	5	$245.00	$228,830.00
	6	$275.00	$256,850.00
Ref #22	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (70 FT)**	
	Awd	$50.00	$3,500.00
	2	$90.00	$6,300.00
	3	$60.00	$4,200.00
	4	$60.00	$4,200.00
	5	$65.00	$4,550.00
	6	$60.00	$4,200.00
Ref #23	**609E26000**	**CURB, TYPE 6, (200 FT)**	
	Awd	$45.00	$9,000.00
	2	$50.00	$10,000.00
	3	$50.00	$10,000.00
	4	$60.00	$12,000.00
	5	$48.00	$9,600.00
	6	$45.00	$9,000.00

Section 4 - PAVEMENT - Totals

Awd	**$705,756.60**
2	**$639,609.75**
3	**$663,463.50**
4	**$764,003.00**
5	**$788,435.00**
6	**$831,340.85**

Ref #24	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (9 EACH)**	
	Awd	$150.00	$1,350.00
	2	$300.00	$2,700.00
	3	$1,200.00	$10,800.00
	4	$750.00	$6,750.00
	5	$350.00	$3,150.00
	6	$1,200.00	$10,800.00

Ref #25	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (5 EACH)**	
	Awd	$1,100.00	$5,500.00
	2	$1,500.00	$7,500.00
	3	$1,200.00	$6,000.00
	4	$1,100.00	$5,500.00
	5	$1,200.00	$6,000.00
	6	$1,200.00	$6,000.00

Section 5 - WATER WORK - Totals

Awd	**$6,850.00**
2	**$10,200.00**
3	**$16,800.00**
4	**$12,250.00**
5	**$9,150.00**
6	**$16,800.00**

Ref #26	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (84 FT)**	
	Awd	$16.00	$1,344.00
	2	$21.60	$1,814.40
	3	$18.00	$1,512.00
	4	$15.00	$1,260.00
	5	$16.00	$1,344.00
	6	$16.00	$1,344.00
Ref #27	**630E80100**	**SIGN, FLAT SHEET, (24 SF)**	
	Awd	$32.00	$768.00
	2	$43.20	$1,036.80
	3	$24.00	$576.00
	4	$30.00	$720.00
	5	$32.00	$768.00
	6	$32.00	$768.00
Ref #28	**630E80100**	**SIGN, FLAT SHEET, 730.20, (4 SF)**	
	Awd	$100.00	$400.00
	2	$135.00	$540.00
	3	$18.00	$72.00
	4	$30.00	$120.00
	5	$38.00	$152.00
	6	$100.00	$400.00
Ref #29	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (12 EACH)**	
	Awd	$20.00	$240.00
	2	$27.00	$324.00
	3	$30.00	$360.00
	4	$25.00	$300.00
	5	$20.00	$240.00
	6	$20.00	$240.00
Ref #30	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (8 EACH)**	
	Awd	$30.00	$240.00
	2	$40.50	$324.00
	3	$40.00	$320.00
	4	$25.00	$200.00
	5	$30.00	$240.00
	6	$30.00	$240.00

Ref #31	**646E10010**	**EDGE LINE, 6", (0.28 MILE)**	
	Awd	$3,000.00	$840.00
	2	$4,685.00	$1,311.80
	3	$3,100.00	$868.00
	4	$4,685.00	$1,311.80
	5	$2,916.75	$816.69
	6	$2,916.75	$816.69
Ref #32	**646E10110**	**LANE LINE, 6", (2.5 MILE)**	
	Awd	$1,900.00	$4,750.00
	2	$3,225.00	$8,062.50
	3	$1,800.00	$4,500.00
	4	$3,225.00	$8,062.50
	5	$1,858.30	$4,645.75
	6	$1,858.30	$4,645.75
Ref #33	**646E10200**	**CENTER LINE, (1.27 MILE)**	
	Awd	$3,900.00	$4,953.00
	2	$5,590.00	$7,099.30
	3	$5,200.00	$6,604.00
	4	$5,590.00	$7,099.30
	5	$3,816.27	$4,846.66
	6	$3,816.27	$4,846.66
Ref #34	**646E10310**	**CHANNELIZING LINE, 12", (220 FT)**	
	Awd	$2.37	$521.40
	2	$1.70	$374.00
	3	$2.50	$550.00
	4	$1.70	$374.00
	5	$2.37	$521.40
	6	$2.37	$521.40
Ref #35	**646E10400**	**STOP LINE, (64 FT)**	
	Awd	$13.57	$868.48
	2	$14.00	$896.00
	3	$12.00	$768.00
	4	$14.00	$896.00
	5	$13.57	$868.48
	6	$13.57	$868.48
Ref #36	**646E10510**	**CROSSWALK LINE, 12", (788 FT)**	
	Awd	$11.59	$9,132.92
	2	$6.00	$4,728.00
	3	$6.00	$4,728.00
	4	$6.00	$4,728.00
	5	$11.59	$9,132.92
	6	$11.59	$9,132.92
Ref #37	**646E10520**	**CROSSWALK LINE, 24", (120 FT)**	
	Awd	$13.40	$1,608.00
	2	$12.00	$1,440.00
	3	$12.00	$1,440.00
	4	$12.00	$1,440.00
	5	$13.39	$1,606.80
	6	$13.39	$1,606.80

Ref #38	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (278 FT)**	
	Awd	$8.40	$2,335.20
	2	$8.00	$2,224.00
	3	$10.00	$2,780.00
	4	$8.00	$2,224.00
	5	$8.39	$2,332.42
	6	$8.39	$2,332.42
Ref #39	**646E20100**	**SCHOOL SYMBOL MARKING, 72", (8 EACH)**	
	Awd	$475.20	$3,801.60
	2	$650.00	$5,200.00
	3	$750.00	$6,000.00
	4	$650.00	$5,200.00
	5	$475.18	$3,801.44
	6	$475.18	$3,801.44
Ref #40	**646E20200**	**PARKING LOT STALL MARKING, (50 FT)**	
	Awd	$2.10	$105.00
	2	$4.00	$200.00
	3	$5.00	$250.00
	4	$4.00	$200.00
	5	$2.09	$104.50
	6	$2.09	$104.50
Ref #41	**646E20300**	**LANE ARROW, (8 EACH)**	
	Awd	$177.00	$1,416.00
	2	$170.00	$1,360.00
	3	$175.00	$1,400.00
	4	$170.00	$1,360.00
	5	$176.54	$1,412.32
	6	$176.54	$1,412.32

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$33,323.60**
2	**$36,934.80**
3	**$32,728.00**
4	**$35,495.60**
5	**$32,833.38**
6	**$33,081.38**

Ref #42	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$2,500.00	$2,500.00
	3	$1,350.00	$1,350.00
	4	$2,500.00	$2,500.00
	5	$1,350.00	$1,350.00
	6	$1,350.00	$1,350.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$1,200.00**
2	**$2,500.00**
3	**$1,350.00**
4	**$2,500.00**
5	**$1,350.00**
6	**$1,350.00**

Ref #43	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (60 HOUR)**	
	Awd	$80.00	$4,800.00
	2	$80.00	$4,800.00
	3	$65.00	$3,900.00
	4	$100.00	$6,000.00
	5	$75.00	$4,500.00
	6	$80.00	$4,800.00
Ref #44	**614E12460**	**WORK ZONE MARKING SIGN, (18 EACH)**	
	Awd	$110.00	$1,980.00
	2	$150.00	$2,700.00
	3	$75.00	$1,350.00
	4	$75.00	$1,350.00
	5	$110.00	$1,980.00
	6	$110.00	$1,980.00
Ref #45	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$100.00	$2,000.00
	2	$275.00	$5,500.00
	3	$200.00	$4,000.00
	4	$400.00	$8,000.00
	5	$375.00	$7,500.00
	6	$1,000.00	$20,000.00
Ref #46	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (7 SNMT)**	
	Awd	$1,050.00	$7,350.00
	2	$1,000.00	$7,000.00
	3	$900.00	$6,300.00
	4	$900.00	$6,300.00
	5	$1,150.00	$8,050.00
	6	$1,050.00	$7,350.00
Ref #47	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (3.88 MILE)**	
	Awd	$660.00	$2,560.80
	2	$590.00	$2,289.20
	3	$700.00	$2,716.00
	4	$590.00	$2,289.20
	5	$659.94	$2,560.57
	6	$659.94	$2,560.57
Ref #48	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1.94 MILE)**	
	Awd	$565.00	$1,096.10
	2	$500.00	$970.00
	3	$700.00	$1,358.00
	4	$500.00	$970.00
	5	$563.32	$1,092.84
	6	$563.32	$1,092.84
Ref #49	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (2.08 MILE)**	
	Awd	$1,200.00	$2,496.00
	2	$1,400.00	$2,912.00
	3	$1,200.00	$2,496.00
	4	$1,400.00	$2,912.00
	5	$1,188.45	$2,471.98
	6	$1,188.45	$2,471.98

Ref #50	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (1.04 MILE)**	
	Awd	$1,040.00	$1,081.60
	2	$1,100.00	$1,144.00
	3	$1,200.00	$1,248.00
	4	$1,100.00	$1,144.00
	5	$1,035.36	$1,076.77
	6	$1,035.36	$1,076.77
Ref #51	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (80 FT)**	
	Awd	$7.00	$560.00
	2	$3.20	$256.00
	3	$4.00	$320.00
	4	$3.20	$256.00
	5	$6.82	$545.60
	6	$6.82	$545.60
Ref #52	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (40 FT)**	
	Awd	$6.00	$240.00
	2	$3.00	$120.00
	3	$4.00	$160.00
	4	$3.00	$120.00
	5	$5.98	$239.20
	6	$5.98	$239.20

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$24,164.50**
2	**$27,691.20**
3	**$23,848.00**
4	**$29,341.20**
5	**$30,016.96**
6	**$42,116.96**

Ref #53	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$4,200.00	$4,200.00
	3	$4,200.00	$4,200.00
	4	$3,500.00	$3,500.00
	5	$4,200.00	$4,200.00
	6	$4,200.00	$4,200.00
Ref #54	**202E30000**	**WALK REMOVED, (180 SF)**	
	Awd	$5.00	$900.00
	2	$5.00	$900.00
	3	$5.00	$900.00
	4	$5.00	$900.00
	5	$8.00	$1,440.00
	6	$5.00	$900.00
Ref #55	**511E71200**	**CONCRETE, MISC.:PARAPET REPAIR, (385 SF)**	
	Awd	$250.00	$96,250.00
	2	$145.00	$55,825.00
	3	$148.00	$56,980.00
	4	$140.00	$53,900.00
	5	$145.00	$55,825.00
	6	$148.00	$56,980.00

Ref #56	**511E71200**	**CONCRETE, MISC.:PARAPET WALL REPAIR, (5 SF)**	
	Awd	$200.00	$1,000.00
	2	$145.00	$725.00
	3	$148.00	$740.00
	4	$200.00	$1,000.00
	5	$145.00	$725.00
	6	$148.00	$740.00
Ref #57	**511E81100**	**CONCRETE, MISC.:CURB REPAIR, (160 FT)**	
	Awd	$100.00	$16,000.00
	2	$90.00	$14,400.00
	3	$89.00	$14,240.00
	4	$100.00	$16,000.00
	5	$90.00	$14,400.00
	6	$89.00	$14,240.00
Ref #58	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (195 SY)**	
	Awd	$20.00	$3,900.00
	2	$12.00	$2,340.00
	3	$14.00	$2,730.00
	4	$20.00	$3,900.00
	5	$12.00	$2,340.00
	6	$14.00	$2,730.00
Ref #59	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (4403 SY)**	
	Awd	$9.00	$39,627.00
	2	$10.00	$44,030.00
	3	$15.00	$66,045.00
	4	$20.00	$88,060.00
	5	$10.00	$44,030.00
	6	$15.00	$66,045.00
Ref #60	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (1773 SY)**	
	Awd	$25.00	$44,325.00
	2	$25.00	$44,325.00
	3	$26.00	$46,098.00
	4	$25.00	$44,325.00
	5	$25.00	$44,325.00
	6	$26.00	$46,098.00
Ref #61	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (2218 FT)**	
	Awd	$3.00	$6,654.00
	2	$3.00	$6,654.00
	3	$3.00	$6,654.00
	4	$4.00	$8,872.00
	5	$3.00	$6,654.00
	6	$3.00	$6,654.00
Ref #62	**512E75500**	**SPECIAL - SEALING OF CONCRETE SURFACES WITH TEXCOT, (1773 SY)**	
	Awd	$25.00	$44,325.00
	2	$37.00	$65,601.00
	3	$36.00	$63,828.00
	4	$30.00	$53,190.00
	5	$37.00	$65,601.00
	6	$36.00	$63,828.00

Ref #63	**516E01300**	**ELASTOMERIC STRIP SEAL WITHOUT STEEL EXTRUSIONS, (205 FT)**	
	Awd	$90.00	$18,450.00
	2	$150.00	$30,750.00
	3	$150.00	$30,750.00
	4	$53.00	$10,865.00
	5	$150.00	$30,750.00
	6	$150.00	$30,750.00
Ref #64	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (14 EACH)**	
	Awd	$700.00	$9,800.00
	2	$1,850.00	$25,900.00
	3	$1,850.00	$25,900.00
	4	$750.00	$10,500.00
	5	$1,850.00	$25,900.00
	6	$1,850.00	$25,900.00
Ref #65	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$15,000.00	$15,000.00
	3	$15,000.00	$15,000.00
	4	$15,000.00	$15,000.00
	5	$15,000.00	$15,000.00
	6	$15,000.00	$15,000.00
Ref #66	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (1750 SF)**	
	Awd	$140.00	$245,000.00
	2	$125.00	$218,750.00
	3	$136.00	$238,000.00
	4	$105.00	$183,750.00
	5	$125.00	$218,750.00
	6	$136.00	$238,000.00
Ref #67	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (66 SY)**	
	Awd	$640.00	$42,240.00
	2	$700.00	$46,200.00
	3	$700.00	$46,200.00
	4	$450.00	$29,700.00
	5	$700.00	$46,200.00
	6	$700.00	$46,200.00
Ref #68	**608E10000**	**4" CONCRETE WALK, (180 SF)**	
	Awd	$10.00	$1,800.00
	2	$8.00	$1,440.00
	3	$12.00	$2,160.00
	4	$15.00	$2,700.00
	5	$18.00	$3,240.00
	6	$12.00	$2,160.00
Ref #69	**609E26000**	**CURB, TYPE 6, (18 FT)**	
	Awd	$50.00	$900.00
	2	$58.00	$1,044.00
	3	$50.00	$900.00
	4	$60.00	$1,080.00
	5	$55.00	$990.00
	6	$50.00	$900.00

Section 9 - STRUCTURE REPAIR (POR-43-1150) - Totals

Awd	**$601,171.00**
2	**$578,084.00**
3	**$621,325.00**
4	**$527,242.00**
5	**$580,370.00**
6	**$621,325.00**

Ref #70	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$4,200.00	$4,200.00
	3	$5,200.00	$5,200.00
	4	$3,500.00	$3,500.00
	5	$4,200.00	$4,200.00
	6	$5,200.00	$5,200.00
Ref #71	**511E71200**	**CONCRETE, MISC.:LIGHT POLE BASE REPAIR, (25 SF)**	
	Awd	$290.00	$7,250.00
	2	$145.00	$3,625.00
	3	$160.00	$4,000.00
	4	$150.00	$3,750.00
	5	$145.00	$3,625.00
	6	$160.00	$4,000.00
Ref #72	**511E71200**	**CONCRETE, MISC.:PARAPET REPAIR, (205 SF)**	
	Awd	$175.00	$35,875.00
	2	$145.00	$29,725.00
	3	$160.00	$32,800.00
	4	$100.00	$20,500.00
	5	$145.00	$29,725.00
	6	$160.00	$32,800.00
Ref #73	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (65 SY)**	
	Awd	$20.00	$1,300.00
	2	$12.00	$780.00
	3	$15.00	$975.00
	4	$50.00	$3,250.00
	5	$12.00	$780.00
	6	$15.00	$975.00
Ref #74	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (3094 SY)**	
	Awd	$9.00	$27,846.00
	2	$10.00	$30,940.00
	3	$15.00	$46,410.00
	4	$18.00	$55,692.00
	5	$10.00	$30,940.00
	6	$15.00	$46,410.00
Ref #75	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (719 SY)**	
	Awd	$25.00	$17,975.00
	2	$25.00	$17,975.00
	3	$26.00	$18,694.00
	4	$21.00	$15,099.00
	5	$25.00	$17,975.00
	6	$26.00	$18,694.00

Ref #76	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (2112 FT)**	
	Awd	$3.00	$6,336.00
	2	$3.00	$6,336.00
	3	$3.50	$7,392.00
	4	$4.00	$8,448.00
	5	$3.00	$6,336.00
	6	$3.50	$7,392.00
Ref #77	**512E75500**	**SPECIAL - SEALING OF CONCRETE SURFACES WITH TEXCOT, (719 SY)**	
	Awd	$25.00	$17,975.00
	2	$37.00	$26,603.00
	3	$36.00	$25,884.00
	4	$30.00	$21,570.00
	5	$37.00	$26,603.00
	6	$36.00	$25,884.00
Ref #78	**516E01300**	**ELASTOMERIC STRIP SEAL WITHOUT STEEL EXTRUSIONS, (140 FT)**	
	Awd	$90.00	$12,600.00
	2	$150.00	$21,000.00
	3	$90.00	$12,600.00
	4	$57.00	$7,980.00
	5	$150.00	$21,000.00
	6	$90.00	$12,600.00
Ref #79	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (16 EACH)**	
	Awd	$700.00	$11,200.00
	2	$1,850.00	$29,600.00
	3	$1,850.00	$29,600.00
	4	$750.00	$12,000.00
	5	$1,850.00	$29,600.00
	6	$1,850.00	$29,600.00
Ref #80	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$28,000.00	$28,000.00
	3	$28,000.00	$28,000.00
	4	$26,000.00	$26,000.00
	5	$28,000.00	$28,000.00
	6	$28,000.00	$28,000.00
Ref #81	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (200 SF)**	
	Awd	$135.00	$27,000.00
	2	$125.00	$25,000.00
	3	$136.00	$27,200.00
	4	$125.00	$25,000.00
	5	$125.00	$25,000.00
	6	$136.00	$27,200.00
Ref #82	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (15 SY)**	
	Awd	$640.00	$9,600.00
	2	$700.00	$10,500.00
	3	$683.00	$10,245.00
	4	$450.00	$6,750.00
	5	$700.00	$10,500.00
	6	$683.00	$10,245.00

Ref #83	**530E00800**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (40 SY)**	
	Awd	$120.00	$4,800.00
	2	$150.00	$6,000.00
	3	$178.00	$7,120.00
	4	$300.00	$12,000.00
	5	$150.00	$6,000.00
	6	$178.00	$7,120.00

Section 10 - STRUCTURE REPAIR (POR-59-0101) - Totals

Awd	**$209,757.00**
2	**$240,284.00**
3	**$256,120.00**
4	**$221,539.00**
5	**$240,284.00**
6	**$256,120.00**

Ref #84	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00
	4	$5,000.00	$5,000.00
	5	$22,000.00	$22,000.00
	6	$7,500.00	$7,500.00
Ref #85	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$18,000.00	$18,000.00
	3	$15,000.00	$15,000.00
	4	$20,000.00	$20,000.00
	5	$10,000.00	$10,000.00
	6	$10,000.00	$10,000.00
Ref #86	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$135,000.00	$135,000.00
	3	$235,000.00	$235,000.00
	4	$225,000.00	$225,000.00
	5	$157,274.70	$157,274.70
	6	$121,689.42	$121,689.42
Ref #87	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$1,400.00	$8,400.00
	2	$2,000.00	$12,000.00
	3	$2,400.00	$14,400.00
	4	$1,750.00	$10,500.00
	5	$2,400.00	$14,400.00
	6	$2,000.00	$12,000.00
Ref #88	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$2,000.00	$2,000.00
	3	$3,000.00	$3,000.00
	4	$100.00	$100.00
	5	$2,500.00	$2,500.00
	6	$1,500.00	$1,500.00

Ref #89	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$117,404.75	$117,404.75
	3	$100,000.00	$100,000.00
	4	$127,000.00	$127,000.00
	5	$100,000.00	$100,000.00
	6	$100,000.00	$100,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$218,400.00**
2	**$289,404.75**
3	**$372,400.00**
4	**$387,600.00**
5	**$306,174.70**
6	**$252,689.42**