Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220492
PID 114888
POR-SR 88-13.71
Federal
Type: CHIP SEAL
Letting Date: 8/25/2022
Completion Date: 7/31/2023

Contract Awarded To: RONYAK PAVING INC
Award Amount: $878,716.00

Engineer's Estimate: $975,000.00

Bidder 1
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $878,716.00

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $954,292.08

Bidder 3
CHAGRIN VALLEY PAVING INC
17290 MUNN RD
Geauga
CHAGRIN FALLS, OH 44023
Bid $991,608.28

Bidder 4
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $1,120,389.20

Ref #1	**203E10000**	**EXCAVATION (FOR PAVEMENT REPAIR), (34 CY)**	
	Awd	$40.00	$1,360.00
	2	$25.00	$850.00
	3	$50.00	$1,700.00
	4	$40.00	$1,360.00
Ref #2	**209E60200**	**LINEAR GRADING, (288 STA)**	
	Awd	$20.00	$5,760.00
	2	$55.00	$15,840.00
	3	$20.00	$5,760.00
	4	$25.00	$7,200.00
Ref #3	**626E00110**	**BARRIER REFLECTOR, TYPE 2 BIDIRECTIONAL, (24 EACH)**	
	Awd	$25.00	$600.00
	2	$32.50	$780.00
	3	$32.50	$780.00
	4	$32.50	$780.00

Section 1 - ROADWAY - Totals

Awd	**$7,720.00**
2	**$17,470.00**
3	**$8,240.00**
4	**$9,340.00**

Ref #4	**659E10000**	**SEEDING AND MULCHING, (8000 SY)**	
	Awd	$1.00	$8,000.00
	2	$1.00	$8,000.00
	3	$1.00	$8,000.00
	4	$1.50	$12,000.00
Ref #5	**659E20000**	**COMMERCIAL FERTILIZER, (1.08 TON)**	
	Awd	$650.00	$702.00
	2	$916.00	$989.28
	3	$916.00	$989.28
	4	$250.00	$270.00
Ref #6	**659E31000**	**LIME, (1.65 ACRE)**	
	Awd	$650.00	$1,072.50
	2	$154.00	$254.10
	3	$154.00	$254.10
	4	$50.00	$82.50
Ref #7	**659E35000**	**WATER, (43.2 MGAL)**	
	Awd	$10.00	$432.00
	2	$1.00	$43.20
	3	$1.00	$43.20
	4	$1.00	$43.20
Ref #8	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$13,206.50**
2	**$12,286.58**
3	**$12,286.58**
4	**$15,395.70**

Ref #9	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (1000 SY)**	
	Awd	$70.00	$70,000.00
	2	$45.00	$45,000.00
	3	$47.00	$47,000.00
	4	$28.00	$28,000.00
Ref #10	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (1200 FT)**	
	Awd	$1.15	$1,380.00
	2	$3.00	$3,600.00
	3	$2.00	$2,400.00
	4	$4.00	$4,800.00
Ref #11	**253E01000**	**PAVEMENT REPAIR, (200 SY)**	
	Awd	$120.00	$24,000.00
	2	$130.00	$26,000.00
	3	$160.00	$32,000.00
	4	$90.00	$18,000.00
Ref #12	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (T=1.5"), (21718 SY)**	
	Awd	$1.25	$27,147.50
	2	$1.75	$38,006.50
	3	$2.70	$58,638.60
	4	$1.75	$38,006.50
Ref #13	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, (, (21718 SY)**	
	Awd	$1.45	$31,491.10
	2	$1.75	$38,006.50
	3	$2.70	$58,638.60
	4	$1.75	$38,006.50
Ref #14	**304E20000**	**AGGREGATE BASE (FOR PAVEMENT REPAIR), (34 CY)**	
	Awd	$40.00	$1,360.00
	2	$50.00	$1,700.00
	3	$100.00	$3,400.00
	4	$50.00	$1,700.00
Ref #15	**407E20000**	**NON-TRACKING TACK COAT @ 0.09 GAL/SY, (3910 GAL)**	
	Awd	$3.00	$11,730.00
	2	$2.50	$9,775.00
	3	$2.00	$7,820.00
	4	$5.00	$19,550.00
Ref #16	**408E10001**	**PRIME COAT, AS PER PLAN @ 0.40 GAL/SY, (2548 GAL)**	
	Awd	$3.00	$7,644.00
	2	$4.25	$10,829.00
	3	$2.00	$5,096.00
	4	$9.00	$22,932.00
Ref #17	**422E11001**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, AS PER PLAN(I, (43435 SY)**	
	Awd	$1.00	$43,435.00
	2	$1.50	$65,152.50
	3	$0.90	$39,091.50
	4	$1.50	$65,152.50

Ref #18	**422E25000**	**EMULSION, CHIP SEAL @ 0.4 GAL/SY, (17372 GAL)**	
	Awd	$3.40	$59,064.80
	2	$3.50	$60,802.00
	3	$3.00	$52,116.00
	4	$3.50	$60,802.00
Ref #19	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (1810 CY)**	
	Awd	$210.00	$380,100.00
	2	$207.00	$374,670.00
	3	$220.00	$398,200.00
	4	$275.00	$497,750.00
Ref #20	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (354 CY)**	
	Awd	$67.00	$23,718.00
	2	$75.00	$26,550.00
	3	$100.00	$35,400.00
	4	$90.00	$31,860.00
Ref #21	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (5.46 MILE)**	
	Awd	$1,615.00	$8,817.90
	2	$1,500.00	$8,190.00
	3	$1,200.00	$6,552.00
	4	$3,000.00	$16,380.00

Section 3 - PAVEMENT - Totals

Awd	**$689,888.30**
2	**$708,281.50**
3	**$746,352.70**
4	**$842,939.50**

Ref #22	**621E00100**	**RPM, (182 EACH)**	
	Awd	$50.00	$9,100.00
	2	$39.50	$7,189.00
	3	$39.50	$7,189.00
	4	$39.50	$7,189.00
Ref #23	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (145 EACH)**	
	Awd	$1.00	$145.00
	2	$6.00	$870.00
	3	$1.00	$145.00
	4	$4.00	$580.00
Ref #24	**646E10010**	**EDGE LINE, 6", (5.46 MILE)**	
	Awd	$3,676.00	$20,070.96
	2	$3,750.00	$20,475.00
	3	$3,750.00	$20,475.00
	4	$3,750.00	$20,475.00
Ref #25	**646E10200**	**CENTER LINE, (2.73 MILE)**	
	Awd	$4,150.00	$11,329.50
	2	$6,000.00	$16,380.00
	3	$6,000.00	$16,380.00
	4	$6,000.00	$16,380.00
Ref #26	**646E10400**	**STOP LINE, (14 FT)**	
	Awd	$16.00	$224.00
	2	$15.00	$210.00
	3	$15.00	$210.00
	4	$15.00	$210.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$40,869.46**
2	**$45,124.00**
3	**$44,399.00**
4	**$44,834.00**

Ref #27	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$85.00	$4,250.00
	2	$75.00	$3,750.00
	3	$100.00	$5,000.00
	4	$80.00	$4,000.00
Ref #28	**614E12460**	**WORK ZONE MARKING SIGN, (20 EACH)**	
	Awd	$75.00	$1,500.00
	2	$75.00	$1,500.00
	3	$75.00	$1,500.00
	4	$70.00	$1,400.00
Ref #29	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$125.00	$2,500.00
	2	$120.00	$2,400.00
	3	$300.00	$6,000.00
	4	$175.00	$3,500.00
Ref #30	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$900.00	$3,600.00
	2	$900.00	$3,600.00
	3	$900.00	$3,600.00
	4	$900.00	$3,600.00
Ref #31	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (5.46 MILE)**	
	Awd	$1,175.00	$6,415.50
	2	$1,500.00	$8,190.00
	3	$1,500.00	$8,190.00
	4	$1,500.00	$8,190.00
Ref #32	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (2.73 MILE)**	
	Awd	$995.00	$2,716.35
	2	$1,500.00	$4,095.00
	3	$1,500.00	$4,095.00
	4	$1,500.00	$4,095.00
Ref #33	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (5.46 MILE)**	
	Awd	$650.00	$3,549.00
	2	$750.00	$4,095.00
	3	$750.00	$4,095.00
	4	$750.00	$4,095.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$24,530.85**
2	**$27,630.00**
3	**$32,480.00**
4	**$28,880.00**

Ref #34	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,125.89	$7,125.89
	2	$3,500.00	$3,500.00
	3	$10,000.00	$10,000.00
	4	$15,000.00	$15,000.00
Ref #35	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$57,475.00	$57,475.00
	2	$107,000.00	$107,000.00
	3	$79,000.00	$79,000.00
	4	$80,000.00	$80,000.00
Ref #36	**619E16010**	**FIELD OFFICE, TYPE B, (5 MNTH)**	
	Awd	$1,500.00	$7,500.00
	2	$2,000.00	$10,000.00
	3	$1,750.00	$8,750.00
	4	$750.00	$3,750.00
Ref #37	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,400.00	$3,400.00
	2	$3,000.00	$3,000.00
	3	$100.00	$100.00
	4	$250.00	$250.00
Ref #38	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$20,000.00	$20,000.00
	3	$50,000.00	$50,000.00
	4	$80,000.00	$80,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$102,500.89**
2	**$143,500.00**
3	**$147,850.00**
4	**$179,000.00**