Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 227001
PID 117148
GAL-SR 553-00.61
Federal
Type: SLIDE REPAIR
Letting Date: 8/25/2022
Completion Date: 11/15/2022

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $195,982.60

Engineer's Estimate: $235,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $195,982.60

Bidder 2
ALLARD EXCAVATION LLC
8336 BENNETT SCHOOL HOUSE RD
Scioto
SOUTH WEBSTER, OH 45682
Bid $227,095.30

Bidder 3
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $289,331.99

Bidder 4
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $322,240.00

Bidder 5
WOLF CREEK CONTRACTING COMPANY LLC
403 WATERTOWN RD
Washington
WATERFORD, OH 45786
Bid $341,880.67

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$3,200.00	$3,200.00
	3	$9,000.00	$9,000.00
	4	$4,300.00	$4,300.00
	5	$5,223.16	$5,223.16
Ref #2	**202E23000**	**PAVEMENT REMOVED, (236 SY)**	
	Awd	$15.00	$3,540.00
	2	$9.00	$2,124.00
	3	$16.00	$3,776.00
	4	$44.00	$10,384.00
	5	$24.53	$5,789.08
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (175 FT)**	
	Awd	$6.00	$1,050.00
	2	$7.00	$1,225.00
	3	$5.00	$875.00
	4	$12.00	$2,100.00
	5	$9.13	$1,597.75
Ref #4	**203E10000**	**EXCAVATION, (775 CY)**	
	Awd	$21.00	$16,275.00
	2	$17.45	$13,523.75
	3	$30.00	$23,250.00
	4	$41.00	$31,775.00
	5	$42.19	$32,697.25
Ref #5	**203E20000**	**EMBANKMENT, (344 CY)**	
	Awd	$21.00	$7,224.00
	2	$12.75	$4,386.00
	3	$21.00	$7,224.00
	4	$65.50	$22,532.00
	5	$57.42	$19,752.48
Ref #6	**203E35121**	**GRANULAR MATERIAL, TYPE C, AS PER PLAN, (115 CY)**	
	Awd	$150.00	$17,250.00
	2	$121.00	$13,915.00
	3	$114.00	$13,110.00
	4	$128.00	$14,720.00
	5	$92.84	$10,676.60
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (272 SY)**	
	Awd	$2.00	$544.00
	2	$3.90	$1,060.80
	3	$2.00	$544.00
	4	$12.00	$3,264.00
	5	$4.25	$1,156.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (175 FT)**	
	Awd	$34.98	$6,121.50
	2	$38.50	$6,737.50
	3	$37.00	$6,475.00
	4	$48.00	$8,400.00
	5	$42.00	$7,350.00

Section 1 - ROADWAY - Totals

Awd	**$59,504.50**
2	**$46,172.05**
3	**$64,254.00**
4	**$97,475.00**
5	**$84,242.32**

Ref #9	**601E27001**	**DUMPED ROCK FILL, TYPE C, AS PER PLAN, (134 CY)**	
	Awd	$122.00	$16,348.00
	2	$111.00	$14,874.00
	3	$124.00	$16,616.00
	4	$155.00	$20,770.00
	5	$129.97	$17,415.98
Ref #10	**659E10000**	**SEEDING AND MULCHING, (250 SY)**	
	Awd	$2.50	$625.00
	2	$3.80	$950.00
	3	$11.00	$2,750.00
	4	$6.00	$1,500.00
	5	$9.60	$2,400.00
Ref #11	**659E20000**	**COMMERCIAL FERTILIZER, (0.03 TON)**	
	Awd	$1,500.00	$45.00
	2	$1,500.00	$45.00
	3	$1,582.00	$47.46
	4	$1,900.00	$57.00
	5	$2,400.00	$72.00
Ref #12	**659E31000**	**LIME, (0.06 ACRE)**	
	Awd	$200.00	$12.00
	2	$1,000.00	$60.00
	3	$211.00	$12.66
	4	$150.00	$9.00
	5	$360.00	$21.60
Ref #13	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00
	3	$1.00	$2.00
	4	$5.00	$10.00
	5	$3.00	$6.00
Ref #14	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$20,032.00**
2	**$18,931.00**
3	**$22,428.12**
4	**$25,346.00**
5	**$22,915.58**

Ref #15	**605E31100**	**AGGREGATE DRAINS, (15 FT)**	
	Awd	$30.00	$450.00
	2	$21.55	$323.25
	3	$28.00	$420.00
	4	$115.00	$1,725.00
	5	$75.26	$1,128.90

Section 3 - DRAINAGE - Totals

Awd	**$450.00**
2	**$323.25**
3	**$420.00**
4	**$1,725.00**
5	**$1,128.90**

Ref #16	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (42 CY)**	
	Awd	$310.00	$13,020.00
	2	$390.00	$16,380.00
	3	$452.00	$18,984.00
	4	$498.00	$20,916.00
	5	$468.00	$19,656.00
Ref #17	**304E20000**	**AGGREGATE BASE, (94 CY)**	
	Awd	$125.00	$11,750.00
	2	$105.00	$9,870.00
	3	$110.00	$10,340.00
	4	$144.00	$13,536.00
	5	$207.56	$19,510.64
Ref #18	**407E20000**	**NON-TRACKING TACK COAT, (32 GAL)**	
	Awd	$7.00	$224.00
	2	$4.00	$128.00
	3	$4.64	$148.48
	4	$30.00	$960.00
	5	$4.80	$153.60
Ref #19	**408E10000**	**PRIME COAT, (32 GAL)**	
	Awd	$7.00	$224.00
	2	$20.00	$640.00
	3	$37.00	$1,184.00
	4	$33.00	$1,056.00
	5	$6.00	$192.00
Ref #20	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (26 CY)**	
	Awd	$400.00	$10,400.00
	2	$545.00	$14,170.00
	3	$631.00	$16,406.00
	4	$500.00	$13,000.00
	5	$654.00	$17,004.00
Ref #21	**617E10100**	**COMPACTED AGGREGATE, (4 CY)**	
	Awd	$225.00	$900.00
	2	$170.00	$680.00
	3	$280.00	$1,120.00
	4	$650.00	$2,600.00
	5	$157.03	$628.12

Section 4 - PAVEMENT - Totals

Awd	**$36,518.00**
2	**$41,868.00**
3	**$48,182.48**
4	**$52,068.00**
5	**$57,144.36**

Ref #22	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (3 EACH)**	
	Awd	$20.00	$60.00
	2	$10.00	$30.00
	3	$21.00	$63.00
	4	$220.00	$660.00
	5	$23.23	$69.69
Ref #23	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.07 MILE)**	
	Awd	$16,030.00	$1,122.10
	2	$12,250.00	$857.50
	3	$12,921.00	$904.47
	4	$16,800.00	$1,176.00
	5	$14,700.00	$1,029.00
Ref #24	**642E00300**	**CENTER LINE, TYPE 1, (0.04 MILE)**	
	Awd	$40,850.00	$1,634.00
	2	$19,900.00	$796.00
	3	$20,990.00	$839.60
	4	$27,300.00	$1,092.00
	5	$23,880.00	$955.20

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,816.10**
2	**$1,683.50**
3	**$1,807.07**
4	**$2,928.00**
5	**$2,053.89**

Ref #25	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$1.00	$5.00
	3	$35.00	$175.00
	4	$7.00	$35.00
	5	$1.20	$6.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$5.00**
2	**$5.00**
3	**$175.00**
4	**$35.00**
5	**$6.00**

Ref #26	**690E12010**	**SPECIAL - GEOTEXTILE FABRIC, 712.09, TYPE D, (419 SY)**	
	Awd	$3.00	$1,257.00
	2	$1.50	$628.50
	3	$2.00	$838.00
	4	$3.00	$1,257.00
	5	$11.51	$4,822.69
Ref #27	**838E20700**	**GABIONS, (267 CY)**	
	Awd	$200.00	$53,400.00
	2	$300.00	$80,100.00
	3	$326.00	$87,042.00
	4	$318.00	$84,906.00
	5	$331.69	$88,561.23

Section 7 - RETAINING WALLS - Totals

Awd	**$54,657.00**
2	**$80,728.50**
3	**$87,880.00**
4	**$86,163.00**
5	**$93,383.92**

Ref #28	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$3,100.00	$3,100.00
	3	$7,000.00	$7,000.00
	4	$4,600.00	$4,600.00
	5	$3,693.98	$3,693.98
Ref #29	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$3,400.00	$3,400.00
	3	$14,112.00	$14,112.00
	4	$12,000.00	$12,000.00
	5	$4,140.00	$4,140.00
Ref #30	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$5,700.00	$5,700.00
	3	$9,000.00	$9,000.00
	4	$1,000.00	$1,000.00
	5	$5,277.11	$5,277.11
Ref #31	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$25,184.00	$25,184.00
	3	$34,073.32	$34,073.32
	4	$38,900.00	$38,900.00
	5	$67,894.61	$67,894.61

Section 8 - INCIDENTALS - Totals

Awd	**$22,000.00**
2	**$37,384.00**
3	**$64,185.32**
4	**$56,500.00**
5	**$81,005.70**