Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220489
PID 106931
LUC-IR 475/US 23-10.02/11.17 Nsewll
Federal
Type: NOISE WALLS
Letting Date: 8/25/2022
Completion Date: 10/31/2023

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $6,503,298.60

Engineer's Estimate: $7,250,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $6,503,298.60

Bidder 2
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $6,767,546.39

Bidder 3
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $7,208,705.06

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$99,200.00	$99,200.00
	2	$385,000.00	$385,000.00
	3	$150,000.00	$150,000.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (10 FT)**	
	Awd	$75.00	$750.00
	2	$20.00	$200.00
	3	$30.00	$300.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (344 FT)**	
	Awd	$2.00	$688.00
	2	$2.00	$688.00
	3	$2.00	$688.00
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$145.00	$290.00
	2	$145.00	$290.00
	3	$145.00	$290.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (2 EACH)**	
	Awd	$95.00	$190.00
	2	$95.00	$190.00
	3	$95.00	$190.00
Ref #6	**202E75000**	**FENCE REMOVED, (5107 FT)**	
	Awd	$2.50	$12,767.50
	2	$4.00	$20,428.00
	3	$2.50	$12,767.50
Ref #7	**203E10000**	**EXCAVATION, (890 CY)**	
	Awd	$45.00	$40,050.00
	2	$19.00	$16,910.00
	3	$47.00	$41,830.00
Ref #8	**203E20000**	**EMBANKMENT, (1660 CY)**	
	Awd	$8.50	$14,110.00
	2	$19.00	$31,540.00
	3	$13.00	$21,580.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (718 SY)**	
	Awd	$4.00	$2,872.00
	2	$1.75	$1,256.50
	3	$2.00	$1,436.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (75 FT)**	
	Awd	$32.80	$2,460.00
	2	$32.80	$2,460.00
	3	$32.80	$2,460.00
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (2 EACH)**	
	Awd	$3,180.00	$6,360.00
	2	$3,180.00	$6,360.00
	3	$3,180.00	$6,360.00
Ref #12	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,920.00	$5,840.00
	2	$2,920.00	$5,840.00
	3	$2,920.00	$5,840.00

Ref #13	**607E23000**	**FENCE, TYPE CLT, (10 FT)**	
	Awd	$71.50	$715.00
	2	$71.50	$715.00
	3	$71.50	$715.00
Ref #14	**607E61200**	**GATE, TYPE CLT, (7 EACH)**	
	Awd	$2,165.00	$15,155.00
	2	$2,165.00	$15,155.00
	3	$2,165.00	$15,155.00
Ref #15	**622E10161**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLA, (3135 FT)**	
	Awd	$90.00	$282,150.00
	2	$109.00	$341,715.00
	3	$130.00	$407,550.00
Ref #16	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$4,200.00	$8,400.00
	2	$4,875.00	$9,750.00
	3	$6,000.00	$12,000.00
Ref #17	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (14 EACH)**	
	Awd	$2,400.00	$33,600.00
	2	$4,000.00	$56,000.00
	3	$3,500.00	$49,000.00
Ref #100	**202E23000**	**PAVEMENT REMOVED, (78 SY)**	
	Awd	$32.00	$2,496.00
	2	$12.50	$975.00
	3	$50.00	$3,900.00

Section 1 - ROADWAY - Totals

Awd	**$528,093.50**
2	**$895,472.50**
3	**$732,061.50**

Ref #18	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$70.00	$140.00
	2	$70.00	$140.00
	3	$70.00	$140.00
Ref #19	**659E00300**	**TOPSOIL, (1486 CY)**	
	Awd	$27.00	$40,122.00
	2	$18.00	$26,748.00
	3	$23.00	$34,178.00
Ref #20	**659E10000**	**SEEDING AND MULCHING, (13385 SY)**	
	Awd	$1.14	$15,258.90
	2	$1.14	$15,258.90
	3	$1.14	$15,258.90
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (670 SY)**	
	Awd	$1.14	$763.80
	2	$1.14	$763.80
	3	$1.14	$763.80
Ref #22	**659E15000**	**INTER-SEEDING, (670 SY)**	
	Awd	$1.00	$670.00
	2	$1.00	$670.00
	3	$1.00	$670.00

Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (1.87 TON)**	
	Awd	$750.00	$1,402.50
	2	$750.00	$1,402.50
	3	$750.00	$1,402.50
Ref #24	**659E31000**	**LIME, (2.77 ACRE)**	
	Awd	$35.00	$96.95
	2	$35.00	$96.95
	3	$35.00	$96.95
Ref #25	**659E35000**	**WATER, (75 MGAL)**	
	Awd	$1.00	$75.00
	2	$1.00	$75.00
	3	$1.00	$75.00
Ref #26	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,175.00	$2,175.00
	2	$2,175.00	$2,175.00
	3	$5,000.00	$5,000.00
Ref #27	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$6,132.40	$6,132.40
	2	$8,760.00	$8,760.00
	3	$10,000.00	$10,000.00
Ref #28	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$12,000.00	$12,000.00
	3	$15,000.00	$15,000.00
Ref #29	**832E30000**	**EROSION CONTROL, (62000 EACH)**	
	Awd	$1.00	$62,000.00
	2	$1.00	$62,000.00
	3	$1.00	$62,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$137,836.55**
2	**$130,090.15**
3	**$144,585.15**

Ref #30	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (71.8 SY)**	
	Awd	$100.00	$7,180.00
	2	$85.00	$6,103.00
	3	$100.00	$7,180.00
Ref #31	**602E20000**	**CONCRETE MASONRY, (0.9 CY)**	
	Awd	$3,500.00	$3,150.00
	2	$1,900.00	$1,710.00
	3	$2,600.00	$2,340.00
Ref #32	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (6609 FT)**	
	Awd	$12.00	$79,308.00
	2	$14.00	$92,526.00
	3	$14.97	$98,936.73
Ref #33	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (369 FT)**	
	Awd	$36.50	$13,468.50
	2	$30.00	$11,070.00
	3	$45.00	$16,605.00

Ref #34	**611E06100**	**15" CONDUIT, TYPE C, (44 FT)**	
	Awd	$100.00	$4,400.00
	2	$95.00	$4,180.00
	3	$125.00	$5,500.00
Ref #35	**611E07400**	**18" CONDUIT, TYPE B, (172 FT)**	
	Awd	$85.00	$14,620.00
	2	$70.00	$12,040.00
	3	$100.00	$17,200.00
Ref #36	**611E07600**	**18" CONDUIT, TYPE C, (10 FT)**	
	Awd	$350.00	$3,500.00
	2	$200.00	$2,000.00
	3	$180.00	$1,800.00
Ref #37	**611E98230**	**CATCH BASIN, NO. 4, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$6,100.00	$6,100.00
	3	$7,000.00	$7,000.00
Ref #38	**611E99114**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, (2 EACH)**	
	Awd	$11,000.00	$22,000.00
	2	$13,200.00	$26,400.00
	3	$15,000.00	$30,000.00
Ref #39	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (17 EACH)**	
	Awd	$295.00	$5,015.00
	2	$300.00	$5,100.00
	3	$425.00	$7,225.00

Section 3 - DRAINAGE - Totals

Awd	**$157,641.50**
2	**$167,229.00**
3	**$193,786.73**

Ref #40	**253E90100**	**PAVEMENT REPAIR, MISC.: FULL DEPTH REPLACEMENT, (120 SY)**	
	Awd	$195.00	$23,400.00
	2	$255.00	$30,600.00
	3	$290.00	$34,800.00
Ref #41	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (69 CY)**	
	Awd	$320.00	$22,080.00
	2	$280.00	$19,320.00
	3	$288.00	$19,872.00
Ref #42	**304E20000**	**AGGREGATE BASE, (136 CY)**	
	Awd	$80.00	$10,880.00
	2	$65.00	$8,840.00
	3	$110.00	$14,960.00
Ref #43	**407E10000**	**TACK COAT, (408 GAL)**	
	Awd	$1.00	$408.00
	2	$2.00	$816.00
	3	$2.00	$816.00
Ref #44	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (184 CY)**	
	Awd	$415.00	$76,360.00
	2	$350.00	$64,400.00
	3	$350.00	$64,400.00

Ref #45	**442E20200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (23 CY)**	
	Awd	$450.00	$10,350.00
	2	$365.00	$8,395.00
	3	$365.00	$8,395.00
Ref #46	**609E24510**	**CURB, TYPE 4-C, (31 FT)**	
	Awd	$50.00	$1,550.00
	2	$55.00	$1,705.00
	3	$80.00	$2,480.00
Ref #101	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (3991 SY)**	
	Awd	$4.55	$18,159.05
	2	$3.50	$13,968.50
	3	$3.50	$13,968.50
Ref #102	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (0.65 MILE)**	
	Awd	$10,000.00	$6,500.00
	2	$9,000.00	$5,850.00
	3	$9,000.00	$5,850.00

Section 4 - PAVEMENT - Totals

Awd	**$169,687.05**
2	**$153,894.50**
3	**$165,541.50**

Ref #47	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (40 EACH)**	
	Awd	$9.50	$380.00
	2	$9.50	$380.00
	3	$9.50	$380.00
Ref #48	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (4 EACH)**	
	Awd	$10.50	$42.00
	2	$10.50	$42.00
	3	$10.50	$42.00
Ref #49	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (154 FT)**	
	Awd	$14.50	$2,233.00
	2	$16.00	$2,464.00
	3	$7.45	$1,147.30
Ref #50	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (76.3 FT)**	
	Awd	$44.00	$3,357.20
	2	$31.50	$2,403.45
	3	$42.34	$3,230.54
Ref #51	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (53.1 FT)**	
	Awd	$57.00	$3,026.70
	2	$39.50	$2,097.45
	3	$74.35	$3,947.99
Ref #52	**630E08600**	**SIGN POST REFLECTOR, (4 EACH)**	
	Awd	$45.00	$180.00
	2	$50.00	$200.00
	3	$22.85	$91.40
Ref #53	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (6 EACH)**	
	Awd	$685.00	$4,110.00
	2	$490.00	$2,940.00
	3	$373.26	$2,239.56

Ref #54	**630E80100**	**SIGN, FLAT SHEET, (89.3 SF)**	
	Awd	$17.00	$1,518.10
	2	$32.00	$2,857.60
	3	$15.45	$1,379.69
Ref #55	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (69 SF)**	
	Awd	$25.00	$1,725.00
	2	$42.00	$2,898.00
	3	$35.65	$2,459.85
Ref #56	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (6 EACH)**	
	Awd	$675.00	$4,050.00
	2	$1,050.00	$6,300.00
	3	$563.85	$3,383.10
Ref #57	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (11 EACH)**	
	Awd	$10.00	$110.00
	2	$20.00	$220.00
	3	$22.45	$246.95
Ref #58	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$235.00	$470.00
	2	$175.00	$350.00
	3	$134.25	$268.50
Ref #59	**630E85600**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND REERECTIO, (1 EACH)**	
	Awd	$295.00	$295.00
	2	$525.00	$525.00
	3	$270.00	$270.00
Ref #60	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (10 EACH)**	
	Awd	$15.00	$150.00
	2	$30.00	$300.00
	3	$19.65	$196.50
Ref #61	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (6 EACH)**	
	Awd	$245.00	$1,470.00
	2	$350.00	$2,100.00
	3	$199.25	$1,195.50
Ref #103	**644E00104**	**EDGE LINE, 6", (0.65 MILE)**	
	Awd	$8,500.00	$5,525.00
	2	$8,838.34	$5,744.92
	3	$8,500.00	$5,525.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$28,642.00**
2	**$31,822.42**
3	**$26,003.88**

Ref #62	**625E23000**	**NO. 4 AWG 600 VOLT DISTRIBUTION CABLE, (265 FT)**	
	Awd	$3.30	$874.50
	2	$3.30	$874.50
	3	$3.30	$874.50
Ref #63	**625E25400**	**CONDUIT, 2", 725.04, (96 FT)**	
	Awd	$27.00	$2,592.00
	2	$27.00	$2,592.00
	3	$27.00	$2,592.00

Ref #64	**625E25500**	**CONDUIT, 3", 725.04, (38 FT)**	
	Awd	$41.00	$1,558.00
	2	$41.00	$1,558.00
	3	$41.00	$1,558.00
Ref #65	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (60 FT)**	
	Awd	$62.00	$3,720.00
	2	$62.00	$3,720.00
	3	$62.00	$3,720.00
Ref #66	**625E29010**	**TRENCH, 30" DEEP, (104 FT)**	
	Awd	$4.30	$447.20
	2	$4.30	$447.20
	3	$4.30	$447.20
Ref #67	**625E30700**	**PULL BOX, 725.08, 18", (2 EACH)**	
	Awd	$1,143.00	$2,286.00
	2	$1,143.00	$2,286.00
	3	$1,143.00	$2,286.00
Ref #68	**625E31510**	**PULL BOX REMOVED, (4 EACH)**	
	Awd	$568.00	$2,272.00
	2	$568.00	$2,272.00
	3	$568.00	$2,272.00
Ref #69	**625E32001**	**GROUND ROD, AS PER PLAN, (8 EACH)**	
	Awd	$406.00	$3,248.00
	2	$406.00	$3,248.00
	3	$406.00	$3,248.00
Ref #70	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$1,188.00	$1,188.00
	2	$1,188.00	$1,188.00
	3	$1,188.00	$1,188.00
Ref #71	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (104 FT)**	
	Awd	$2.00	$208.00
	2	$2.00	$208.00
	3	$2.00	$208.00
Ref #72	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (3 EACH)**	
	Awd	$1,992.00	$5,976.00
	2	$1,992.00	$5,976.00
	3	$1,992.00	$5,976.00
Ref #73	**633E67101**	**CABINET FOUNDATION, AS PER PLAN, (2 EACH)**	
	Awd	$1,853.00	$3,706.00
	2	$1,853.00	$3,706.00
	3	$1,853.00	$3,706.00
Ref #74	**633E67201**	**CONTROLLER WORK PAD, AS PER PLAN, (1 EACH)**	
	Awd	$12,390.00	$12,390.00
	2	$12,390.00	$12,390.00
	3	$12,390.00	$12,390.00
Ref #75	**809E64550**	**ETHERNET CABLE, OUTDOOR-RATED, (220 FT)**	
	Awd	$2.40	$528.00
	2	$2.40	$528.00
	3	$2.40	$528.00

Ref #76	**809E65000**	**ITS CABINET - GROUND MOUNTED, (1 EACH)**	
	Awd	$11,138.00	$11,138.00
	2	$11,138.00	$11,138.00
	3	$11,138.00	$11,138.00
Ref #77	**809E65990**	**ITS DEVICE, MISC.: LOOP LEAD IN CONNECTION, (6 EACH)**	
	Awd	$203.00	$1,218.00
	2	$203.00	$1,218.00
	3	$203.00	$1,218.00
Ref #78	**809E65990**	**ITS DEVICE, MISC.: RELOCATION OF TRAFFIC COUNTER, (1 EACH)**	
	Awd	$613.00	$613.00
	2	$613.00	$613.00
	3	$613.00	$613.00
Ref #79	**809E70000**	**MAINTAINING ITS DURING CONSTRUCTION, (LUMP SUM)**	
	Awd	$711.30	$711.30
	2	$711.30	$711.30
	3	$711.30	$711.30

Section 6 - TRAFFIC SURVEILLANCE - Totals

Awd	**$54,674.00**
2	**$54,674.00**
3	**$54,674.00**

Ref #80	**606E10210**	**SPECIAL - NOISE BARRIER (REFLECTIVE), (135097 SF)**	
	Awd	$37.00	$4,998,589.00
	2	$35.75	$4,829,717.75
	3	$39.65	$5,356,596.05

Section 7 - NOISE BARRIERS - Totals

Awd	**$4,998,589.00**
2	**$4,829,717.75**
3	**$5,356,596.05**

Ref #81	**607E98000**	**FENCE, MISC.: TEMPORARY FENCE, (750 FT)**	
	Awd	$5.00	$3,750.00
	2	$7.25	$5,437.50
	3	$7.25	$5,437.50
Ref #82	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)**	
	Awd	$75.00	$22,500.00
	2	$70.00	$21,000.00
	3	$75.00	$22,500.00
Ref #83	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$3,600.00	$7,200.00
	2	$2,300.00	$4,600.00
	3	$2,420.00	$4,840.00
Ref #84	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$380.00	$1,900.00
	2	$240.00	$1,200.00
	3	$115.00	$575.00

Ref #85	**614E12600**	**REPLACEMENT DRUM, (20 EACH)**	
	Awd	$54.00	$1,080.00
	2	$64.00	$1,280.00
	3	$73.00	$1,460.00
Ref #86	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (75 EACH)**	
	Awd	$5.00	$375.00
	2	$16.00	$1,200.00
	3	$5.50	$412.50
Ref #87	**614E13350**	**OBJECT MARKER, ONE WAY, (75 EACH)**	
	Awd	$11.00	$825.00
	2	$17.00	$1,275.00
	3	$16.75	$1,256.25
Ref #88	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$585.00	$4,680.00
	2	$1,050.00	$8,400.00
	3	$825.00	$6,600.00
Ref #89	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.73 MILE)**	
	Awd	$3,500.00	$2,555.00
	2	$3,141.88	$2,293.57
	3	$3,500.00	$2,555.00
Ref #90	**616E10000**	**WATER, (6 MGAL)**	
	Awd	$70.00	$420.00
	2	$100.00	$600.00
	3	$70.00	$420.00
Ref #91	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (3700 FT)**	
	Awd	$10.50	$38,850.00
	2	$16.00	$59,200.00
	3	$32.00	$118,400.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$84,135.00**
2	**$106,486.07**
3	**$164,456.25**

Ref #92	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$50,000.00	$50,000.00
	3	$65,000.00	$65,000.00
Ref #93	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$500.00	$500.00
	3	$1,000.00	$1,000.00
Ref #94	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$125,000.00	$125,000.00
	3	$76,000.00	$76,000.00
Ref #95	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$34,000.00	$34,000.00
	2	$22,660.00	$22,660.00
	3	$29,000.00	$29,000.00

Ref #96	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$200,000.00	$200,000.00
	2	$200,000.00	$200,000.00
	3	$200,000.00	$200,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$344,000.00**
2	**$398,160.00**
3	**$371,000.00**