# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 220497
PID 114324
ATB-IR 90-19.56
Federal
Type: FOUR LANE RESURFACING
Letting Date: 9/15/2022
Completion Date: 9/30/2023

Contract Awarded To: RONYAK PAVING INC
Award Amount: $3,076,636.00

Engineer's Estimate: $2,811,000.00

**Bidder 1**
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
**Bid $3,076,636.00**

**Bidder 2**
KOSKI CONSTRUCTION CO
P O BOX 1038

ASHTABULA, OH 44005-1038
**Bid $3,115,557.11**

**Bidder 3**
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
**Bid $3,310,605.39**

**Bidder 4**
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
**Bid $3,728,000.00**

| | | | |
|---|---|---|---|
| **Ref #1** | **203E10000** | **EXCAVATION, (84 CY)** | |
| | Awd | $60.00 | $5,040.00 |
| | 2 | $100.00 | $8,400.00 |
| | 3 | $24.00 | $2,016.00 |
| | 4 | $15.00 | $1,260.00 |
| **Ref #2** | **209E60200** | **LINEAR GRADING, (736 STA)** | |
| | Awd | $20.00 | $14,720.00 |
| | 2 | $58.00 | $42,688.00 |
| | 3 | $50.00 | $36,800.00 |
| | 4 | $20.00 | $14,720.00 |
| **Ref #100** | **690E98000** | **SPECIAL - VERTICAL CLEARANCE, (1 EACH)** | |
| | Awd | $1,500.00 | $1,500.00 |
| | 2 | $1,000.00 | $1,000.00 |
| | 3 | $640.00 | $640.00 |
| | 4 | $1,000.00 | $1,000.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$21,260.00** |
| **2** | **$52,088.00** |
| **3** | **$39,456.00** |
| **4** | **$16,980.00** |

| | | | |
|---|---|---|---|
| **Ref #3** | **659E10000** | **SEEDING AND MULCHING, (20447 SY)** | |
| | Awd | $0.75 | $15,335.25 |
| | 2 | $1.25 | $25,558.75 |
| | 3 | $1.80 | $36,804.60 |
| | 4 | $0.50 | $10,223.50 |
| **Ref #4** | **659E20000** | **COMMERCIAL FERTILIZER, (2.76 TON)** | |
| | Awd | $400.00 | $1,104.00 |
| | 2 | $1,200.00 | $3,312.00 |
| | 3 | $635.00 | $1,752.60 |
| | 4 | $1,200.00 | $3,312.00 |
| **Ref #5** | **659E31000** | **LIME, (4.22 ACRE)** | |
| | Awd | $400.00 | $1,688.00 |
| | 2 | $0.00 | $0.00 |
| | 3 | $15.00 | $63.30 |
| | 4 | $1.00 | $4.22 |
| **Ref #6** | **659E35000** | **WATER, (110.4 MGAL)** | |
| | Awd | $5.00 | $552.00 |
| | 2 | $0.00 | $0.11 |
| | 3 | $1.00 | $110.40 |
| | 4 | $0.01 | $1.10 |
| **Ref #7** | **832E30000** | **EROSION CONTROL, (3000 EACH)** | |
| | Awd | $1.00 | $3,000.00 |
| | 2 | $1.00 | $3,000.00 |
| | 3 | $1.00 | $3,000.00 |
| | 4 | $1.00 | $3,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$21,679.25** |
| **2** | **$31,870.86** |
| **3** | **$41,730.90** |
| **4** | **$16,540.82** |

| | | | |
|---|---|---|---|
| **Ref #8** | **611E98630** | **CATCH BASIN ADJUSTED TO GRADE, (4 EACH)** | |
| | Awd | $1,550.00 | $6,200.00 |
| | 2 | $1,500.00 | $6,000.00 |
| | 3 | $1,500.00 | $6,000.00 |
| | 4 | $1,075.00 | $4,300.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$6,200.00** |
| **2** | **$6,000.00** |
| **3** | **$6,000.00** |
| **4** | **$4,300.00** |

| | | | |
|---|---|---|---|
| **Ref #9** | **251E01000** | **PARTIAL DEPTH PAVEMENT REPAIR (441), (2000 SY)** | |
| | Awd | $85.00 | $170,000.00 |
| | 2 | $64.00 | $128,000.00 |
| | 3 | $91.00 | $182,000.00 |
| | 4 | $75.00 | $150,000.00 |
| **Ref #10** | **252E01500** | **FULL DEPTH PAVEMENT SAWING, (3000 FT)** | |
| | Awd | $3.00 | $9,000.00 |
| | 2 | $3.00 | $9,000.00 |
| | 3 | $2.50 | $7,500.00 |
| | 4 | $0.10 | $300.00 |
| **Ref #11** | **253E01000** | **PAVEMENT REPAIR, (500 SY)** | |
| | Awd | $200.00 | $100,000.00 |
| | 2 | $256.00 | $128,000.00 |
| | 3 | $272.00 | $136,000.00 |
| | 4 | $100.00 | $50,000.00 |
| **Ref #12** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE (T=1.5"), (166995 SY)** | |
| | Awd | $1.00 | $166,995.00 |
| | 2 | $1.35 | $225,443.25 |
| | 3 | $0.50 | $83,497.50 |
| | 4 | $1.60 | $267,192.00 |
| **Ref #13** | **304E20000** | **AGGREGATE BASE, (84 CY)** | |
| | Awd | $56.00 | $4,704.00 |
| | 2 | $58.00 | $4,872.00 |
| | 3 | $54.00 | $4,536.00 |
| | 4 | $35.00 | $2,940.00 |
| **Ref #14** | **407E20000** | **NON-TRACKING TACK COAT, (8350 GAL)** | |
| | Awd | $6.00 | $50,100.00 |
| | 2 | $4.00 | $33,400.00 |
| | 3 | $3.00 | $25,050.00 |
| | 4 | $3.50 | $29,225.00 |

| | | | |
|---|---|---|---|
| **Ref #15** | **408E10001** | **PRIME COAT, AS PER PLAN, (7361 GAL)** | |
| | Awd | $3.00 | $22,083.00 |
| | 2 | $4.50 | $33,124.50 |
| | 3 | $4.00 | $29,444.00 |
| | 4 | $5.30 | $39,013.30 |
| **Ref #16** | **441E00100** | **ANTI-SEGREGATION EQUIPMENT, (6869 CY)** | |
| | Awd | $2.00 | $13,738.00 |
| | 2 | $10.00 | $68,690.00 |
| | 3 | $0.50 | $3,434.50 |
| | 4 | $5.00 | $34,345.00 |
| **Ref #17** | **442E10301** | **ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (6959 CY)** | |
| | Awd | $275.00 | $1,913,725.00 |
| | 2 | $264.00 | $1,837,176.00 |
| | 3 | $320.00 | $2,226,880.00 |
| | 4 | $320.00 | $2,226,880.00 |
| **Ref #18** | **617E10101** | **COMPACTED AGGREGATE, AS PER PLAN, (1023 CY)** | |
| | Awd | $50.00 | $51,150.00 |
| | 2 | $75.00 | $76,725.00 |
| | 3 | $60.00 | $61,380.00 |
| | 4 | $65.00 | $66,495.00 |
| **Ref #19** | **618E40600** | **RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (12.6 MILE)** | |
| | Awd | $525.00 | $6,615.00 |
| | 2 | $550.00 | $6,930.00 |
| | 3 | $525.00 | $6,615.00 |
| | 4 | $800.00 | $10,080.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$2,508,110.00** |
| **2** | **$2,551,360.75** |
| **3** | **$2,766,337.00** |
| **4** | **$2,876,470.30** |

| | | | |
|---|---|---|---|
| **Ref #20** | **621E00100** | **RPM, (544 EACH)** | |
| | Awd | $40.00 | $21,760.00 |
| | 2 | $41.00 | $22,304.00 |
| | 3 | $38.75 | $21,080.00 |
| | 4 | $43.00 | $23,392.00 |
| **Ref #21** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (488 EACH)** | |
| | Awd | $1.00 | $488.00 |
| | 2 | $20.00 | $9,760.00 |
| | 3 | $5.00 | $2,440.00 |
| | 4 | $1.00 | $488.00 |
| **Ref #22** | **642E00104** | **EDGE LINE, 6", TYPE 1, (14.61 MILE)** | |
| | Awd | $1,250.00 | $18,262.50 |
| | 2 | $1,250.00 | $18,262.50 |
| | 3 | $1,250.00 | $18,262.50 |
| | 4 | $1,250.00 | $18,262.50 |
| **Ref #23** | **642E00204** | **LANE LINE, 6", TYPE 1, (6.3 MILE)** | |
| | Awd | $900.00 | $5,670.00 |
| | 2 | $900.00 | $5,670.00 |
| | 3 | $900.00 | $5,670.00 |
| | 4 | $900.00 | $5,670.00 |

| | | | |
|---|---|---|---|
| **Ref #24** | **642E00404** | **CHANNELIZING LINE, 12", TYPE 1, (3220 FT)** | |
| | Awd | $1.50 | $4,830.00 |
| | 2 | $1.50 | $4,830.00 |
| | 3 | $1.50 | $4,830.00 |
| | 4 | $1.50 | $4,830.00 |
| **Ref #25** | **642E01510** | **DOTTED LINE, 6", TYPE 1, (2370 FT)** | |
| | Awd | $1.00 | $2,370.00 |
| | 2 | $1.00 | $2,370.00 |
| | 3 | $1.00 | $2,370.00 |
| | 4 | $1.00 | $2,370.00 |
| **Ref #26** | **646E10400** | **STOP LINE, (70 FT)** | |
| | Awd | $50.00 | $3,500.00 |
| | 2 | $50.00 | $3,500.00 |
| | 3 | $50.00 | $3,500.00 |
| | 4 | $50.00 | $3,500.00 |
| **Ref #27** | **646E20320** | **WRONG WAY ARROW, (4 EACH)** | |
| | Awd | $500.00 | $2,000.00 |
| | 2 | $500.00 | $2,000.00 |
| | 3 | $500.00 | $2,000.00 |
| | 4 | $500.00 | $2,000.00 |

**Section 5 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$58,880.50** |
| **2** | **$68,696.50** |
| **3** | **$60,152.50** |
| **4** | **$60,512.50** |

| | | | |
|---|---|---|---|
| **Ref #28** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (350 HOUR)** | |
| | Awd | $90.00 | $31,500.00 |
| | 2 | $100.00 | $35,000.00 |
| | 3 | $90.00 | $31,500.00 |
| | 4 | $85.00 | $29,750.00 |
| **Ref #29** | **614E12460** | **WORK ZONE MARKING SIGN, (40 EACH)** | |
| | Awd | $85.00 | $3,400.00 |
| | 2 | $85.00 | $3,400.00 |
| | 3 | $85.00 | $3,400.00 |
| | 4 | $85.00 | $3,400.00 |
| **Ref #30** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)** | |
| | Awd | $133.00 | $6,650.00 |
| | 2 | $200.00 | $10,000.00 |
| | 3 | $150.00 | $7,500.00 |
| | 4 | $200.00 | $10,000.00 |
| **Ref #31** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (16 SNMT)** | |
| | Awd | $900.00 | $14,400.00 |
| | 2 | $900.00 | $14,400.00 |
| | 3 | $915.00 | $14,640.00 |
| | 4 | $900.00 | $14,400.00 |
| **Ref #32** | **614E20110** | **WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (11.09 MILE)** | |
| | Awd | $250.00 | $2,772.50 |
| | 2 | $250.00 | $2,772.50 |
| | 3 | $250.00 | $2,772.50 |
| | 4 | $250.00 | $2,772.50 |

| | | | |
|---|---|---|---|
| **Ref #33** | **614E20560** | **WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (6.3 MILE)** | |
| | Awd | $1,000.00 | $6,300.00 |
| | 2 | $1,000.00 | $6,300.00 |
| | 3 | $1,000.00 | $6,300.00 |
| | 4 | $1,000.00 | $6,300.00 |
| **Ref #34** | **614E22110** | **WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (14.61 MILE)** | |
| | Awd | $350.00 | $5,113.50 |
| | 2 | $350.00 | $5,113.50 |
| | 3 | $350.00 | $5,113.50 |
| | 4 | $350.00 | $5,113.50 |
| **Ref #35** | **614E23200** | **WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (6440 FT)** | |
| | Awd | $0.50 | $3,220.00 |
| | 2 | $0.50 | $3,220.00 |
| | 3 | $0.50 | $3,220.00 |
| | 4 | $0.50 | $3,220.00 |
| **Ref #36** | **614E23680** | **WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (3220 FT)** | |
| | Awd | $1.75 | $5,635.00 |
| | 2 | $1.75 | $5,635.00 |
| | 3 | $1.75 | $5,635.00 |
| | 4 | $1.75 | $5,635.00 |
| **Ref #37** | **614E26200** | **WORK ZONE STOP LINE, CLASS I, 642 PAINT, (140 FT)** | |
| | Awd | $2.50 | $350.00 |
| | 2 | $2.50 | $350.00 |
| | 3 | $2.50 | $350.00 |
| | 4 | $2.50 | $350.00 |
| **Ref #38** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (70 FT)** | |
| | Awd | $5.00 | $350.00 |
| | 2 | $5.00 | $350.00 |
| | 3 | $5.00 | $350.00 |
| | 4 | $5.00 | $350.00 |

**Section 6 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$79,691.00** |
| **2** | **$86,541.00** |
| **3** | **$80,781.00** |
| **4** | **$81,291.00** |

| | | | |
|---|---|---|---|
| **Ref #39** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $19,545.25 | $19,545.25 |
| | 2 | $30,000.00 | $30,000.00 |
| | 3 | $15,000.00 | $15,000.00 |
| | 4 | $25,000.00 | $25,000.00 |
| **Ref #40** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $197,825.00 | $197,825.00 |
| | 2 | $125,000.00 | $125,000.00 |
| | 3 | $156,267.99 | $156,267.99 |
| | 4 | $309,086.88 | $309,086.88 |
| **Ref #41** | **619E16010** | **FIELD OFFICE, TYPE B, (6 MNTH)** | |
| | Awd | $1,500.00 | $9,000.00 |
| | 2 | $2,200.00 | $13,200.00 |
| | 3 | $3,000.00 | $18,000.00 |
| | 4 | $2,000.00 | $12,000.00 |

| | | | |
|---|---|---|---|
| **Ref #42** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $4,000.00 | $4,000.00 |
| | 2 | $5,000.00 | $5,000.00 |
| | 3 | $3,680.00 | $3,680.00 |
| | 4 | $2,500.00 | $2,500.00 |
| **Ref #43** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $129,645.00 | $129,645.00 |
| | 2 | $125,000.00 | $125,000.00 |
| | 3 | $100,000.00 | $100,000.00 |
| | 4 | $302,518.50 | $302,518.50 |
| **Ref #44** | **808E18700** | **DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (32 SNMT)** | |
| | Awd | $650.00 | $20,800.00 |
| | 2 | $650.00 | $20,800.00 |
| | 3 | $725.00 | $23,200.00 |
| | 4 | $650.00 | $20,800.00 |

**Section 7 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$380,815.25** |
| **2** | **$319,000.00** |
| **3** | **$316,147.99** |
| **4** | **$671,905.38** |