Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220509
PID 106278
D04-GR FY2023 (Systematic)
Non-Federal
Type: GUARDRAIL REBUILDING
Letting Date: 9/15/2022
Completion Date: 8/1/2023

Contract Awarded To: LAKE ERIE CONSTRUCTION COMPANY
Award Amount: $715,779.98

Engineer's Estimate: $649,000.00

Bidder 1
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $715,779.98

Bidder 2
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $810,462.00

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (15763 FT)**	
	Awd	$1.60	$25,220.80
	2	$2.50	$39,407.50
Ref #2	**202E48001**	**CABLE BARRIER REMOVED, AS PER PLAN, (325 FT)**	
	Awd	$7.00	$2,275.00
	2	$5.00	$1,625.00
Ref #3	**202E98100**	**REMOVAL MISC.: CABLE BARRIER ANCHOR REMOVED, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$575.00	$575.00
Ref #4	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (11146 FT)**	
	Awd	$20.20	$225,149.20
	2	$21.00	$234,066.00
Ref #5	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (317 FT)**	
	Awd	$22.00	$6,974.00
	2	$26.50	$8,400.50
Ref #6	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E(MASH 2016), (75 EACH)**	
	Awd	$2,420.00	$181,500.00
	2	$2,600.00	$195,000.00
Ref #7	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (26 EACH)**	
	Awd	$1,120.00	$29,120.00
	2	$1,250.00	$32,500.00
Ref #8	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (4 EACH)**	
	Awd	$840.00	$3,360.00
	2	$750.00	$3,000.00
Ref #9	**606E50000**	**SPECIAL - RESHAPING BERM, (15763 FT)**	
	Awd	$0.08	$1,261.04
	2	$0.25	$3,940.75
Ref #10	**606E55150**	**SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY, (1 EACH)**	
	Awd	$3,750.00	$3,750.00
	2	$5,000.00	$5,000.00

Section 1 - ROADWAY - Totals

Awd	**$478,860.04**
2	**$523,514.75**

Ref #11	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (125 FT)**	
	Awd	$120.00	$15,000.00
	2	$128.00	$16,000.00
Ref #12	**626E00110**	**BARRIER REFLECTOR, TYPE 2, 1-WAY, (236 EACH)**	
	Awd	$8.00	$1,888.00
	2	$8.50	$2,006.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$16,888.00**
2	**$18,006.00**

Ref #13	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (180 HOUR)**	
	Awd	$33.00	$5,940.00
	2	$75.00	$13,500.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$5,940.00**
2	**$13,500.00**

Ref #14	**AA1**	**202E38000**	**GUARDRAIL REMOVED, (3750 FT)**	
	Awd		$1.60	$6,000.00
	2		$2.50	$9,375.00
Ref #15	**AA1**	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (450 FT)**	
	Awd		$120.00	$54,000.00
	2		$128.00	$57,600.00
Ref #16	**AA1**	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (2013 FT)**	
	Awd		$20.20	$40,662.60
	2		$21.00	$42,273.00
Ref #17	**AA1**	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (5 EACH)**	
	Awd		$1,980.00	$9,900.00
	2		$2,050.00	$10,250.00
Ref #18	**AA1**	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd		$1,120.00	$4,480.00
	2		$1,250.00	$5,000.00
Ref #19	**AA1**	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (12 EACH)**	
	Awd		$840.00	$10,080.00
	2		$750.00	$9,000.00
Ref #20	**AA1**	**606E50000**	**SPECIAL - RESHAPING BERM, (3750 FT)**	
	Awd		$0.10	$375.00
	2		$0.25	$937.50
Ref #21	**AA1**	**614E11000**	**MAINTAINING TRAFFIC (ATB-6/TRU-534), (LUMP SUM)**	
	Awd		$800.00	$800.00
	2		$1,250.00	$1,250.00
Ref #22	**AA1**	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (10 HOUR)**	
	Awd		$33.00	$330.00
	2		$75.00	$750.00
Ref #23	**AA1**	**626E00110**	**BARRIER REFLECTOR, TYPE 2, 1-WAY, (53 EACH)**	
	Awd		$8.00	$424.00
	2		$8.50	$450.50

Section 4 - ITEMS OF WORK (ADDITIVE ALTERNATE 1: ATB - Totals

Awd	**$127,051.60**
2	**$136,886.00**

Ref #25	**AB1**	**202E38000**	**GUARDRAIL REMOVED, (1263 FT)**	
	Awd		$1.60	$2,020.80
	2		$2.50	$3,157.50
Ref #26	**AB1**	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (375 FT)**	
	Awd		$112.00	$42,000.00
	2		$128.00	$48,000.00
Ref #27	**AB1**	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (638 FT)**	
	Awd		$20.20	$12,887.60
	2		$21.00	$13,398.00

Ref #28	**AB1**	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
		Awd	$1,980.00	$1,980.00
		2	$2,050.00	$2,050.00
Ref #29	**AB1**	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E(MASH 2016), (2 EACH)**	
		Awd	$2,420.00	$4,840.00
		2	$2,600.00	$5,200.00
Ref #30	**AB1**	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
		Awd	$1,120.00	$1,120.00
		2	$1,250.00	$1,250.00
Ref #31	**AB1**	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (4 EACH)**	
		Awd	$840.00	$3,360.00
		2	$750.00	$3,000.00
Ref #32	**AB1**	**606E50000**	**SPECIAL - RESHAPING BERM, (1263 FT)**	
		Awd	$0.08	$101.04
		2	$0.25	$315.75
Ref #33	**AB1**	**614E11000**	**MAINTAINING TRAFFIC (SR-82), (LUMP SUM)**	
		Awd	$300.00	$300.00
		2	$1,250.00	$1,250.00
Ref #34	**AB1**	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (12 HOUR)**	
		Awd	$32.50	$390.00
		2	$75.00	$900.00
Ref #35	**AB1**	**626E00110**	**BARRIER REFLECTOR, TYPE 2, 1-WAY, (4 EACH)**	
		Awd	$8.00	$32.00
		2	$8.50	$34.00

Section 5 - ITEMS OF WORK (ADDITIVE ALTERNATE 2: TRU - Totals

Awd	**$69,031.44**
2	**$78,555.25**

Ref #37		**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
		Awd	$4,800.00	$4,800.00
		2	$5,000.00	$5,000.00
Ref #38		**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
		Awd	$5,200.00	$5,200.00
		2	$10,000.00	$10,000.00
Ref #39		**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
		Awd	$1,008.90	$1,008.90
		2	$5,000.00	$5,000.00
Ref #40		**624E10000**	**MOBILIZATION, (LUMP SUM)**	
		Awd	$7,000.00	$7,000.00
		2	$20,000.00	$20,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$18,008.90**
2	**$40,000.00**