Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220520
PID 108613
HOC-SR 180-05.36
Federal
Type: CULVERT REPLACEMENT
Letting Date: 9/29/2022
Completion Date: 8/15/2023

Contract Awarded To: D G M INC
Award Amount: $798,761.35

Engineer's Estimate: $858,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $798,761.35

Bidder 2
ALLARD EXCAVATION LLC
8336 BENNETT SCHOOL HOUSE RD
Scioto
SOUTH WEBSTER, OH 45682
Bid $868,889.04

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $927,042.15

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $991,296.36

Bidder 5
PARKER CORPORATION
41484 SR 7
Meigs
REEDSVILLE, OH 45783
Bid $997,947.95

Bidder 6
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $998,380.28

Bidder 7
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,243,276.38

Bidder 8
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $1,305,962.02

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$4,650.00	$4,650.00
	3	$15,000.00	$15,000.00
	4	$10,000.00	$10,000.00
	5	$28,100.00	$28,100.00
	6	$20,200.00	$20,200.00
	7	$8,000.00	$8,000.00
	8	$9,000.00	$9,000.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (651 FT)**	
	Awd	$1.00	$651.00
	2	$3.25	$2,115.75
	3	$4.00	$2,604.00
	4	$1.50	$976.50
	5	$2.00	$1,302.00
	6	$2.50	$1,627.50
	7	$2.00	$1,302.00
	8	$3.00	$1,953.00
Ref #3	**202E75000**	**FENCE REMOVED, (275 FT)**	
	Awd	$3.00	$825.00
	2	$2.00	$550.00
	3	$3.00	$825.00
	4	$3.00	$825.00
	5	$2.00	$550.00
	6	$5.00	$1,375.00
	7	$6.80	$1,870.00
	8	$4.00	$1,100.00
Ref #4	**203E10000**	**EXCAVATION, (666 CY)**	
	Awd	$15.00	$9,990.00
	2	$13.00	$8,658.00
	3	$25.00	$16,650.00
	4	$10.00	$6,660.00
	5	$20.00	$13,320.00
	6	$22.00	$14,652.00
	7	$20.00	$13,320.00
	8	$29.00	$19,314.00
Ref #5	**203E20000**	**EMBANKMENT, (505 CY)**	
	Awd	$20.00	$10,100.00
	2	$15.50	$7,827.50
	3	$25.00	$12,625.00
	4	$15.00	$7,575.00
	5	$20.00	$10,100.00
	6	$15.00	$7,575.00
	7	$30.00	$15,150.00
	8	$26.53	$13,397.65
Ref #6	**203E98500**	**ROADWAY, MISC.: EARTHWORK FOR CRANE ACCESS, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,700.00	$5,700.00
	3	$10,000.00	$10,000.00
	4	$4,500.00	$4,500.00
	5	$33,600.00	$33,600.00
	6	$8,000.00	$8,000.00
	7	$15,000.00	$15,000.00
	8	$14,320.00	$14,320.00

Ref #7	**204E10000**	**SUBGRADE COMPACTION, (536 SY)**	
	Awd	$8.00	$4,288.00
	2	$4.90	$2,626.40
	3	$2.80	$1,500.80
	4	$4.00	$2,144.00
	5	$0.50	$268.00
	6	$8.00	$4,288.00
	7	$3.50	$1,876.00
	8	$1.00	$536.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (400 FT)**	
	Awd	$27.00	$10,800.00
	2	$25.44	$10,176.00
	3	$25.44	$10,176.00
	4	$25.00	$10,000.00
	5	$25.44	$10,176.00
	6	$25.00	$10,000.00
	7	$20.40	$8,160.00
	8	$27.00	$10,800.00
Ref #9	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (100 FT)**	
	Awd	$25.00	$2,500.00
	2	$22.80	$2,280.00
	3	$22.80	$2,280.00
	4	$30.00	$3,000.00
	5	$22.80	$2,280.00
	6	$28.50	$2,850.00
	7	$22.80	$2,280.00
	8	$30.00	$3,000.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (4 EACH)**	
	Awd	$2,400.00	$9,600.00
	2	$2,380.00	$9,520.00
	3	$2,380.00	$9,520.00
	4	$3,000.00	$12,000.00
	5	$2,380.00	$9,520.00
	6	$2,600.00	$10,400.00
	7	$2,820.00	$11,280.00
	8	$2,781.00	$11,124.00
Ref #11	**623E40500**	**REFERENCE MONUMENT, TYPE A, (6 EACH)**	
	Awd	$350.00	$2,100.00
	2	$375.00	$2,250.00
	3	$450.00	$2,700.00
	4	$1,000.00	$6,000.00
	5	$600.00	$3,600.00
	6	$1,000.00	$6,000.00
	7	$900.00	$5,400.00
	8	$735.00	$4,410.00

Section 1 - ROADWAY - Totals

Awd	**$67,854.00**
2	**$56,353.65**
3	**$83,880.80**
4	**$63,680.50**
5	**$112,816.00**
6	**$86,967.50**
7	**$83,638.00**
8	**$88,954.65**

Ref #12	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (148 CY)**	
	Awd	$85.00	$12,580.00
	2	$123.00	$18,204.00
	3	$125.00	$18,500.00
	4	$115.00	$17,020.00
	5	$65.00	$9,620.00
	6	$125.00	$18,500.00
	7	$130.00	$19,240.00
	8	$150.00	$22,200.00
Ref #13	**659E10000**	**SEEDING AND MULCHING, (3819 SY)**	
	Awd	$1.25	$4,773.75
	2	$1.00	$3,819.00
	3	$2.00	$7,638.00
	4	$1.50	$5,728.50
	5	$1.00	$3,819.00
	6	$0.82	$3,131.58
	7	$0.82	$3,131.58
	8	$1.00	$3,819.00
Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.35 TON)**	
	Awd	$1,500.00	$525.00
	2	$1,200.00	$420.00
	3	$1,400.00	$490.00
	4	$1,000.00	$350.00
	5	$1,429.00	$500.15
	6	$915.00	$320.25
	7	$914.00	$319.90
	8	$1,078.00	$377.30
Ref #15	**659E31000**	**LIME, (0.8 ACRE)**	
	Awd	$100.00	$80.00
	2	$1,200.00	$960.00
	3	$80.00	$64.00
	4	$800.00	$640.00
	5	$625.00	$500.00
	6	$152.00	$121.60
	7	$152.00	$121.60
	8	$179.00	$143.20

Ref #16	**659E35000**	**WATER, (11 MGAL)**	
	Awd	$1.00	$11.00
	2	$1.00	$11.00
	3	$1.00	$11.00
	4	$0.01	$0.11
	5	$0.05	$0.55
	6	$1.00	$11.00
	7	$1.00	$11.00
	8	$1.00	$11.00
Ref #17	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00
	6	$1.00	$3,000.00
	7	$1.00	$3,000.00
	8	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$20,969.75**
2	**$26,414.00**
3	**$29,703.00**
4	**$26,738.61**
5	**$17,439.70**
6	**$25,084.43**
7	**$25,824.08**
8	**$29,550.50**

Ref #18	**605E31100**	**AGGREGATE DRAINS, (67 FT)**	
	Awd	$25.00	$1,675.00
	2	$20.00	$1,340.00
	3	$16.00	$1,072.00
	4	$20.00	$1,340.00
	5	$10.00	$670.00
	6	$25.00	$1,675.00
	7	$30.00	$2,010.00
	8	$25.00	$1,675.00

Section 3 - DRAINAGE - Totals

Awd	**$1,675.00**
2	**$1,340.00**
3	**$1,072.00**
4	**$1,340.00**
5	**$670.00**
6	**$1,675.00**
7	**$2,010.00**
8	**$1,675.00**

Ref #19	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" DEPTH), (1356 SY)**	
	Awd	$8.00	$10,848.00
	2	$7.50	$10,170.00
	3	$7.50	$10,170.00
	4	$7.00	$9,492.00
	5	$8.00	$10,848.00
	6	$8.00	$10,848.00
	7	$7.50	$10,170.00
	8	$7.62	$10,332.72
Ref #20	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (106 CY)**	
	Awd	$375.00	$39,750.00
	2	$360.00	$38,160.00
	3	$350.00	$37,100.00
	4	$425.00	$45,050.00
	5	$359.00	$38,054.00
	6	$500.00	$53,000.00
	7	$360.00	$38,160.00
	8	$363.45	$38,525.70
Ref #21	**304E20000**	**AGGREGATE BASE, (85 CY)**	
	Awd	$100.00	$8,500.00
	2	$120.00	$10,200.00
	3	$120.00	$10,200.00
	4	$100.00	$8,500.00
	5	$65.00	$5,525.00
	6	$105.00	$8,925.00
	7	$120.00	$10,200.00
	8	$86.00	$7,310.00
Ref #22	**407E20000**	**NON-TRACKING TACK COAT, (202 GAL)**	
	Awd	$3.50	$707.00
	2	$3.50	$707.00
	3	$3.50	$707.00
	4	$4.50	$909.00
	5	$4.00	$808.00
	6	$3.30	$666.60
	7	$3.50	$707.00
	8	$3.56	$719.12
Ref #23	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (101 CY)**	
	Awd	$375.00	$37,875.00
	2	$360.00	$36,360.00
	3	$360.00	$36,360.00
	4	$400.00	$40,400.00
	5	$359.00	$36,259.00
	6	$375.00	$37,875.00
	7	$360.00	$36,360.00
	8	$363.45	$36,708.45

Section 4 - PAVEMENT - Totals

Awd	**$97,680.00**
2	**$95,597.00**
3	**$94,537.00**
4	**$104,351.00**
5	**$91,494.00**
6	**$111,314.60**
7	**$95,597.00**
8	**$93,595.99**

Ref #24	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (13 EACH)**	
	Awd	$1.00	$13.00
	2	$8.50	$110.50
	3	$35.00	$455.00
	4	$7.00	$91.00
	5	$20.00	$260.00
	6	$15.00	$195.00
	7	$30.00	$390.00
	8	$6.00	$78.00
Ref #25	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$75.00	$75.00
	3	$360.00	$360.00
	4	$100.00	$100.00
	5	$50.00	$50.00
	6	$70.00	$70.00
	7	$195.00	$195.00
	8	$53.00	$53.00
Ref #26	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (1 EACH)**	
	Awd	$90.00	$90.00
	2	$75.00	$75.00
	3	$360.00	$360.00
	4	$210.00	$210.00
	5	$50.00	$50.00
	6	$175.00	$175.00
	7	$270.00	$270.00
	8	$53.00	$53.00
Ref #27	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.25 MILE)**	
	Awd	$7,000.00	$1,750.00
	2	$3,995.00	$998.75
	3	$3,995.00	$998.75
	4	$4,900.00	$1,225.00
	5	$3,995.00	$998.75
	6	$3,995.00	$998.75
	7	$6,515.00	$1,628.75
	8	$1,468.28	$367.07

Ref #28	**642E00300**	**CENTER LINE, TYPE 1, (0.13 MILE)**	
	Awd	$9,000.00	$1,170.00
	2	$7,250.00	$942.50
	3	$7,250.00	$942.50
	4	$7,500.00	$975.00
	5	$7,250.00	$942.50
	6	$7,250.00	$942.50
	7	$6,515.00	$846.95
	8	$1,468.31	$190.88

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$3,123.00**
2	**$2,201.75**
3	**$3,116.25**
4	**$2,601.00**
5	**$2,301.25**
6	**$2,381.25**
7	**$3,330.70**
8	**$741.95**

Ref #29	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$2,200.00	$8,800.00
	3	$1,295.00	$5,180.00
	4	$2,500.00	$10,000.00
	5	$1,500.00	$6,000.00
	6	$2,000.00	$8,000.00
	7	$2,400.00	$9,600.00
	8	$2,033.00	$8,132.00
Ref #30	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$2,500.00	$2,500.00
	3	$1,000.00	$1,000.00
	4	$3,000.00	$3,000.00
	5	$200.00	$200.00
	6	$35,000.00	$35,000.00
	7	$4,000.00	$4,000.00
	8	$30,500.00	$30,500.00
Ref #31	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (33 EACH)**	
	Awd	$15.00	$495.00
	2	$12.50	$412.50
	3	$20.00	$660.00
	4	$30.00	$990.00
	5	$10.00	$330.00
	6	$8.00	$264.00
	7	$35.00	$1,155.00
	8	$30.00	$990.00

Ref #32	**614E13360**	**OBJECT MARKER, TWO WAY, (33 EACH)**	
	Awd	$15.00	$495.00
	2	$12.50	$412.50
	3	$25.00	$825.00
	4	$40.00	$1,320.00
	5	$10.00	$330.00
	6	$12.00	$396.00
	7	$47.00	$1,551.00
	8	$41.00	$1,353.00
Ref #33	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.2 MILE)**	
	Awd	$7,000.00	$1,400.00
	2	$4,950.00	$990.00
	3	$4,950.00	$990.00
	4	$5,000.00	$1,000.00
	5	$5,000.00	$1,000.00
	6	$4,950.00	$990.00
	7	$3,050.00	$610.00
	8	$5,294.00	$1,058.80
Ref #34	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.32 MILE)**	
	Awd	$7,000.00	$2,240.00
	2	$5,250.00	$1,680.00
	3	$5,250.00	$1,680.00
	4	$5,500.00	$1,760.00
	5	$2,500.00	$800.00
	6	$5,250.00	$1,680.00
	7	$3,400.00	$1,088.00
	8	$5,615.00	$1,796.80
Ref #35	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (20 FT)**	
	Awd	$20.00	$400.00
	2	$12.00	$240.00
	3	$12.00	$240.00
	4	$12.00	$240.00
	5	$10.00	$200.00
	6	$12.00	$240.00
	7	$15.00	$300.00
	8	$13.00	$260.00
Ref #36	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$3,500.00	$3,500.00
	3	$8,000.00	$8,000.00
	4	$10,000.00	$10,000.00
	5	$31,100.00	$31,100.00
	6	$13,250.00	$13,250.00
	7	$20,000.00	$20,000.00
	8	$9,969.00	$9,969.00
Ref #37	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (175 SY)**	
	Awd	$105.00	$18,375.00
	2	$96.00	$16,800.00
	3	$75.00	$13,125.00
	4	$119.29	$20,875.75
	5	$75.00	$13,125.00
	6	$65.00	$11,375.00
	7	$90.00	$15,750.00
	8	$103.00	$18,025.00

Ref #38	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (760 FT)**	
	Awd	$17.00	$12,920.00
	2	$24.50	$18,620.00
	3	$22.00	$16,720.00
	4	$21.00	$15,960.00
	5	$10.00	$7,600.00
	6	$17.00	$12,920.00
	7	$20.00	$15,200.00
	8	$30.00	$22,800.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$47,325.00**
2	**$53,955.00**
3	**$48,420.00**
4	**$65,145.75**
5	**$60,685.00**
6	**$84,115.00**
7	**$69,254.00**
8	**$94,884.60**

Ref #39	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$28,000.00	$28,000.00
	2	$10,800.00	$10,800.00
	3	$28,000.00	$28,000.00
	4	$40,000.00	$40,000.00
	5	$32,100.00	$32,100.00
	6	$45,000.00	$45,000.00
	7	$190,000.00	$190,000.00
	8	$12,500.00	$12,500.00
Ref #40	**202E23500**	**WEARING COURSE REMOVED, (71 SY)**	
	Awd	$15.00	$1,065.00
	2	$11.00	$781.00
	3	$12.00	$852.00
	4	$6.00	$426.00
	5	$5.00	$355.00
	6	$6.00	$426.00
	7	$50.00	$3,550.00
	8	$154.00	$10,934.00
Ref #41	**203E02000**	**SPECIAL - ENGINEERED FILL (LIGHTWEIGHT CELLULAR CO, (269 CY)**	
	Awd	$340.00	$91,460.00
	2	$374.00	$100,606.00
	3	$420.00	$112,980.00
	4	$425.00	$114,325.00
	5	$500.00	$134,500.00
	6	$240.00	$64,560.00
	7	$200.00	$53,800.00
	8	$624.00	$167,856.00

Ref #42	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$17,500.00	$17,500.00
	2	$13,000.00	$13,000.00
	3	$30,000.00	$30,000.00
	4	$105,000.00	$105,000.00
	5	$32,100.00	$32,100.00
	6	$32,000.00	$32,000.00
	7	$60,000.00	$60,000.00
	8	$92,000.00	$92,000.00
Ref #43	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$8,000.00	$8,000.00
	3	$20,000.00	$20,000.00
	4	$15,000.00	$15,000.00
	5	$27,100.00	$27,100.00
	6	$35,000.00	$35,000.00
	7	$25,000.00	$25,000.00
	8	$12,000.00	$12,000.00
Ref #44	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (18514 LB)**	
	Awd	$1.40	$25,919.60
	2	$2.50	$46,285.00
	3	$2.20	$40,730.80
	4	$2.25	$41,656.50
	5	$1.25	$23,142.50
	6	$2.50	$46,285.00
	7	$2.40	$44,433.60
	8	$6.00	$111,084.00
Ref #45	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (50 CY)**	
	Awd	$725.00	$36,250.00
	2	$675.00	$33,750.00
	3	$940.00	$47,000.00
	4	$705.00	$35,250.00
	5	$650.00	$32,500.00
	6	$1,200.00	$60,000.00
	7	$1,600.00	$80,000.00
	8	$1,718.00	$85,900.00
Ref #46	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (79 CY)**	
	Awd	$425.00	$33,575.00
	2	$540.00	$42,660.00
	3	$575.00	$45,425.00
	4	$580.00	$45,820.00
	5	$550.00	$43,450.00
	6	$725.00	$57,275.00
	7	$650.00	$51,350.00
	8	$739.00	$58,381.00
Ref #47	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2 CY)**	
	Awd	$1,250.00	$2,500.00
	2	$1,800.00	$3,600.00
	3	$1,100.00	$2,200.00
	4	$2,500.00	$5,000.00
	5	$650.00	$1,300.00
	6	$2,750.00	$5,500.00
	7	$2,500.00	$5,000.00
	8	$3,361.00	$6,722.00

Ref #48	**511E53010**	**CLASS QC1 CONCRETE, MISC.: MUD SLAB, (18 CY)**	
	Awd	$350.00	$6,300.00
	2	$600.00	$10,800.00
	3	$480.00	$8,640.00
	4	$350.00	$6,300.00
	5	$650.00	$11,700.00
	6	$650.00	$11,700.00
	7	$300.00	$5,400.00
	8	$921.00	$16,578.00
Ref #49	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (143 SY)**	
	Awd	$40.00	$5,720.00
	2	$27.00	$3,861.00
	3	$34.00	$4,862.00
	4	$45.00	$6,435.00
	5	$12.00	$1,716.00
	6	$50.00	$7,150.00
	7	$50.00	$7,150.00
	8	$21.00	$3,003.00
Ref #50	**512E33000**	**TYPE 2 WATERPROOFING, (164 SY)**	
	Awd	$15.00	$2,460.00
	2	$25.00	$4,100.00
	3	$25.00	$4,100.00
	4	$20.00	$3,280.00
	5	$14.00	$2,296.00
	6	$25.00	$4,100.00
	7	$25.00	$4,100.00
	8	$28.00	$4,592.00
Ref #51	**512E33010**	**TYPE 3 WATERPROOFING, (132 SY)**	
	Awd	$30.00	$3,960.00
	2	$38.00	$5,016.00
	3	$38.00	$5,016.00
	4	$52.00	$6,864.00
	5	$18.00	$2,376.00
	6	$38.50	$5,082.00
	7	$38.50	$5,082.00
	8	$58.00	$7,656.00
Ref #52	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (89 SF)**	
	Awd	$15.00	$1,335.00
	2	$3.00	$267.00
	3	$5.70	$507.30
	4	$2.00	$178.00
	5	$5.00	$445.00
	6	$3.50	$311.50
	7	$13.00	$1,157.00
	8	$10.00	$890.00
Ref #53	**611E97400**	**CONDUIT, MISC.: 20' X 12' CONDUIT, TYPE A, 706.05, (52.5 FT)**	
	Awd	$3,580.00	$187,950.00
	2	$4,100.00	$215,250.00
	3	$3,600.00	$189,000.00
	4	$3,250.00	$170,625.00
	5	$3,831.00	$201,127.50
	6	$3,720.00	$195,300.00
	7	$4,400.00	$231,000.00
	8	$4,200.00	$220,500.00

Ref #54	613E41300	LOW STRENGTH MORTAR BACKFILL (TYPE 2), (408 CY)	
	Awd	$80.00	$32,640.00
	2	$140.00	$57,120.00
	3	$125.00	$51,000.00
	4	$160.00	$65,280.00
	5	$120.00	$48,960.00
	6	$145.00	$59,160.00
	7	$200.00	$81,600.00
	8	$151.00	$61,608.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd	**$482,634.60**
2	**$555,896.00**
3	**$590,313.10**
4	**$661,439.50**
5	**$595,168.00**
6	**$628,849.50**
7	**$848,622.60**
8	**$872,204.00**

Ref #55	103E05000	PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)	
	Awd	$18,000.00	$18,000.00
	2	$10,131.64	$10,131.64
	3	$6,500.00	$6,500.00
	4	$7,000.00	$7,000.00
	5	$15,574.00	$15,574.00
	6	$7,200.00	$7,200.00
	7	$9,000.00	$9,000.00
	8	$19,000.00	$19,000.00

Ref #56	614E11000	MAINTAINING TRAFFIC, (LUMP SUM)	
	Awd	$34,500.00	$34,500.00
	2	$23,000.00	$23,000.00
	3	$40,000.00	$40,000.00
	4	$30,500.00	$30,500.00
	5	$36,100.00	$36,100.00
	6	$19,500.00	$19,500.00
	7	$61,000.00	$61,000.00
	8	$33,000.00	$33,000.00

Ref #57	623E10000	CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)	
	Awd	$5,000.00	$5,000.00
	2	$8,000.00	$8,000.00
	3	$9,500.00	$9,500.00
	4	$8,500.00	$8,500.00
	5	$29,100.00	$29,100.00
	6	$11,293.00	$11,293.00
	7	$5,000.00	$5,000.00
	8	$10,500.00	$10,500.00

Ref #58	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$20,000.00	$20,000.00
	2	$36,000.00	$36,000.00
	3	$20,000.00	$20,000.00
	4	$20,000.00	$20,000.00
	5	$36,600.00	$36,600.00
	6	$20,000.00	$20,000.00
	7	$40,000.00	$40,000.00
	8	$61,855.33	$61,855.33

Section 8 - INCIDENTALS - Totals

Awd	**$77,500.00**
2	**$77,131.64**
3	**$76,000.00**
4	**$66,000.00**
5	**$117,374.00**
6	**$57,993.00**
7	**$115,000.00**
8	**$124,355.33**