# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 220521
PID 94385
HUR-SR 601-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 9/29/2022
Completion Date: 10/31/2023

Contract Awarded To: ERIE BLACKTOP INC
Award Amount: $2,626,469.95

Engineer's Estimate: $2,977,000.00

**Bidder 1**
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
**Bid $2,626,469.95**

**Bidder 2**
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
**Bid $2,651,646.72**

**Bidder 3**
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
**Bid $2,794,862.38**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E23000** | **PAVEMENT REMOVED, (14 SY)** | |
| | Awd | $40.00 | $560.00 |
| | 2 | $38.00 | $532.00 |
| | 3 | $71.15 | $996.10 |
| **Ref #2** | **202E30000** | **WALK REMOVED, (1858 SF)** | |
| | Awd | $3.95 | $7,339.10 |
| | 2 | $3.75 | $6,967.50 |
| | 3 | $2.95 | $5,481.10 |
| **Ref #3** | **202E32000** | **CURB REMOVED, (334 FT)** | |
| | Awd | $9.30 | $3,106.20 |
| | 2 | $8.85 | $2,955.90 |
| | 3 | $12.25 | $4,091.50 |
| **Ref #4** | **203E20001** | **EMBANKMENT, AS PER PLAN, (7 CY)** | |
| | Awd | $63.00 | $441.00 |
| | 2 | $60.00 | $420.00 |
| | 3 | $455.50 | $3,188.50 |
| **Ref #5** | **209E72051** | **PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (10.67 MILE)** | |
| | Awd | $2,000.00 | $21,340.00 |
| | 2 | $3,500.00 | $37,345.00 |
| | 3 | $2,500.00 | $26,675.00 |
| **Ref #6** | **209E80000** | **GRADING MAILBOX APPROACHES, (17 EACH)** | |
| | Awd | $175.00 | $2,975.00 |
| | 2 | $450.00 | $7,650.00 |
| | 3 | $10.00 | $170.00 |
| **Ref #7** | **608E10000** | **4" CONCRETE WALK, (607 SF)** | |
| | Awd | $13.70 | $8,315.90 |
| | 2 | $13.05 | $7,921.35 |
| | 3 | $8.90 | $5,402.30 |
| **Ref #8** | **608E52000** | **CURB RAMP, (1134 SF)** | |
| | Awd | $13.70 | $15,535.80 |
| | 2 | $13.05 | $14,798.70 |
| | 3 | $15.20 | $17,236.80 |
| **Ref #9** | **609E26000** | **CURB, TYPE 6, (220 FT)** | |
| | Awd | $22.50 | $4,950.00 |
| | 2 | $21.45 | $4,719.00 |
| | 3 | $24.35 | $5,357.00 |
| **Ref #10** | **623E39500** | **MONUMENT ASSEMBLY ADJUSTED TO GRADE, (3 EACH)** | |
| | Awd | $550.00 | $1,650.00 |
| | 2 | $920.00 | $2,760.00 |
| | 3 | $519.95 | $1,559.85 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$66,213.00** |
| **2** | **$86,069.45** |
| **3** | **$70,158.15** |

| | | | |
|---|---|---|---|
| **Ref #11** | **832E30000** | **EROSION CONTROL, (1000 EACH)** | |
| | Awd | $1.00 | $1,000.00 |
| | 2 | $1.00 | $1,000.00 |
| | 3 | $1.00 | $1,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$1,000.00** |
| **2** | **$1,000.00** |
| **3** | **$1,000.00** |

| | | | |
|---|---|---|---|
| **Ref #12** | **611E98630** | **CATCH BASIN ADJUSTED TO GRADE, (26 EACH)** | |
| | Awd | $840.00 | $21,840.00 |
| | 2 | $1,500.00 | $39,000.00 |
| | 3 | $799.95 | $20,798.70 |
| **Ref #13** | **611E99654** | **MANHOLE ADJUSTED TO GRADE, (19 EACH)** | |
| | Awd | $625.00 | $11,875.00 |
| | 2 | $1,500.00 | $28,500.00 |
| | 3 | $594.95 | $11,304.05 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$33,715.00** |
| **2** | **$67,500.00** |
| **3** | **$32,102.75** |

| | | | |
|---|---|---|---|
| **Ref #14** | **251E01042** | **PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (721 CY)** | |
| | Awd | $205.00 | $147,805.00 |
| | 2 | $205.00 | $147,805.00 |
| | 3 | $270.00 | $194,670.00 |
| **Ref #15** | **251E01042** | **PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (180 CY)** | |
| | Awd | $400.00 | $72,000.00 |
| | 2 | $410.00 | $73,800.00 |
| | 3 | $565.00 | $101,700.00 |
| **Ref #16** | **253E02000** | **PAVEMENT REPAIR (LONGITUDINAL), (91 CY)** | |
| | Awd | $270.00 | $24,570.00 |
| | 2 | $240.00 | $21,840.00 |
| | 3 | $295.00 | $26,845.00 |
| **Ref #17** | **253E02000** | **PAVEMENT REPAIR (TRANSVERSE), (21 CY)** | |
| | Awd | $450.00 | $9,450.00 |
| | 2 | $490.00 | $10,290.00 |
| | 3 | $1,145.00 | $24,045.00 |
| **Ref #18** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE (1.5" TO 3"), (306 SY)** | |
| | Awd | $1.95 | $596.70 |
| | 2 | $6.50 | $1,989.00 |
| | 3 | $0.97 | $296.82 |
| **Ref #19** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (8092 SY)** | |
| | Awd | $2.20 | $17,802.40 |
| | 2 | $1.90 | $15,374.80 |
| | 3 | $1.53 | $12,380.76 |
| **Ref #20** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE (3"), (91496 SY)** | |
| | Awd | $1.50 | $137,244.00 |
| | 2 | $2.25 | $205,866.00 |
| | 3 | $0.92 | $84,176.32 |

| | | | |
|---|---|---|---|
| **Ref #21** | **254E01600** | **PATCHING PLANED SURFACE, (513 SY)** | |
| | Awd | $10.00 | $5,130.00 |
| | 2 | $16.00 | $8,208.00 |
| | 3 | $4.00 | $2,052.00 |
| **Ref #22** | **407E20000** | **NON-TRACKING TACK COAT, (12897 GAL)** | |
| | Awd | $2.65 | $34,177.05 |
| | 2 | $2.30 | $29,663.10 |
| | 3 | $2.60 | $33,532.20 |
| **Ref #23** | **408E10001** | **PRIME COAT, AS PER PLAN, (5006 GAL)** | |
| | Awd | $5.25 | $26,281.50 |
| | 2 | $4.00 | $20,024.00 |
| | 3 | $4.00 | $20,024.00 |
| **Ref #24** | **409E30000** | **SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (204 FT)** | |
| | Awd | $18.00 | $3,672.00 |
| | 2 | $17.08 | $3,484.32 |
| | 3 | $17.08 | $3,484.32 |
| **Ref #25** | **442E10000** | **ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (4369 CY)** | |
| | Awd | $218.00 | $952,442.00 |
| | 2 | $200.00 | $873,800.00 |
| | 3 | $234.00 | $1,022,346.00 |
| **Ref #26** | **442E10080** | **ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (3891 CY)** | |
| | Awd | $172.00 | $669,252.00 |
| | 2 | $175.00 | $680,925.00 |
| | 3 | $205.00 | $797,655.00 |
| **Ref #27** | **617E10100** | **COMPACTED AGGREGATE, (794 CY)** | |
| | Awd | $60.00 | $47,640.00 |
| | 2 | $60.00 | $47,640.00 |
| | 3 | $35.00 | $27,790.00 |
| **Ref #28** | **618E39000** | **RUMBLE STRIPS, TRANSVERSE (ASPHALT CONCRETE), (3 EACH)** | |
| | Awd | $875.00 | $2,625.00 |
| | 2 | $2,500.00 | $7,500.00 |
| | 3 | $2,500.00 | $7,500.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$2,150,687.65** |
| **2** | **$2,148,209.22** |
| **3** | **$2,358,497.42** |

| | | | |
|---|---|---|---|
| **Ref #29** | **638E10800** | **VALVE BOX ADJUSTED TO GRADE, (13 EACH)** | |
| | Awd | $425.00 | $5,525.00 |
| | 2 | $650.00 | $8,450.00 |
| | 3 | $399.95 | $5,199.35 |

**Section 5 - WATER WORK - Totals**

| | |
|---|---|
| **Awd** | **$5,525.00** |
| **2** | **$8,450.00** |
| **3** | **$5,199.35** |

| | | | |
|---|---|---|---|
| **Ref #30** | **621E00100** | **RPM, (503 EACH)** | |
| | Awd | $33.60 | $16,900.80 |
| | 2 | $29.50 | $14,838.50 |
| | 3 | $37.72 | $18,973.16 |
| **Ref #31** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (374 EACH)** | |
| | Awd | $6.00 | $2,244.00 |
| | 2 | $6.00 | $2,244.00 |
| | 3 | $4.00 | $1,496.00 |
| **Ref #32** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (36 FT)** | |
| | Awd | $26.25 | $945.00 |
| | 2 | $37.50 | $1,350.00 |
| | 3 | $25.00 | $900.00 |
| **Ref #33** | **630E85100** | **REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)** | |
| | Awd | $78.75 | $236.25 |
| | 2 | $65.00 | $195.00 |
| | 3 | $75.00 | $225.00 |
| **Ref #34** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3 EACH)** | |
| | Awd | $52.50 | $157.50 |
| | 2 | $15.00 | $45.00 |
| | 3 | $50.00 | $150.00 |
| **Ref #35** | **642E00104** | **EDGE LINE, 6", TYPE 1, (10.64 MILE)** | |
| | Awd | $835.00 | $8,884.40 |
| | 2 | $795.00 | $8,458.80 |
| | 3 | $795.00 | $8,458.80 |
| **Ref #36** | **642E00300** | **CENTER LINE, TYPE 1, (5.82 MILE)** | |
| | Awd | $1,050.00 | $6,111.00 |
| | 2 | $1,000.00 | $5,820.00 |
| | 3 | $1,000.00 | $5,820.00 |
| **Ref #37** | **644E00500** | **STOP LINE, (312 FT)** | |
| | Awd | $8.40 | $2,620.80 |
| | 2 | $8.00 | $2,496.00 |
| | 3 | $8.00 | $2,496.00 |
| **Ref #38** | **644E00620** | **CROSSWALK LINE, 12", (748 FT)** | |
| | Awd | $3.95 | $2,954.60 |
| | 2 | $3.75 | $2,805.00 |
| | 3 | $3.75 | $2,805.00 |
| **Ref #39** | **644E00621** | **CROSSWALK LINE, 12", AS PER PLAN, (329 FT)** | |
| | Awd | $8.40 | $2,763.60 |
| | 2 | $8.00 | $2,632.00 |
| | 3 | $8.00 | $2,632.00 |
| **Ref #40** | **644E00700** | **TRANSVERSE/DIAGONAL LINE, (422 FT)** | |
| | Awd | $8.40 | $3,544.80 |
| | 2 | $8.00 | $3,376.00 |
| | 3 | $8.00 | $3,376.00 |
| **Ref #41** | **644E01100** | **SCHOOL SYMBOL MARKING, 72", (2 EACH)** | |
| | Awd | $525.00 | $1,050.00 |
| | 2 | $500.00 | $1,000.00 |
| | 3 | $500.00 | $1,000.00 |

| | | | |
|---|---|---|---|
| **Ref #42** | **644E01200** | **PARKING LOT STALL MARKING, (1268 FT)** | |
| | Awd | $3.15 | $3,994.20 |
| | 2 | $3.00 | $3,804.00 |
| | 3 | $3.00 | $3,804.00 |
| **Ref #43** | **644E01300** | **LANE ARROW, (4 EACH)** | |
| | Awd | $100.00 | $400.00 |
| | 2 | $95.00 | $380.00 |
| | 3 | $95.00 | $380.00 |
| **Ref #44** | **644E01510** | **DOTTED LINE, 6", (109 FT)** | |
| | Awd | $2.90 | $316.10 |
| | 2 | $2.75 | $299.75 |
| | 3 | $2.75 | $299.75 |
| **Ref #45** | **644E01600** | **HANDICAP SYMBOL MARKING, (1 EACH)** | |
| | Awd | $265.00 | $265.00 |
| | 2 | $250.00 | $250.00 |
| | 3 | $250.00 | $250.00 |
| **Ref #46** | **644E20800** | **YIELD LINE, (110 FT)** | |
| | Awd | $21.00 | $2,310.00 |
| | 2 | $20.00 | $2,200.00 |
| | 3 | $20.00 | $2,200.00 |
| **Ref #100** | **644E00104** | **EDGE LINE, 6", (1.08 MILE)** | |
| | Awd | $4,045.00 | $4,368.60 |
| | 2 | $3,850.00 | $4,158.00 |
| | 3 | $3,850.00 | $4,158.00 |
| **Ref #101** | **644E00300** | **CENTER LINE, (0.42 MILE)** | |
| | Awd | $4,850.00 | $2,037.00 |
| | 2 | $4,600.00 | $1,932.00 |
| | 3 | $4,600.00 | $1,932.00 |

**Section 6 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$62,103.65** |
| **2** | **$58,284.05** |
| **3** | **$61,355.71** |

| | | | |
|---|---|---|---|
| **Ref #47** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)** | |
| | Awd | $82.00 | $6,560.00 |
| | 2 | $80.00 | $6,400.00 |
| | 3 | $77.00 | $6,160.00 |
| **Ref #48** | **614E12420** | **DETOUR SIGNING, (LUMP SUM)** | |
| | Awd | $7,140.00 | $7,140.00 |
| | 2 | $20,000.00 | $20,000.00 |
| | 3 | $6,800.00 | $6,800.00 |
| **Ref #49** | **614E12460** | **WORK ZONE MARKING SIGN, (52 EACH)** | |
| | Awd | $89.25 | $4,641.00 |
| | 2 | $110.00 | $5,720.00 |
| | 3 | $85.00 | $4,420.00 |
| **Ref #50** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (30 CY)** | |
| | Awd | $350.00 | $10,500.00 |
| | 2 | $500.00 | $15,000.00 |
| | 3 | $125.00 | $3,750.00 |

| | | | |
|---|---|---|---|
| **Ref #51** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)** | |
| | Awd | $945.00 | $7,560.00 |
| | 2 | $1,400.00 | $11,200.00 |
| | 3 | $900.00 | $7,200.00 |
| **Ref #52** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (18.72 MILE)** | |
| | Awd | $1,315.00 | $24,616.80 |
| | 2 | $1,250.00 | $23,400.00 |
| | 3 | $1,250.00 | $23,400.00 |
| **Ref #53** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (936 FT)** | |
| | Awd | $3.70 | $3,463.20 |
| | 2 | $3.50 | $3,276.00 |
| | 3 | $3.50 | $3,276.00 |
| **Ref #54** | **614E27250** | **WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (3231 FT)** | |
| | Awd | $3.15 | $10,177.65 |
| | 2 | $3.00 | $9,693.00 |
| | 3 | $3.00 | $9,693.00 |
| **Ref #55** | **614E30650** | **WORK ZONE ARROW, CLASS III, 642 PAINT, (12 EACH)** | |
| | Awd | $47.25 | $567.00 |
| | 2 | $45.00 | $540.00 |
| | 3 | $45.00 | $540.00 |

**Section 7 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$75,225.65** |
| **2** | **$95,229.00** |
| **3** | **$65,239.00** |

| | | | |
|---|---|---|---|
| **Ref #56** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $12,000.00 | $12,000.00 |
| | 2 | $14,500.00 | $14,500.00 |
| | 3 | $11,550.00 | $11,550.00 |
| **Ref #57** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $100,000.00 | $100,000.00 |
| | 2 | $52,700.00 | $52,700.00 |
| | 3 | $68,260.00 | $68,260.00 |
| **Ref #58** | **619E16010** | **FIELD OFFICE, TYPE B, (6 MNTH)** | |
| | Awd | $2,250.00 | $13,500.00 |
| | 2 | $4,500.00 | $27,000.00 |
| | 3 | $3,000.00 | $18,000.00 |
| **Ref #59** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $6,500.00 | $6,500.00 |
| | 2 | $7,455.00 | $7,455.00 |
| | 3 | $3,500.00 | $3,500.00 |
| **Ref #60** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $100,000.00 | $100,000.00 |
| | 2 | $85,250.00 | $85,250.00 |
| | 3 | $100,000.00 | $100,000.00 |

**Section 8 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$232,000.00** |
| **2** | **$186,905.00** |
| **3** | **$201,310.00** |