Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220527
PID 111635
NOB-IR 77-04.75
Federal
Type: BRIDGE REPAIR
Letting Date: 9/29/2022
Completion Date: 9/15/2023

Contract Awarded To: I V S HYDRO INC
Award Amount: $459,715.50

Engineer's Estimate: $540,000.00

Bidder 1
I V S HYDRO INC
15903 EMERSON AVE

WAVERLY, WV 26184
Bid $459,715.50

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $485,193.80

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $506,336.46

Bidder 4
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $678,955.13

Ref #1	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (T = 1 1/2"), (1032 SY)**	
	Awd	$7.00	$7,224.00
	2	$12.50	$12,900.00
	3	$10.75	$11,094.00
	4	$21.00	$21,672.00
Ref #2	**407E20000**	**NON-TRACKING TACK COAT, (93 GAL)**	
	Awd	$4.00	$372.00
	2	$3.30	$306.90
	3	$3.30	$306.90
	4	$4.20	$390.60
Ref #3	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (43 CY)**	
	Awd	$600.00	$25,800.00
	2	$600.00	$25,800.00
	3	$600.00	$25,800.00
	4	$787.50	$33,862.50
Ref #4	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (4763 FT)**	
	Awd	$2.00	$9,526.00
	2	$12.00	$57,156.00
	3	$2.00	$9,526.00
	4	$1.34	$6,382.42

Section 1 - PAVEMENT - Totals

Awd	**$42,922.00**
2	**$96,162.90**
3	**$46,726.90**
4	**$62,307.52**

Ref #5	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$1,500.00	$9,000.00
	2	$30.00	$180.00
	3	$20.00	$120.00
	4	$15.75	$94.50
Ref #6	**642E00104**	**EDGE LINE, 6", TYPE 1, (2.34 MILE)**	
	Awd	$1,600.00	$3,744.00
	2	$1,575.00	$3,685.50
	3	$1,700.00	$3,978.00
	4	$1,653.53	$3,869.26
Ref #7	**642E00204**	**LANE LINE, 6", TYPE 1, (1.17 MILE)**	
	Awd	$850.00	$994.50
	2	$820.00	$959.40
	3	$880.00	$1,029.60
	4	$861.00	$1,007.37

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$13,738.50**
2	**$4,824.90**
3	**$5,127.60**
4	**$4,971.13**

Ref #8	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$2,320.00	$9,280.00
	3	$2,400.00	$9,600.00
	4	$2,072.22	$8,288.88
Ref #9	**614E13310**	**BARRIER REFLECTOR, TYPE 1, 1 WAY, (132 EACH)**	
	Awd	$20.00	$2,640.00
	2	$16.00	$2,112.00
	3	$12.00	$1,584.00
	4	$16.80	$2,217.60
Ref #10	**614E13312**	**BARRIER REFLECTOR, TYPE 2, 1 WAY, (62 EACH)**	
	Awd	$35.00	$2,170.00
	2	$30.00	$1,860.00
	3	$32.00	$1,984.00
	4	$31.50	$1,953.00
Ref #11	**614E13350**	**OBJECT MARKER, ONE WAY, 1 WAY, (194 EACH)**	
	Awd	$28.00	$5,432.00
	2	$28.00	$5,432.00
	3	$30.00	$5,820.00
	4	$29.40	$5,703.60
Ref #12	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (4.02 MILE)**	
	Awd	$1,350.00	$5,427.00
	2	$1,350.00	$5,427.00
	3	$1,448.00	$5,820.96
	4	$1,417.50	$5,698.35
Ref #13	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (4480 FT)**	
	Awd	$1.00	$4,480.00
	2	$0.75	$3,360.00
	3	$1.00	$4,480.00
	4	$0.79	$3,539.20
Ref #14	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2568 FT)**	
	Awd	$33.00	$84,744.00
	2	$20.00	$51,360.00
	3	$13.00	$33,384.00
	4	$22.53	$57,857.04

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$114,893.00**
2	**$78,831.00**
3	**$62,672.96**
4	**$85,257.67**

Ref #15	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$5.00	$500.00
	2	$3.00	$300.00
	3	$1.00	$100.00
	4	$6.56	$656.00
Ref #16	**516E31250**	**SPECIAL - SAWING AND SEALING CONCRETE JOINTS, (80 FT)**	
	Awd	$22.00	$1,760.00
	2	$35.00	$2,800.00
	3	$50.00	$4,000.00
	4	$15.53	$1,242.40

Ref #17	**848E10100**	**LATEX MODIFIED CONCRETE OVERLAY USING HYDRODEMOLIT, (662 SY)**	
	Awd	$75.00	$49,650.00
	2	$95.00	$62,890.00
	3	$125.00	$82,750.00
	4	$159.95	$105,886.90
Ref #18	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (662 SY)**	
	Awd	$70.00	$46,340.00
	2	$85.00	$56,270.00
	3	$90.00	$59,580.00
	4	$69.79	$46,200.98
Ref #19	**848E30100**	**LATEX MODIFIED CONCRETE OVERLAY (VARIABLE THICKNES, (18.3 CY)**	
	Awd	$890.00	$16,287.00
	2	$800.00	$14,640.00
	3	$800.00	$14,640.00
	4	$1,102.50	$20,175.75
Ref #20	**848E50000**	**HAND CHIPPING, (100 SY)**	
	Awd	$35.00	$3,500.00
	2	$50.00	$5,000.00
	3	$50.00	$5,000.00
	4	$154.69	$15,469.00
Ref #21	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$500.00	$500.00
	3	$3,500.00	$3,500.00
	4	$5,085.00	$5,085.00
Ref #22	**848E50200**	**FULL-DEPTH REPAIR, (10.5 CY)**	
	Awd	$605.00	$6,352.50
	2	$800.00	$8,400.00
	3	$750.00	$7,875.00
	4	$1,425.00	$14,962.50
Ref #23	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED , 2 1/4" NOMIN, (662 SY)**	
	Awd	$20.00	$13,240.00
	2	$15.00	$9,930.00
	3	$20.00	$13,240.00
	4	$12.05	$7,977.10

Section 4 - STRUCTURE OVER 20 FOOT SPAN (NOB-77-0475 - Totals

Awd	**$138,629.50**
2	**$160,730.00**
3	**$190,685.00**
4	**$217,655.63**

Ref #24	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$5.00	$500.00
	2	$6.00	$600.00
	3	$1.00	$100.00
	4	$6.56	$656.00
Ref #25	**516E31250**	**SPECIAL - SAWING AND SEALING CONCRETE JOINTS, (80 FT)**	
	Awd	$22.00	$1,760.00
	2	$35.00	$2,800.00
	3	$50.00	$4,000.00
	4	$15.53	$1,242.40

Ref #26	**848E10100**	**LATEX MODIFIED CONCRETE OVERLAY USING HYDRODEMOLIT, (451 SY)**	
	Awd	$75.00	$33,825.00
	2	$95.00	$42,845.00
	3	$125.00	$56,375.00
	4	$195.48	$88,161.48
Ref #27	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (451 SY)**	
	Awd	$70.00	$31,570.00
	2	$85.00	$38,335.00
	3	$105.00	$47,355.00
	4	$102.44	$46,200.44
Ref #28	**848E30100**	**LATEX MODIFIED CONCRETE OVERLAY (VARIABLE THICKNES, (12.5 CY)**	
	Awd	$890.00	$11,125.00
	2	$800.00	$10,000.00
	3	$800.00	$10,000.00
	4	$1,102.50	$13,781.25
Ref #29	**848E50000**	**HAND CHIPPING, (68 SY)**	
	Awd	$35.00	$2,380.00
	2	$50.00	$3,400.00
	3	$50.00	$3,400.00
	4	$154.69	$10,518.92
Ref #30	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$500.00	$500.00
	3	$3,500.00	$3,500.00
	4	$5,085.00	$5,085.00
Ref #31	**848E50200**	**FULL-DEPTH REPAIR, (10.5 CY)**	
	Awd	$605.00	$6,352.50
	2	$800.00	$8,400.00
	3	$750.00	$7,875.00
	4	$1,425.00	$14,962.50
Ref #32	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, 2 1/4" NOMINAL, (451 SY)**	
	Awd	$20.00	$9,020.00
	2	$15.00	$6,765.00
	3	$20.00	$9,020.00
	4	$17.69	$7,978.19

Section 5 - STRUCTURE OVER 20 FOOT SPAN (NOB-77-0475 - Totals

Awd	**$97,532.50**
2	**$113,645.00**
3	**$141,625.00**
4	**$188,586.18**

Ref #33	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$5,999.00	$5,999.00
	4	$8,382.00	$8,382.00
Ref #34	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$16,000.00	$16,000.00
	3	$33,500.00	$33,500.00
	4	$70,845.00	$70,845.00

Ref #35	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$22,000.00	$22,000.00
	2	$10,000.00	$10,000.00
	3	$20,000.00	$20,000.00
	4	$40,950.00	$40,950.00

Section 6 - INCIDENTALS - Totals

Awd	**$52,000.00**
2	**$31,000.00**
3	**$59,499.00**
4	**$120,177.00**