Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220512
PID 104983
CUY-IR 77-00.42 Interchange (PART 1 AND PART 2)
Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 10/13/2022
Completion Date: 10/15/2024

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $31,632,496.62

Engineer's Estimate: $34,650,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $31,632,496.62

Bidder 2
ANTHONY ALLEGA CEMENT CONTRACTOR INC
5585 CANAL RD
Cuyahoga
VALLEY VIEW, OH 44125
Bid $33,910,768.56

Bidder 3
KENMORE CONSTRUCTION CO INC
700 HOME AVE
Summit
AKRON, OH 44310
Bid $33,935,035.35

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $34,206,936.40

Bidder 5
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $34,499,338.78

Bidder 6
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $35,024,994.52

Bidder 7
INDEPENDENCE EXCAVATING INC
5720 SCHAAF RD
Cuyahoga
INDEPENDENCE, OH 44131
Bid $35,886,353.82

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$280,933.69	$280,933.69
	3	$70,000.00	$70,000.00
	4	$144,500.00	$144,500.00
	5	$75,000.00	$75,000.00
	6	$165,000.00	$165,000.00
	7	$250,000.00	$250,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (7 EACH)**	
	Awd	$700.00	$4,900.00
	2	$557.39	$3,901.73
	3	$400.00	$2,800.00
	4	$550.00	$3,850.00
	5	$125.00	$875.00
	6	$1,860.00	$13,020.00
	7	$2,500.00	$17,500.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (15371 SY)**	
	Awd	$6.50	$99,911.50
	2	$9.87	$151,711.77
	3	$10.00	$153,710.00
	4	$6.50	$99,911.50
	5	$11.50	$176,766.50
	6	$12.00	$184,452.00
	7	$10.00	$153,710.00
Ref #4	**202E30000**	**WALK REMOVED, (18024 SF)**	
	Awd	$1.00	$18,024.00
	2	$0.87	$15,680.88
	3	$1.50	$27,036.00
	4	$0.30	$5,407.20
	5	$1.50	$27,036.00
	6	$2.50	$45,060.00
	7	$0.50	$9,012.00
Ref #5	**202E30700**	**CONCRETE BARRIER REMOVED, (60 FT)**	
	Awd	$13.00	$780.00
	2	$45.22	$2,713.20
	3	$50.00	$3,000.00
	4	$11.00	$660.00
	5	$58.50	$3,510.00
	6	$90.00	$5,400.00
	7	$115.00	$6,900.00
Ref #6	**202E30800**	**TRAFFIC ISLAND REMOVED, (34 SY)**	
	Awd	$13.00	$442.00
	2	$23.54	$800.36
	3	$25.00	$850.00
	4	$12.00	$408.00
	5	$25.50	$867.00
	6	$32.00	$1,088.00
	7	$25.00	$850.00

Ref #7	**202E32000**	**CURB REMOVED, (4165 FT)**	
	Awd	$1.50	$6,247.50
	2	$3.20	$13,328.00
	3	$3.00	$12,495.00
	4	$2.50	$10,412.50
	5	$3.50	$14,577.50
	6	$1.00	$4,165.00
	7	$1.00	$4,165.00
Ref #8	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (1954 FT)**	
	Awd	$24.00	$46,896.00
	2	$22.56	$44,082.24
	3	$30.00	$58,620.00
	4	$26.00	$50,804.00
	5	$25.00	$48,850.00
	6	$33.00	$64,482.00
	7	$20.00	$39,080.00
Ref #9	**202E35101**	**PIPE REMOVED, 24" AND UNDER, AS PER PLAN, (1374 FT)**	
	Awd	$8.00	$10,992.00
	2	$7.07	$9,714.18
	3	$12.00	$16,488.00
	4	$23.00	$31,602.00
	5	$15.50	$21,297.00
	6	$13.00	$17,862.00
	7	$8.00	$10,992.00
Ref #10	**202E35200**	**PIPE REMOVED, OVER 24", (965 FT)**	
	Awd	$47.00	$45,355.00
	2	$38.57	$37,220.05
	3	$20.00	$19,300.00
	4	$38.00	$36,670.00
	5	$34.00	$32,810.00
	6	$50.00	$48,250.00
	7	$20.00	$19,300.00
Ref #11	**202E38000**	**GUARDRAIL REMOVED, (6599 FT)**	
	Awd	$2.00	$13,198.00
	2	$2.25	$14,847.75
	3	$3.00	$19,797.00
	4	$3.00	$19,797.00
	5	$2.00	$13,198.00
	6	$2.00	$13,198.00
	7	$2.00	$13,198.00
Ref #12	**202E48000**	**CABLE BARRIER REMOVED, (4913 FT)**	
	Awd	$7.50	$36,847.50
	2	$3.93	$19,308.09
	3	$1.50	$7,369.50
	4	$9.00	$44,217.00
	5	$2.00	$9,826.00
	6	$2.00	$9,826.00
	7	$1.00	$4,913.00

Ref #13	**202E53100**	**MAILBOX REMOVED, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$349.43	$349.43
	3	$100.00	$100.00
	4	$100.00	$100.00
	5	$61.00	$61.00
	6	$150.00	$150.00
	7	$75.00	$75.00
Ref #14	**202E58000**	**MANHOLE REMOVED, (11 EACH)**	
	Awd	$650.00	$7,150.00
	2	$2,060.47	$22,665.17
	3	$600.00	$6,600.00
	4	$660.00	$7,260.00
	5	$1,500.00	$16,500.00
	6	$1,150.00	$12,650.00
	7	$750.00	$8,250.00
Ref #15	**202E58100**	**CATCH BASIN REMOVED, (23 EACH)**	
	Awd	$375.00	$8,625.00
	2	$1,486.20	$34,182.60
	3	$300.00	$6,900.00
	4	$500.00	$11,500.00
	5	$460.00	$10,580.00
	6	$615.00	$14,145.00
	7	$500.00	$11,500.00
Ref #16	**202E58700**	**MANHOLE ABANDONED, (2 EACH)**	
	Awd	$825.00	$1,650.00
	2	$2,582.08	$5,164.16
	3	$800.00	$1,600.00
	4	$1,300.00	$2,600.00
	5	$1,050.00	$2,100.00
	6	$2,700.00	$5,400.00
	7	$1,200.00	$2,400.00
Ref #17	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 18", (629 FT)**	
	Awd	$23.00	$14,467.00
	2	$16.93	$10,648.97
	3	$18.00	$11,322.00
	4	$23.00	$14,467.00
	5	$38.00	$23,902.00
	6	$17.00	$10,693.00
	7	$25.00	$15,725.00
Ref #18	**202E75000**	**FENCE REMOVED, (3484 FT)**	
	Awd	$6.00	$20,904.00
	2	$2.85	$9,929.40
	3	$3.00	$10,452.00
	4	$5.00	$17,420.00
	5	$6.00	$20,904.00
	6	$6.00	$20,904.00
	7	$2.50	$8,710.00

Ref #19	**202E75610**	**VALVE BOX REMOVED, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$436.77	$873.54
	3	$250.00	$500.00
	4	$200.00	$400.00
	5	$250.00	$500.00
	6	$145.00	$290.00
	7	$200.00	$400.00
Ref #20	**202E98100**	**REMOVAL MISC.: CONCRETE SLAB REMOVAL, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$2,429.25	$2,429.25
	3	$500.00	$500.00
	4	$660.00	$660.00
	5	$2,500.00	$2,500.00
	6	$335.00	$335.00
	7	$1,750.00	$1,750.00
Ref #21	**203E10000**	**EXCAVATION, (19653 CY)**	
	Awd	$7.50	$147,397.50
	2	$4.30	$84,507.90
	3	$18.00	$353,754.00
	4	$12.00	$235,836.00
	5	$23.50	$461,845.50
	6	$12.50	$245,662.50
	7	$11.50	$226,009.50
Ref #22	**203E10001**	**EXCAVATION, AS PER PLAN, (1971 CY)**	
	Awd	$27.50	$54,202.50
	2	$51.00	$100,521.00
	3	$19.00	$37,449.00
	4	$38.00	$74,898.00
	5	$20.50	$40,405.50
	6	$32.00	$63,072.00
	7	$11.00	$21,681.00
Ref #23	**203E20000**	**EMBANKMENT, (49793 CY)**	
	Awd	$8.00	$398,344.00
	2	$8.40	$418,261.20
	3	$20.00	$995,860.00
	4	$17.00	$846,481.00
	5	$9.00	$448,137.00
	6	$12.00	$597,516.00
	7	$2.00	$99,586.00
Ref #24	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (6 EACH)**	
	Awd	$600.00	$3,600.00
	2	$2,914.50	$17,487.00
	3	$1,000.00	$6,000.00
	4	$1,500.00	$9,000.00
	5	$1,500.00	$9,000.00
	6	$1,500.00	$9,000.00
	7	$950.00	$5,700.00

Ref #25	**204E10000**	**SUBGRADE COMPACTION, (28994 SY)**	
	Awd	$1.35	$39,141.90
	2	$0.50	$14,497.00
	3	$1.50	$43,491.00
	4	$2.60	$75,384.40
	5	$2.25	$65,236.50
	6	$1.00	$28,994.00
	7	$2.75	$79,733.50
Ref #26	**204E13000**	**EXCAVATION OF SUBGRADE, (5145 CY)**	
	Awd	$15.00	$77,175.00
	2	$18.24	$93,844.80
	3	$23.00	$118,335.00
	4	$17.00	$87,465.00
	5	$3.65	$18,779.25
	6	$24.00	$123,480.00
	7	$15.00	$77,175.00
Ref #27	**204E30010**	**GRANULAR MATERIAL, TYPE B, (5145 CY)**	
	Awd	$57.00	$293,265.00
	2	$53.80	$276,801.00
	3	$60.00	$308,700.00
	4	$60.00	$308,700.00
	5	$55.50	$285,547.50
	6	$54.00	$277,830.00
	7	$82.00	$421,890.00
Ref #28	**204E45000**	**PROOF ROLLING, (12 HOUR)**	
	Awd	$200.00	$2,400.00
	2	$226.81	$2,721.72
	3	$150.00	$1,800.00
	4	$470.00	$5,640.00
	5	$324.00	$3,888.00
	6	$540.00	$6,480.00
	7	$150.00	$1,800.00
Ref #29	**204E50000**	**GEOTEXTILE FABRIC, (12563 SY)**	
	Awd	$1.35	$16,960.05
	2	$1.56	$19,598.28
	3	$2.00	$25,126.00
	4	$1.70	$21,357.10
	5	$0.60	$7,537.80
	6	$1.50	$18,844.50
	7	$1.75	$21,985.25
Ref #30	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (42 STA)**	
	Awd	$210.00	$8,820.00
	2	$141.70	$5,951.40
	3	$1,000.00	$42,000.00
	4	$188.17	$7,903.14
	5	$335.00	$14,070.00
	6	$235.00	$9,870.00
	7	$1,500.00	$63,000.00

Ref #31	**209E60201**	**LINEAR GRADING, AS PER PLAN, (152 STA)**	
	Awd	$210.00	$31,920.00
	2	$136.41	$20,734.32
	3	$200.00	$30,400.00
	4	$84.00	$12,768.00
	5	$94.00	$14,288.00
	6	$110.00	$16,720.00
	7	$550.00	$83,600.00
Ref #32	**606E15050**	**GUARDRAIL, TYPE MGS, (12231 FT)**	
	Awd	$21.00	$256,851.00
	2	$23.60	$288,651.60
	3	$19.40	$237,281.40
	4	$22.00	$269,082.00
	5	$21.00	$256,851.00
	6	$21.00	$256,851.00
	7	$19.40	$237,281.40
Ref #33	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (3412 FT)**	
	Awd	$26.00	$88,712.00
	2	$29.22	$99,698.64
	3	$35.00	$119,420.00
	4	$39.00	$133,068.00
	5	$26.00	$88,712.00
	6	$26.00	$88,712.00
	7	$34.00	$116,008.00
Ref #34	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (4 EACH)**	
	Awd	$2,100.00	$8,400.00
	2	$2,360.48	$9,441.92
	3	$2,320.00	$9,280.00
	4	$2,200.00	$8,800.00
	5	$2,100.00	$8,400.00
	6	$2,100.00	$8,400.00
	7	$2,320.00	$9,280.00
Ref #35	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (8 EACH)**	
	Awd	$2,075.00	$16,600.00
	2	$2,331.25	$18,650.00
	3	$2,850.00	$22,800.00
	4	$2,800.00	$22,400.00
	5	$2,075.00	$16,600.00
	6	$2,075.00	$16,600.00
	7	$2,850.00	$22,800.00
Ref #36	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (8 EACH)**	
	Awd	$1,250.00	$10,000.00
	2	$1,405.05	$11,240.40
	3	$1,360.00	$10,880.00
	4	$1,300.00	$10,400.00
	5	$1,250.00	$10,000.00
	6	$1,250.00	$10,000.00
	7	$1,360.00	$10,880.00

Ref #37	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (6 EACH)**	
	Awd	$1,850.00	$11,100.00
	2	$2,079.47	$12,476.82
	3	$2,720.00	$16,320.00
	4	$2,700.00	$16,200.00
	5	$1,850.00	$11,100.00
	6	$1,850.00	$11,100.00
	7	$2,720.00	$16,320.00
Ref #38	**606E55150**	**SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY, (1 EACH)**	
	Awd	$2,750.00	$2,750.00
	2	$3,091.10	$3,091.10
	3	$4,750.00	$4,750.00
	4	$6,400.00	$6,400.00
	5	$2,750.00	$2,750.00
	6	$2,750.00	$2,750.00
	7	$4,750.00	$4,750.00
Ref #39	**606E60028**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL) 65MPH DE, (1 EACH)**	
	Awd	$22,000.00	$22,000.00
	2	$39,959.52	$39,959.52
	3	$36,850.00	$36,850.00
	4	$37,000.00	$37,000.00
	5	$35,550.00	$35,550.00
	6	$33,550.00	$33,550.00
	7	$36,850.00	$36,850.00
Ref #40	**607E23000**	**FENCE, TYPE CLT, (2688 FT)**	
	Awd	$30.45	$81,849.60
	2	$26.54	$71,339.52
	3	$23.25	$62,496.00
	4	$32.00	$86,016.00
	5	$30.45	$81,849.60
	6	$30.45	$81,849.60
	7	$23.25	$62,496.00
Ref #41	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (584 FT)**	
	Awd	$95.00	$55,480.00
	2	$132.97	$77,654.48
	3	$116.50	$68,036.00
	4	$126.00	$73,584.00
	5	$135.45	$79,102.80
	6	$135.45	$79,102.80
	7	$114.50	$66,868.00
Ref #42	**607E39994**	**TEMPORARY VANDAL FENCE, TYPE B, (864 FT)**	
	Awd	$12.00	$10,368.00
	2	$45.08	$38,949.12
	3	$39.50	$34,128.00
	4	$34.00	$29,376.00
	5	$12.00	$10,368.00
	6	$12.00	$10,368.00
	7	$39.00	$33,696.00

Ref #43	**607E98200**	**FENCE, MISC.:ALUMINUM LETTERING, (LUMP SUM)**	
	Awd	$28,600.00	$28,600.00
	2	$24,339.44	$24,339.44
	3	$21,325.00	$21,325.00
	4	$16,000.00	$16,000.00
	5	$28,600.00	$28,600.00
	6	$28,600.00	$28,600.00
	7	$21,325.00	$21,325.00
Ref #44	**608E10001**	**4" CONCRETE WALK, AS PER PLAN, (14329 SF)**	
	Awd	$9.00	$128,961.00
	2	$10.74	$153,893.46
	3	$7.00	$100,303.00
	4	$7.50	$107,467.50
	5	$9.00	$128,961.00
	6	$8.00	$114,632.00
	7	$7.50	$107,467.50
Ref #45	**608E52001**	**CURB RAMP, AS PER PLAN, (2126 SF)**	
	Awd	$13.00	$27,638.00
	2	$27.77	$59,039.02
	3	$12.00	$25,512.00
	4	$21.00	$44,646.00
	5	$19.75	$41,988.50
	6	$15.00	$31,890.00
	7	$15.00	$31,890.00
Ref #46	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (95 FT)**	
	Awd	$155.00	$14,725.00
	2	$106.78	$10,144.10
	3	$165.00	$15,675.00
	4	$172.00	$16,340.00
	5	$168.00	$15,960.00
	6	$275.00	$26,125.00
	7	$245.00	$23,275.00
Ref #47	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$3,400.00	$6,800.00
	2	$3,934.13	$7,868.26
	3	$4,300.00	$8,600.00
	4	$4,800.00	$9,600.00
	5	$4,660.00	$9,320.00
	6	$5,400.00	$10,800.00
	7	$4,800.00	$9,600.00
Ref #48	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (3 EACH)**	
	Awd	$3,600.00	$10,800.00
	2	$3,259.71	$9,779.13
	3	$6,000.00	$18,000.00
	4	$4,000.00	$12,000.00
	5	$4,500.00	$13,500.00
	6	$5,400.00	$16,200.00
	7	$4,200.00	$12,600.00

Ref #49	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$1,551.34	$3,102.68
	3	$900.00	$1,800.00
	4	$1,600.00	$3,200.00
	5	$500.00	$1,000.00
	6	$1,250.00	$2,500.00
	7	$1,000.00	$2,000.00
Ref #50	**623E40500**	**REFERENCE MONUMENT, TYPE A, (17 EACH)**	
	Awd	$350.00	$5,950.00
	2	$1,066.85	$18,136.45
	3	$500.00	$8,500.00
	4	$825.00	$14,025.00
	5	$480.00	$8,160.00
	6	$270.00	$4,590.00
	7	$750.00	$12,750.00
Ref #51	**625E32000**	**GROUND ROD, (4 EACH)**	
	Awd	$275.00	$1,100.00
	2	$345.08	$1,380.32
	3	$250.00	$1,000.00
	4	$500.00	$2,000.00
	5	$307.00	$1,228.00
	6	$300.00	$1,200.00
	7	$250.00	$1,000.00
Ref #52	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$995.21	$995.21
	3	$200.00	$200.00
	4	$200.00	$200.00
	5	$185.00	$185.00
	6	$225.00	$225.00
	7	$250.00	$250.00
Ref #704	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, (3"), (292 FT)**	
	Awd	$4.00	$1,168.00
	2	$15.16	$4,426.72
	3	$9.00	$2,628.00
	4	$12.00	$3,504.00
	5	$21.25	$6,205.00
	6	$17.00	$4,964.00
	7	$18.00	$5,256.00
Ref #707	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$1,300.00	$1,300.00
	2	$1,461.25	$1,461.25
	3	$640.00	$640.00
	4	$530.00	$530.00
	5	$500.00	$500.00
	6	$640.00	$640.00
	7	$640.00	$640.00

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$2,252,818.05**
2	**$2,701,129.24**
3	**$3,218,778.90**
4	**$3,109,917.34**
5	**$2,727,285.95**
6	**$2,875,488.40**
7	**$2,525,873.15**

Ref #53	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (30.65 SY)**	
	Awd	$90.00	$2,758.50
	2	$259.17	$7,943.56
	3	$220.00	$6,743.00
	4	$195.00	$5,976.75
	5	$165.00	$5,057.25
	6	$200.00	$6,130.00
	7	$75.00	$2,298.75
Ref #54	**601E21100**	**SLOPE PROTECTION, MISC.:GROUT FILLED FABRIC MATS, (270 SY)**	
	Awd	$92.00	$24,840.00
	2	$164.86	$44,512.20
	3	$125.00	$33,750.00
	4	$139.00	$37,530.00
	5	$175.00	$47,250.00
	6	$195.00	$52,650.00
	7	$125.00	$33,750.00
Ref #55	**601E32010**	**ROCK CHANNEL PROTECTION, TYPE A WITH AGGREGATE FIL, (60 CY)**	
	Awd	$250.00	$15,000.00
	2	$135.76	$8,145.60
	3	$150.00	$9,000.00
	4	$137.00	$8,220.00
	5	$130.00	$7,800.00
	6	$150.00	$9,000.00
	7	$200.00	$12,000.00
Ref #56	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (16 CY)**	
	Awd	$235.00	$3,760.00
	2	$295.44	$4,727.04
	3	$200.00	$3,200.00
	4	$212.00	$3,392.00
	5	$140.00	$2,240.00
	6	$190.00	$3,040.00
	7	$185.00	$2,960.00
Ref #57	**601E32210**	**ROCK CHANNEL PROTECTION, TYPE C WITH AGGREGATE FIL, (11 CY)**	
	Awd	$425.00	$4,675.00
	2	$225.96	$2,485.56
	3	$180.00	$1,980.00
	4	$260.00	$2,860.00
	5	$135.00	$1,485.00
	6	$200.00	$2,200.00
	7	$165.00	$1,815.00

Ref #58	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$224.81	$449.62
	3	$25.00	$50.00
	4	$25.00	$50.00
	5	$25.00	$50.00
	6	$200.00	$400.00
	7	$25.00	$50.00
Ref #59	**659E00300**	**TOPSOIL, (4178 CY)**	
	Awd	$8.00	$33,424.00
	2	$20.63	$86,192.14
	3	$22.00	$91,916.00
	4	$43.00	$179,654.00
	5	$7.50	$31,335.00
	6	$24.00	$100,272.00
	7	$15.00	$62,670.00
Ref #60	**659E10000**	**SEEDING AND MULCHING, (31886 SY)**	
	Awd	$0.80	$25,508.80
	2	$0.79	$25,189.94
	3	$0.85	$27,103.10
	4	$0.80	$25,508.80
	5	$0.80	$25,508.80
	6	$0.70	$22,320.20
	7	$0.80	$25,508.80
Ref #61	**659E14000**	**REPAIR SEEDING AND MULCHING, (1594 SY)**	
	Awd	$0.80	$1,275.20
	2	$1.12	$1,785.28
	3	$1.00	$1,594.00
	4	$0.80	$1,275.20
	5	$0.80	$1,275.20
	6	$1.00	$1,594.00
	7	$0.80	$1,275.20
Ref #62	**659E15000**	**INTER-SEEDING, (1594 SY)**	
	Awd	$0.01	$15.94
	2	$0.11	$175.34
	3	$1.00	$1,594.00
	4	$0.01	$15.94
	5	$0.01	$15.94
	6	$1.00	$1,594.00
	7	$0.01	$15.94
Ref #63	**659E20000**	**COMMERCIAL FERTILIZER, (4 TON)**	
	Awd	$200.00	$800.00
	2	$1,348.85	$5,395.40
	3	$200.00	$800.00
	4	$210.00	$840.00
	5	$200.00	$800.00
	6	$1,200.00	$4,800.00
	7	$200.00	$800.00

Ref #64	**659E31000**	**LIME, (7 ACRE)**	
	Awd	$25.00	$175.00
	2	$44.96	$314.72
	3	$30.00	$210.00
	4	$26.00	$182.00
	5	$25.00	$175.00
	6	$50.00	$350.00
	7	$25.00	$175.00
Ref #65	**659E35000**	**WATER, (176 MGAL)**	
	Awd	$0.01	$1.76
	2	$1.12	$197.12
	3	$10.00	$1,760.00
	4	$0.01	$1.76
	5	$0.01	$1.76
	6	$1.00	$176.00
	7	$0.01	$1.76
Ref #66	**659E40000**	**MOWING, (72 MSF)**	
	Awd	$7.00	$504.00
	2	$7.87	$566.64
	3	$1.00	$72.00
	4	$10.00	$720.00
	5	$1.00	$72.00
	6	$1.00	$72.00
	7	$25.00	$1,800.00
Ref #67	**670E00700**	**DITCH EROSION PROTECTION, (5741 SY)**	
	Awd	$1.35	$7,750.35
	2	$2.81	$16,132.21
	3	$1.35	$7,750.35
	4	$1.50	$8,611.50
	5	$1.35	$7,750.35
	6	$2.50	$14,352.50
	7	$1.35	$7,750.35
Ref #68	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (410 SY)**	
	Awd	$1.35	$553.50
	2	$2.81	$1,152.10
	3	$1.35	$553.50
	4	$1.50	$615.00
	5	$1.35	$553.50
	6	$2.50	$1,025.00
	7	$1.35	$553.50
Ref #69	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,675.00	$1,675.00
	2	$1,882.76	$1,882.76
	3	$2,000.00	$2,000.00
	4	$1,800.00	$1,800.00
	5	$1,675.00	$1,675.00
	6	$2,100.00	$2,100.00
	7	$1,675.00	$1,675.00

Ref #70	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$8,515.00	$8,515.00
	2	$11,743.38	$11,743.38
	3	$23,120.00	$23,120.00
	4	$6,400.00	$6,400.00
	5	$8,760.00	$8,760.00
	6	$11,300.00	$11,300.00
	7	$5,840.00	$5,840.00
Ref #71	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,055.00	$8,055.00
	2	$12,960.15	$12,960.15
	3	$11,000.00	$11,000.00
	4	$10,000.00	$10,000.00
	5	$6,000.00	$6,000.00
	6	$9,000.00	$9,000.00
	7	$10,000.00	$10,000.00
Ref #72	**832E30000**	**EROSION CONTROL, (76428 EACH)**	
	Awd	$1.00	$76,428.00
	2	$1.00	$76,428.00
	3	$1.00	$76,428.00
	4	$1.00	$76,428.00
	5	$1.00	$76,428.00
	6	$1.00	$76,428.00
	7	$1.00	$76,428.00
Ref #73	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (735 SY)**	
	Awd	$4.50	$3,307.50
	2	$8.99	$6,607.65
	3	$5.00	$3,675.00
	4	$4.50	$3,307.50
	5	$4.50	$3,307.50
	6	$8.00	$5,880.00
	7	$4.50	$3,307.50

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$219,072.55**
2	**$314,986.41**
3	**$304,298.95**
4	**$373,388.45**
5	**$227,540.30**
6	**$324,683.70**
7	**$250,674.80**

Ref #74	**602E20000**	**CONCRETE MASONRY, (52.6 CY)**	
	Awd	$1,100.00	$57,860.00
	2	$1,561.32	$82,125.43
	3	$1,600.00	$84,160.00
	4	$1,900.00	$99,940.00
	5	$1,680.00	$88,368.00
	6	$1,500.00	$78,900.00
	7	$1,750.00	$92,050.00

Ref #75	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (2454 FT)**	
	Awd	$18.50	$45,399.00
	2	$15.89	$38,994.06
	3	$22.00	$53,988.00
	4	$20.00	$49,080.00
	5	$19.00	$46,626.00
	6	$17.00	$41,718.00
	7	$22.00	$53,988.00
Ref #76	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (901 FT)**	
	Awd	$23.00	$20,723.00
	2	$18.84	$16,974.84
	3	$20.00	$18,020.00
	4	$20.00	$18,020.00
	5	$45.00	$40,545.00
	6	$15.00	$13,515.00
	7	$22.00	$19,822.00
Ref #77	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (7797 FT)**	
	Awd	$9.25	$72,122.25
	2	$11.96	$93,252.12
	3	$16.00	$124,752.00
	4	$12.00	$93,564.00
	5	$11.00	$85,767.00
	6	$9.00	$70,173.00
	7	$22.00	$171,534.00
Ref #78	**605E31100**	**AGGREGATE DRAINS, (200 FT)**	
	Awd	$13.00	$2,600.00
	2	$23.47	$4,694.00
	3	$30.00	$6,000.00
	4	$18.00	$3,600.00
	5	$12.00	$2,400.00
	6	$12.00	$2,400.00
	7	$15.00	$3,000.00
Ref #79	**611E00900**	**6" CONDUIT, TYPE B, (200 FT)**	
	Awd	$30.00	$6,000.00
	2	$24.55	$4,910.00
	3	$6.00	$1,200.00
	4	$30.00	$6,000.00
	5	$35.00	$7,000.00
	6	$10.00	$2,000.00
	7	$18.00	$3,600.00
Ref #80	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$24.00	$1,200.00
	2	$19.19	$959.50
	3	$6.00	$300.00
	4	$40.00	$2,000.00
	5	$30.00	$1,500.00
	6	$5.00	$250.00
	7	$25.00	$1,250.00

Ref #81	**611E01500**	**6" CONDUIT, TYPE F, (664 FT)**	
	Awd	$28.00	$18,592.00
	2	$49.09	$32,595.76
	3	$40.00	$26,560.00
	4	$26.00	$17,264.00
	5	$60.00	$39,840.00
	6	$40.00	$26,560.00
	7	$35.00	$23,240.00
Ref #82	**611E04600**	**12" CONDUIT, TYPE C, (41 FT)**	
	Awd	$87.00	$3,567.00
	2	$126.31	$5,178.71
	3	$70.00	$2,870.00
	4	$91.00	$3,731.00
	5	$80.00	$3,280.00
	6	$103.00	$4,223.00
	7	$100.00	$4,100.00
Ref #83	**611E05900**	**15" CONDUIT, TYPE B, (244 FT)**	
	Awd	$126.00	$30,744.00
	2	$99.65	$24,314.60
	3	$148.00	$36,112.00
	4	$112.00	$27,328.00
	5	$132.50	$32,330.00
	6	$107.00	$26,108.00
	7	$110.00	$26,840.00
Ref #84	**611E06100**	**15" CONDUIT, TYPE C, (196 FT)**	
	Awd	$99.00	$19,404.00
	2	$113.50	$22,246.00
	3	$94.00	$18,424.00
	4	$105.00	$20,580.00
	5	$95.00	$18,620.00
	6	$110.00	$21,560.00
	7	$120.00	$23,520.00
Ref #85	**611E07600**	**18" CONDUIT, TYPE C, (557 FT)**	
	Awd	$100.00	$55,700.00
	2	$95.22	$53,037.54
	3	$120.00	$66,840.00
	4	$92.00	$51,244.00
	5	$97.50	$54,307.50
	6	$110.00	$61,270.00
	7	$95.00	$52,915.00
Ref #86	**611E16200**	**36" CONDUIT, TYPE A, 706.02, 707.01 (0.064) ALUMIN, (119 FT)**	
	Awd	$270.00	$32,130.00
	2	$240.57	$28,627.83
	3	$325.00	$38,675.00
	4	$179.00	$21,301.00
	5	$280.00	$33,320.00
	6	$175.00	$20,825.00
	7	$190.00	$22,610.00

Ref #87	**611E16201**	**36" CONDUIT, TYPE A, AS PER PLAN, 706.02, (15 FT)**	
	Awd	$345.00	$5,175.00
	2	$438.49	$6,577.35
	3	$320.00	$4,800.00
	4	$325.00	$4,875.00
	5	$275.00	$4,125.00
	6	$400.00	$6,000.00
	7	$300.00	$4,500.00
Ref #88	**611E20700**	**48" CONDUIT, TYPE A, 706.02, 707.01 (0.064) ALUMIN, (120 FT)**	
	Awd	$390.00	$46,800.00
	2	$287.72	$34,526.40
	3	$335.00	$40,200.00
	4	$280.00	$33,600.00
	5	$360.00	$43,200.00
	6	$235.00	$28,200.00
	7	$225.00	$27,000.00
Ref #89	**611E26000**	**72" CONDUIT, TYPE A, 706.02, (31 FT)**	
	Awd	$1,000.00	$31,000.00
	2	$907.75	$28,140.25
	3	$975.00	$30,225.00
	4	$836.00	$25,916.00
	5	$725.00	$22,475.00
	6	$1,000.00	$31,000.00
	7	$1,500.00	$46,500.00
Ref #90	**611E97200**	**CONDUIT, MISC.: BENTONITE CLAY DAM, (2 EACH)**	
	Awd	$750.00	$1,500.00
	2	$4,611.33	$9,222.66
	3	$4,000.00	$8,000.00
	4	$8,400.00	$16,800.00
	5	$3,860.00	$7,720.00
	6	$3,200.00	$6,400.00
	7	$1,000.00	$2,000.00
Ref #91	**611E98300**	**CATCH BASIN, NO. 5, (4 EACH)**	
	Awd	$5,500.00	$22,000.00
	2	$8,511.82	$34,047.28
	3	$3,500.00	$14,000.00
	4	$5,200.00	$20,800.00
	5	$4,735.00	$18,940.00
	6	$4,900.00	$19,600.00
	7	$5,000.00	$20,000.00
Ref #92	**611E98690**	**CATCH BASIN, MISC.:CUYAHOGA COUNTY NO. 3C, (27 EACH)**	
	Awd	$5,350.00	$144,450.00
	2	$5,731.44	$154,748.88
	3	$3,600.00	$97,200.00
	4	$3,800.00	$102,600.00
	5	$3,925.00	$105,975.00
	6	$4,500.00	$121,500.00
	7	$5,000.00	$135,000.00

Ref #93	**611E98690**	**CATCH BASIN, MISC.:CUYAHOGA COUNTY TWIN 3C, (2 EACH)**	
	Awd	$10,300.00	$20,600.00
	2	$11,793.80	$23,587.60
	3	$4,000.00	$8,000.00
	4	$9,900.00	$19,800.00
	5	$4,925.00	$9,850.00
	6	$7,000.00	$14,000.00
	7	$9,500.00	$19,000.00
Ref #94	**611E99574**	**MANHOLE, NO. 3, (5 EACH)**	
	Awd	$7,500.00	$37,500.00
	2	$7,671.86	$38,359.30
	3	$4,800.00	$24,000.00
	4	$5,300.00	$26,500.00
	5	$7,345.00	$36,725.00
	6	$4,600.00	$23,000.00
	7	$9,000.00	$45,000.00
Ref #95	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN 3, (18 EACH)**	
	Awd	$7,450.00	$134,100.00
	2	$9,546.74	$171,841.32
	3	$4,900.00	$88,200.00
	4	$7,600.00	$136,800.00
	5	$10,150.00	$182,700.00
	6	$7,400.00	$133,200.00
	7	$11,000.00	$198,000.00
Ref #96	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN 4, (1 EACH)**	
	Awd	$9,500.00	$9,500.00
	2	$16,637.00	$16,637.00
	3	$5,000.00	$5,000.00
	4	$9,300.00	$9,300.00
	5	$7,345.00	$7,345.00
	6	$5,900.00	$5,900.00
	7	$10,000.00	$10,000.00
Ref #97	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN 5, (1 EACH)**	
	Awd	$6,450.00	$6,450.00
	2	$7,404.38	$7,404.38
	3	$5,000.00	$5,000.00
	4	$5,400.00	$5,400.00
	5	$4,925.00	$4,925.00
	6	$4,500.00	$4,500.00
	7	$9,000.00	$9,000.00
Ref #98	**611E99584**	**MANHOLE, NO. 3 WITH 96" BASE I.D. AND 9" WEIR, AS , (1 EACH)**	
	Awd	$10,400.00	$10,400.00
	2	$17,989.38	$17,989.38
	3	$12,000.00	$12,000.00
	4	$14,000.00	$14,000.00
	5	$15,080.00	$15,080.00
	6	$13,000.00	$13,000.00
	7	$15,000.00	$15,000.00

Ref #99	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$900.00	$900.00
	2	$559.82	$559.82
	3	$800.00	$800.00
	4	$530.00	$530.00
	5	$550.00	$550.00
	6	$920.00	$920.00
	7	$1,500.00	$1,500.00
Ref #100	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (11 EACH)**	
	Awd	$500.00	$5,500.00
	2	$756.68	$8,323.48
	3	$400.00	$4,400.00
	4	$315.00	$3,465.00
	5	$460.00	$5,060.00
	6	$400.00	$4,400.00
	7	$2,250.00	$24,750.00
Ref #101	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (2000 LB)**	
	Awd	$2.25	$4,500.00
	2	$2.25	$4,500.00
	3	$1.75	$3,500.00
	4	$1.60	$3,200.00
	5	$4.50	$9,000.00
	6	$2.50	$5,000.00
	7	$2.25	$4,500.00
Ref #102	**895E10030**	**MANUFACTURED WATER QUALITY STRUCTURE, TYPE 3, (1 EACH)**	
	Awd	$39,000.00	$39,000.00
	2	$28,680.25	$28,680.25
	3	$36,000.00	$36,000.00
	4	$35,000.00	$35,000.00
	5	$23,875.00	$23,875.00
	6	$27,000.00	$27,000.00
	7	$65,000.00	$65,000.00
Ref #703	**611E07400**	**18" CONDUIT, TYPE B, (32 FT)**	
	Awd	$150.00	$4,800.00
	2	$184.96	$5,918.72
	3	$110.00	$3,520.00
	4	$130.00	$4,160.00
	5	$96.50	$3,088.00
	6	$175.00	$5,600.00
	7	$150.00	$4,800.00

Section 3 - DRAINAGE (PART 1) - Totals

Awd	**$890,216.25**
2	**$998,974.46**
3	**$862,746.00**
4	**$876,398.00**
5	**$954,536.50**
6	**$818,722.00**
7	**$1,130,019.00**

Ref #103	**AA1**	**611E04400**	**12" CONDUIT, TYPE B (ALTERNATE 1), (1106 FT)**	
		Awd	$200.00	$221,200.00
		2	$181.72	$200,982.32
		3	$102.00	$112,812.00
		4	$142.00	$157,052.00
		5	$103.00	$113,918.00
		6	$160.00	$176,960.00
		7	$140.00	$154,840.00
Ref #104	**AA1**	**611E04600**	**12" CONDUIT, TYPE C (ALTERNATE 1), (356 FT)**	
		Awd	$95.00	$33,820.00
		2	$88.57	$31,530.92
		3	$92.00	$32,752.00
		4	$107.00	$38,092.00
		5	$66.00	$23,496.00
		6	$95.00	$33,820.00
		7	$120.00	$42,720.00
Ref #105	**AA1**	**611E05900**	**15" CONDUIT, TYPE B (ALTERNATE 1), (348 FT)**	
		Awd	$127.00	$44,196.00
		2	$103.04	$35,857.92
		3	$110.00	$38,280.00
		4	$127.00	$44,196.00
		5	$130.00	$45,240.00
		6	$130.00	$45,240.00
		7	$135.00	$46,980.00
Ref #106	**AA1**	**611E06100**	**15" CONDUIT, TYPE C (ALTERNATE 1), (14 FT)**	
		Awd	$153.00	$2,142.00
		2	$172.71	$2,417.94
		3	$200.00	$2,800.00
		4	$110.00	$1,540.00
		5	$98.50	$1,379.00
		6	$205.00	$2,870.00
		7	$125.00	$1,750.00
Ref #107	**AA1**	**611E07400**	**18" CONDUIT, TYPE B (ALTERNATE 1), (159 FT)**	
		Awd	$155.00	$24,645.00
		2	$118.94	$18,911.46
		3	$121.00	$19,239.00
		4	$135.00	$21,465.00
		5	$131.00	$20,829.00
		6	$140.00	$22,260.00
		7	$105.00	$16,695.00
Ref #108	**AA1**	**611E07600**	**18" CONDUIT, TYPE C (ALTERNATE 1), (24 FT)**	
		Awd	$154.00	$3,696.00
		2	$132.10	$3,170.40
		3	$130.00	$3,120.00
		4	$145.00	$3,480.00
		5	$106.50	$2,556.00
		6	$185.00	$4,440.00
		7	$180.00	$4,320.00

Ref #109	**AA1**	**611E09100**	**21" CONDUIT, TYPE C (ALTERNATE 1), (6 FT)**	
		Awd	$337.00	$2,022.00
		2	$194.53	$1,167.18
		3	$300.00	$1,800.00
		4	$327.00	$1,962.00
		5	$271.00	$1,626.00
		6	$580.00	$3,480.00
		7	$500.00	$3,000.00
Ref #110	**AA1**	**611E09400**	**21" CONDUIT, TYPE D (ALTERNATE 1), (50 FT)**	
		Awd	$166.00	$8,300.00
		2	$127.67	$6,383.50
		3	$130.00	$6,500.00
		4	$152.00	$7,600.00
		5	$131.00	$6,550.00
		6	$120.00	$6,000.00
		7	$160.00	$8,000.00
Ref #111	**AA1**	**611E10400**	**24" CONDUIT, TYPE B (ALTERNATE 1), (326 FT)**	
		Awd	$190.00	$61,940.00
		2	$159.05	$51,850.30
		3	$160.00	$52,160.00
		4	$194.00	$63,244.00
		5	$245.00	$79,870.00
		6	$220.00	$71,720.00
		7	$150.00	$48,900.00
Ref #112	**AA1**	**611E10600**	**24" CONDUIT, TYPE C (ALTERNATE 1), (5 FT)**	
		Awd	$425.00	$2,125.00
		2	$918.55	$4,592.75
		3	$300.00	$1,500.00
		4	$420.00	$2,100.00
		5	$329.00	$1,645.00
		6	$725.00	$3,625.00
		7	$350.00	$1,750.00
Ref #113	**AA1**	**611E11900**	**27" CONDUIT, TYPE B (ALTERNATE 1), (10 FT)**	
		Awd	$268.00	$2,680.00
		2	$536.72	$5,367.20
		3	$195.00	$1,950.00
		4	$271.00	$2,710.00
		5	$328.00	$3,280.00
		6	$375.00	$3,750.00
		7	$225.00	$2,250.00
Ref #114	**AA1**	**611E13400**	**30" CONDUIT, TYPE B (ALTERNATE 1), (176 FT)**	
		Awd	$193.00	$33,968.00
		2	$214.42	$37,737.92
		3	$198.00	$34,848.00
		4	$196.00	$34,496.00
		5	$192.00	$33,792.00
		6	$215.00	$37,840.00
		7	$180.00	$31,680.00

Ref #115	**AA1**	**611E16400**	**36" CONDUIT, TYPE B (ALTERNATE 1), (96 FT)**	
		Awd	$210.00	$20,160.00
		2	$228.97	$21,981.12
		3	$210.00	$20,160.00
		4	$216.00	$20,736.00
		5	$264.00	$25,344.00
		6	$235.00	$22,560.00
		7	$200.00	$19,200.00
Ref #116	**AA1**	**611E19600**	**42" CONDUIT, TYPE C (ALTERNATE 1), (247 FT)**	
		Awd	$195.00	$48,165.00
		2	$253.67	$62,656.49
		3	$245.00	$60,515.00
		4	$199.00	$49,153.00
		5	$362.00	$89,414.00
		6	$240.00	$59,280.00
		7	$200.00	$49,400.00
Ref #117	**AA1**	**611E21100**	**48" CONDUIT, TYPE C (ALTERNATE 1), (421 FT)**	
		Awd	$245.00	$103,145.00
		2	$244.96	$103,128.16
		3	$310.00	$130,510.00
		4	$292.00	$122,932.00
		5	$312.00	$131,352.00
		6	$250.00	$105,250.00
		7	$210.00	$88,410.00

Section 4 - DRAINAGE ALTERNATES (PART 1) - Totals

Awd	**$612,204.00**
2	**$587,735.58**
3	**$518,946.00**
4	**$570,758.00**
5	**$580,291.00**
6	**$599,095.00**
7	**$519,895.00**

Ref #133		**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" DEPTH), (23 SY)**	
		Awd	$100.00	$2,300.00
		2	$28.10	$646.30
		3	$200.00	$4,600.00
		4	$49.00	$1,127.00
		5	$25.00	$575.00
		6	$100.00	$2,300.00
		7	$25.00	$575.00
Ref #134		**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T = 3.25"), (737 SY)**	
		Awd	$12.00	$8,844.00
		2	$28.10	$20,709.70
		3	$10.00	$7,370.00
		4	$18.00	$13,266.00
		5	$25.00	$18,425.00
		6	$12.00	$8,844.00
		7	$25.00	$18,425.00

Ref #135	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (VARIABLE THICK, (4090 SY)**	
	Awd	$6.00	$24,540.00
	2	$11.24	$45,971.60
	3	$5.00	$20,450.00
	4	$7.00	$28,630.00
	5	$10.00	$40,900.00
	6	$6.00	$24,540.00
	7	$10.00	$40,900.00
Ref #136	**302E56001**	**ASPHALT CONCRETE BASE, (449), AS PER PLAN (PG64-22, (1081 CY)**	
	Awd	$210.00	$227,010.00
	2	$168.61	$182,267.41
	3	$175.00	$189,175.00
	4	$190.00	$205,390.00
	5	$150.00	$162,150.00
	6	$210.00	$227,010.00
	7	$150.00	$162,150.00
Ref #137	**304E20000**	**AGGREGATE BASE, (4855 CY)**	
	Awd	$66.00	$320,430.00
	2	$70.35	$341,549.25
	3	$63.00	$305,865.00
	4	$72.00	$349,560.00
	5	$69.00	$334,995.00
	6	$80.00	$388,400.00
	7	$70.00	$339,850.00
Ref #138	**407E20000**	**NON-TRACKING TACK COAT, (1236 GAL)**	
	Awd	$3.05	$3,769.80
	2	$3.65	$4,511.40
	3	$5.00	$6,180.00
	4	$3.30	$4,078.80
	5	$3.25	$4,017.00
	6	$3.05	$3,769.80
	7	$3.25	$4,017.00
Ref #139	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (8 CY)**	
	Awd	$105.00	$840.00
	2	$228.30	$1,826.40
	3	$60.00	$480.00
	4	$151.00	$1,208.00
	5	$100.00	$800.00
	6	$73.00	$584.00
	7	$125.00	$1,000.00
Ref #140	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (130 CY)**	
	Awd	$460.00	$59,800.00
	2	$393.41	$51,143.30
	3	$300.00	$39,000.00
	4	$350.00	$45,500.00
	5	$350.00	$45,500.00
	6	$460.00	$59,800.00
	7	$350.00	$45,500.00

Ref #141	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (598 CY)**	
	Awd	$0.50	$299.00
	2	$28.10	$16,803.80
	3	$5.00	$2,990.00
	4	$12.00	$7,176.00
	5	$25.00	$14,950.00
	6	$0.50	$299.00
	7	$25.00	$14,950.00
Ref #142	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (417 CY)**	
	Awd	$320.00	$133,440.00
	2	$325.97	$135,929.49
	3	$285.00	$118,845.00
	4	$302.00	$125,934.00
	5	$290.00	$120,930.00
	6	$320.00	$133,440.00
	7	$290.00	$120,930.00
Ref #143	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (387 CY)**	
	Awd	$245.00	$94,815.00
	2	$309.11	$119,625.57
	3	$240.00	$92,880.00
	4	$234.00	$90,558.00
	5	$275.00	$106,425.00
	6	$245.00	$94,815.00
	7	$275.00	$106,425.00
Ref #144	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (102 CY)**	
	Awd	$335.00	$34,170.00
	2	$393.41	$40,127.82
	3	$260.00	$26,520.00
	4	$215.00	$21,930.00
	5	$350.00	$35,700.00
	6	$335.00	$34,170.00
	7	$350.00	$35,700.00
Ref #145	**451E15070**	**11" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P WITH, (13175 SY)**	
	Awd	$103.00	$1,357,025.00
	2	$119.98	$1,580,736.50
	3	$100.00	$1,317,500.00
	4	$107.00	$1,409,725.00
	5	$115.00	$1,515,125.00
	6	$98.00	$1,291,150.00
	7	$150.00	$1,976,250.00
Ref #146	**451E30000**	**SPECIAL - PRESSURE RELIEF JOINT, TYPE A, (133 FT)**	
	Awd	$275.00	$36,575.00
	2	$385.26	$51,239.58
	3	$120.00	$15,960.00
	4	$314.00	$41,762.00
	5	$300.00	$39,900.00
	6	$340.00	$45,220.00
	7	$100.00	$13,300.00

Ref #147	**452E15020**	**12" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P , (8972 SY)**	
	Awd	$97.00	$870,284.00
	2	$92.69	$831,614.68
	3	$112.00	$1,004,864.00
	4	$115.00	$1,031,780.00
	5	$145.00	$1,300,940.00
	6	$97.00	$870,284.00
	7	$140.00	$1,256,080.00
Ref #148	**609E14000**	**CURB, TYPE 2-A, (3242 FT)**	
	Awd	$10.00	$32,420.00
	2	$7.01	$22,726.42
	3	$16.00	$51,872.00
	4	$14.00	$45,388.00
	5	$14.50	$47,009.00
	6	$6.00	$19,452.00
	7	$5.00	$16,210.00
Ref #149	**609E26000**	**CURB, TYPE 6, (992 FT)**	
	Awd	$30.00	$29,760.00
	2	$31.56	$31,307.52
	3	$24.00	$23,808.00
	4	$40.00	$39,680.00
	5	$28.25	$28,024.00
	6	$31.00	$30,752.00
	7	$24.00	$23,808.00
Ref #150	**609E72000**	**CONCRETE MEDIAN, (288 SY)**	
	Awd	$100.00	$28,800.00
	2	$41.98	$12,090.24
	3	$40.00	$11,520.00
	4	$96.00	$27,648.00
	5	$170.00	$48,960.00
	6	$110.00	$31,680.00
	7	$98.00	$28,224.00
Ref #151	**618E40601**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (0.59 MILE)**	
	Awd	$7,500.00	$4,425.00
	2	$5,620.19	$3,315.91
	3	$4,500.00	$2,655.00
	4	$2,800.00	$1,652.00
	5	$2,244.17	$1,324.06
	6	$4,500.00	$2,655.00
	7	$4,500.00	$2,655.00
Ref #705	**451E13011**	**8" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, AS P, (46 SY)**	
	Awd	$120.00	$5,520.00
	2	$185.33	$8,525.18
	3	$110.00	$5,060.00
	4	$132.00	$6,072.00
	5	$155.00	$7,130.00
	6	$160.00	$7,360.00
	7	$245.00	$11,270.00

Section 5 - PAVEMENT (PART 1) - Totals

Awd	**$3,275,066.80**
2	**$3,502,668.07**
3	**$3,247,594.00**
4	**$3,498,064.80**
5	**$3,873,779.06**
6	**$3,276,524.80**
7	**$4,218,219.00**

Ref #152	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (5000 LB)**	
	Awd	$2.25	$11,250.00
	2	$2.25	$11,250.00
	3	$1.75	$8,750.00
	4	$2.00	$10,000.00
	5	$4.50	$22,500.00
	6	$2.50	$12,500.00
	7	$3.50	$17,500.00
Ref #153	**638E98000**	**WATER WORK, MISC.: 12" CUT-IN VALVE ASSEMBLY AND V, (2 EACH)**	
	Awd	$10,600.00	$21,200.00
	2	$13,124.27	$26,248.54
	3	$5,200.00	$10,400.00
	4	$23,000.00	$46,000.00
	5	$6,970.00	$13,940.00
	6	$10,200.00	$20,400.00
	7	$18,000.00	$36,000.00
Ref #154	**638E98000**	**WATER WORK, MISC.: 12" GATE VALVE WITH VALVE BOX, , (1 EACH)**	
	Awd	$5,300.00	$5,300.00
	2	$7,644.40	$7,644.40
	3	$5,000.00	$5,000.00
	4	$7,300.00	$7,300.00
	5	$4,555.00	$4,555.00
	6	$4,450.00	$4,450.00
	7	$7,500.00	$7,500.00
Ref #155	**638E98000**	**WATER WORK, MISC.: 12" WATERMAIN UNDERPASS, (3 EACH)**	
	Awd	$17,000.00	$51,000.00
	2	$1,556.46	$4,669.38
	3	$6,000.00	$18,000.00
	4	$12,500.00	$37,500.00
	5	$4,770.00	$14,310.00
	6	$5,500.00	$16,500.00
	7	$7,500.00	$22,500.00
Ref #156	**638E98000**	**WATER WORK, MISC.: 2" AIR RELIEF VALVE WITH VALVE , (1 EACH)**	
	Awd	$4,300.00	$4,300.00
	2	$5,652.15	$5,652.15
	3	$2,500.00	$2,500.00
	4	$4,300.00	$4,300.00
	5	$5,005.00	$5,005.00
	6	$3,400.00	$3,400.00
	7	$5,000.00	$5,000.00

Ref #157	**638E98000**	**WATER WORK, MISC.: 6" WATERMAIN UNDERPASS, (3 EACH)**	
	Awd	$12,000.00	$36,000.00
	2	$1,476.34	$4,429.02
	3	$5,000.00	$15,000.00
	4	$7,400.00	$22,200.00
	5	$3,030.00	$9,090.00
	6	$2,150.00	$6,450.00
	7	$5,000.00	$15,000.00
Ref #158	**638E98000**	**WATER WORK, MISC.: FIRE HYDRANT REMOVED AND DISPOS, (3 EACH)**	
	Awd	$1,400.00	$4,200.00
	2	$1,148.74	$3,446.22
	3	$900.00	$2,700.00
	4	$890.00	$2,670.00
	5	$452.00	$1,356.00
	6	$725.00	$2,175.00
	7	$1,000.00	$3,000.00
Ref #159	**638E98000**	**WATER WORK, MISC.: FURNISHING AND SETTING 6" HYDRA, (4 EACH)**	
	Awd	$12,500.00	$50,000.00
	2	$15,594.66	$62,378.64
	3	$12,000.00	$48,000.00
	4	$12,600.00	$50,400.00
	5	$8,945.00	$35,780.00
	6	$15,300.00	$61,200.00
	7	$15,000.00	$60,000.00
Ref #160	**638E98100**	**WATER WORK, MISC.: CITY OF CLEVELAND, DIVISION OF , (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$12,167.70	$12,167.70
	3	$3,000.00	$3,000.00
	4	$17,400.00	$17,400.00
	5	$118,065.00	$118,065.00
	6	$6,450.00	$6,450.00
	7	$15,000.00	$15,000.00
Ref #161	**638E98600**	**WATER WORK, MISC.: 12" AWWA C900 OR C909 PVC WATER, (1532 FT)**	
	Awd	$420.00	$643,440.00
	2	$234.93	$359,912.76
	3	$188.00	$288,016.00
	4	$122.00	$186,904.00
	5	$208.00	$318,656.00
	6	$170.00	$260,440.00
	7	$230.00	$352,360.00
Ref #162	**638E98600**	**WATER WORK, MISC.: 20" STEEL PIPE ENCASEMENT, BORE, (200 FT)**	
	Awd	$680.00	$136,000.00
	2	$685.54	$137,108.00
	3	$950.00	$190,000.00
	4	$1,100.00	$220,000.00
	5	$1,390.00	$278,000.00
	6	$805.00	$161,000.00
	7	$800.00	$160,000.00

Ref #163	**638E98600**	**WATER WORK, MISC.: CUT, FILL AND PLUG EXISTING 12", (601 FT)**	
	Awd	$28.00	$16,828.00
	2	$14.73	$8,852.73
	3	$10.00	$6,010.00
	4	$9.50	$5,709.50
	5	$9.75	$5,859.75
	6	$17.00	$10,217.00
	7	$15.00	$9,015.00
Ref #164	**638E98600**	**WATER WORK, MISC.:12" AWWA C900 PVC WATERMAIN WITH, (615 FT)**	
	Awd	$425.00	$261,375.00
	2	$209.28	$128,707.20
	3	$178.00	$109,470.00
	4	$177.00	$108,855.00
	5	$206.75	$127,151.25
	6	$275.00	$169,125.00
	7	$250.00	$153,750.00

Section 6 - WATER WORK (PART 1) - Totals

Awd	**$1,265,893.00**
2	**$772,466.74**
3	**$706,846.00**
4	**$719,238.50**
5	**$954,268.00**
6	**$734,307.00**
7	**$856,625.00**

Ref #165	**611E00900**	**6" CONDUIT, TYPE B FOR SANITARY, AS PER PLAN, (50 FT)**	
	Awd	$90.00	$4,500.00
	2	$143.22	$7,161.00
	3	$50.00	$2,500.00
	4	$174.00	$8,700.00
	5	$220.00	$11,000.00
	6	$110.00	$5,500.00
	7	$170.00	$8,500.00
Ref #166	**611E01100**	**6" CONDUIT, TYPE C FOR SANITARY, AS PER PLAN, (50 FT)**	
	Awd	$80.00	$4,000.00
	2	$91.96	$4,598.00
	3	$45.00	$2,250.00
	4	$127.00	$6,350.00
	5	$220.00	$11,000.00
	6	$68.00	$3,400.00
	7	$80.00	$4,000.00
Ref #167	**611E04601**	**12" CONDUIT, TYPE C, AS PER PLAN, 706.02 CLASS V W, (8 FT)**	
	Awd	$655.00	$5,240.00
	2	$1,222.04	$9,776.32
	3	$1,100.00	$8,800.00
	4	$695.00	$5,560.00
	5	$1,115.00	$8,920.00
	6	$1,400.00	$11,200.00
	7	$800.00	$6,400.00

Ref #168	**611E07401**	**18" CONDUIT, TYPE B, AS PER PLAN, 706.02 CLASS V W, (187 FT)**	
	Awd	$500.00	$93,500.00
	2	$658.65	$123,167.55
	3	$350.00	$65,450.00
	4	$695.00	$129,965.00
	5	$1,605.00	$300,135.00
	6	$700.00	$130,900.00
	7	$1,200.00	$224,400.00
Ref #169	**611E07601**	**18" CONDUIT, TYPE C, AS PER PLAN, 706.02 CLASS V W, (495 FT)**	
	Awd	$275.00	$136,125.00
	2	$303.38	$150,173.10
	3	$360.00	$178,200.00
	4	$474.00	$234,630.00
	5	$1,230.00	$608,850.00
	6	$600.00	$297,000.00
	7	$700.00	$346,500.00
Ref #170	**611E97200**	**CONDUIT, MISC.:BENTONITE CLAY DAM, (4 EACH)**	
	Awd	$750.00	$3,000.00
	2	$4,147.67	$16,590.68
	3	$4,000.00	$16,000.00
	4	$4,000.00	$16,000.00
	5	$2,550.00	$10,200.00
	6	$4,000.00	$16,000.00
	7	$1,000.00	$4,000.00
Ref #171	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN 1, (5 EACH)**	
	Awd	$12,800.00	$64,000.00
	2	$15,632.63	$78,163.15
	3	$7,200.00	$36,000.00
	4	$22,000.00	$110,000.00
	5	$20,855.00	$104,275.00
	6	$15,500.00	$77,500.00
	7	$25,000.00	$125,000.00
Ref #172	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN 2, (1 EACH)**	
	Awd	$18,000.00	$18,000.00
	2	$17,574.97	$17,574.97
	3	$11,000.00	$11,000.00
	4	$26,000.00	$26,000.00
	5	$30,888.00	$30,888.00
	6	$18,600.00	$18,600.00
	7	$35,000.00	$35,000.00
Ref #173	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (2 EACH)**	
	Awd	$950.00	$1,900.00
	2	$859.59	$1,719.18
	3	$600.00	$1,200.00
	4	$1,200.00	$2,400.00
	5	$1,032.00	$2,064.00
	6	$1,700.00	$3,400.00
	7	$750.00	$1,500.00

Ref #174	**611E99661**	**MANHOLE RECONSTRUCTED TO GRADE, AS PER PLAN, (3 EACH)**	
	Awd	$11,500.00	$34,500.00
	2	$2,006.98	$6,020.94
	3	$2,300.00	$6,900.00
	4	$1,700.00	$5,100.00
	5	$10,155.00	$30,465.00
	6	$3,300.00	$9,900.00
	7	$2,000.00	$6,000.00

Section 7 - SANITARY SEWER (PART 1) - Totals

Awd	**$364,765.00**
2	**$414,944.89**
3	**$328,300.00**
4	**$544,705.00**
5	**$1,117,797.00**
6	**$573,400.00**
7	**$761,300.00**

Ref #175	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (8 EACH)**	
	Awd	$60.00	$480.00
	2	$61.82	$494.56
	3	$55.00	$440.00
	4	$64.00	$512.00
	5	$60.00	$480.00
	6	$80.00	$640.00
	7	$55.00	$440.00
Ref #176	**620E31200**	**REMOVAL OF DELINEATOR, (4 EACH)**	
	Awd	$10.00	$40.00
	2	$16.86	$67.44
	3	$15.00	$60.00
	4	$96.00	$384.00
	5	$45.00	$180.00
	6	$45.00	$180.00
	7	$15.00	$60.00
Ref #177	**621E00100**	**RPM, (239 EACH)**	
	Awd	$49.50	$11,830.50
	2	$47.06	$11,247.34
	3	$40.00	$9,560.00
	4	$53.00	$12,667.00
	5	$49.50	$11,830.50
	6	$49.50	$11,830.50
	7	$40.00	$9,560.00
Ref #178	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (170 EACH)**	
	Awd	$33.00	$5,610.00
	2	$11.77	$2,000.90
	3	$12.00	$2,040.00
	4	$10.00	$1,700.00
	5	$8.50	$1,445.00
	6	$11.12	$1,890.40
	7	$10.00	$1,700.00

Ref #179	**625E32000**	**GROUND ROD, (9 EACH)**	
	Awd	$275.00	$2,475.00
	2	$297.87	$2,680.83
	3	$350.00	$3,150.00
	4	$500.00	$4,500.00
	5	$307.00	$2,763.00
	6	$300.00	$2,700.00
	7	$200.00	$1,800.00
Ref #180	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (4 EACH)**	
	Awd	$10.00	$40.00
	2	$11.24	$44.96
	3	$11.00	$44.00
	4	$10.00	$40.00
	5	$10.00	$40.00
	6	$10.00	$40.00
	7	$12.00	$48.00
Ref #181	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (1 EACH)**	
	Awd	$10.00	$10.00
	2	$11.24	$11.24
	3	$12.40	$12.40
	4	$21.00	$21.00
	5	$10.00	$10.00
	6	$10.00	$10.00
	7	$10.00	$10.00
Ref #182	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BI-DIRECTIONAL), (90 EACH)**	
	Awd	$10.00	$900.00
	2	$11.24	$1,011.60
	3	$12.00	$1,080.00
	4	$10.00	$900.00
	5	$10.00	$900.00
	6	$10.00	$900.00
	7	$12.00	$1,080.00
Ref #183	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (ONE-WAY), (95 EACH)**	
	Awd	$10.00	$950.00
	2	$11.24	$1,067.80
	3	$12.00	$1,140.00
	4	$10.00	$950.00
	5	$10.00	$950.00
	6	$10.00	$950.00
	7	$10.00	$950.00
Ref #184	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (225.1 FT)**	
	Awd	$15.00	$3,376.50
	2	$16.86	$3,795.19
	3	$13.00	$2,926.30
	4	$16.00	$3,601.60
	5	$15.00	$3,376.50
	6	$7.98	$1,796.30
	7	$15.00	$3,376.50

Ref #185	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (525.8 FT)**	
	Awd	$15.50	$8,149.90
	2	$17.42	$9,159.44
	3	$15.00	$7,887.00
	4	$16.00	$8,412.80
	5	$15.50	$8,149.90
	6	$8.10	$4,258.98
	7	$15.50	$8,149.90
Ref #186	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (38.7 FT)**	
	Awd	$22.80	$882.36
	2	$25.63	$991.88
	3	$36.00	$1,393.20
	4	$24.00	$928.80
	5	$22.80	$882.36
	6	$60.00	$2,322.00
	7	$22.80	$882.36
Ref #187	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (83.1 FT)**	
	Awd	$28.60	$2,376.66
	2	$32.15	$2,671.67
	3	$42.00	$3,490.20
	4	$30.00	$2,493.00
	5	$28.60	$2,376.66
	6	$62.15	$5,164.67
	7	$28.60	$2,376.66
Ref #188	**630E08600**	**SIGN POST REFLECTOR, (16 EACH)**	
	Awd	$45.00	$720.00
	2	$50.58	$809.28
	3	$45.00	$720.00
	4	$48.00	$768.00
	5	$45.00	$720.00
	6	$20.95	$335.20
	7	$45.00	$720.00
Ref #189	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (6 EACH)**	
	Awd	$500.00	$3,000.00
	2	$562.02	$3,372.12
	3	$575.00	$3,450.00
	4	$530.00	$3,180.00
	5	$500.00	$3,000.00
	6	$340.00	$2,040.00
	7	$500.00	$3,000.00
Ref #190	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (7 EACH)**	
	Awd	$30,500.00	$213,500.00
	2	$34,283.13	$239,981.91
	3	$49,850.00	$348,950.00
	4	$32,000.00	$224,000.00
	5	$30,500.00	$213,500.00
	6	$45,785.00	$320,495.00
	7	$30,500.00	$213,500.00

Ref #191	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (1 EACH)**	
	Awd	$118,000.00	$118,000.00
	2	$132,636.39	$132,636.39
	3	$128,750.00	$128,750.00
	4	$125,000.00	$125,000.00
	5	$118,000.00	$118,000.00
	6	$98,123.00	$98,123.00
	7	$118,000.00	$118,000.00
Ref #192	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (3 EACH)**	
	Awd	$2,500.00	$7,500.00
	2	$2,810.09	$8,430.27
	3	$2,520.00	$7,560.00
	4	$2,600.00	$7,800.00
	5	$2,500.00	$7,500.00
	6	$700.00	$2,100.00
	7	$2,500.00	$7,500.00
Ref #193	**630E79100**	**SIGN HANGER ASSEMBLY, MAST ARM, (9 EACH)**	
	Awd	$551.00	$4,959.00
	2	$619.34	$5,574.06
	3	$395.00	$3,555.00
	4	$580.00	$5,220.00
	5	$551.00	$4,959.00
	6	$395.00	$3,555.00
	7	$551.00	$4,959.00
Ref #194	**630E80100**	**SIGN, FLAT SHEET, (517.3 SF)**	
	Awd	$20.00	$10,346.00
	2	$22.48	$11,628.90
	3	$16.00	$8,276.80
	4	$21.00	$10,863.30
	5	$20.00	$10,346.00
	6	$14.70	$7,604.31
	7	$20.00	$10,346.00
Ref #195	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (190 SF)**	
	Awd	$24.00	$4,560.00
	2	$26.98	$5,126.20
	3	$22.30	$4,237.00
	4	$25.00	$4,750.00
	5	$24.00	$4,560.00
	6	$28.45	$5,405.50
	7	$24.00	$4,560.00
Ref #196	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (1883 SF)**	
	Awd	$24.00	$45,192.00
	2	$26.98	$50,803.34
	3	$22.00	$41,426.00
	4	$25.00	$47,075.00
	5	$24.00	$45,192.00
	6	$21.65	$40,766.95
	7	$24.00	$45,192.00

Ref #197	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (6 EACH)**	
	Awd	$950.00	$5,700.00
	2	$1,067.84	$6,407.04
	3	$825.00	$4,950.00
	4	$1,000.00	$6,000.00
	5	$950.00	$5,700.00
	6	$2,385.00	$14,310.00
	7	$950.00	$5,700.00
Ref #198	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (11 EACH)**	
	Awd	$10,000.00	$110,000.00
	2	$11,240.37	$123,644.07
	3	$4,250.00	$46,750.00
	4	$10,000.00	$110,000.00
	5	$10,000.00	$110,000.00
	6	$7,885.00	$86,735.00
	7	$10,000.00	$110,000.00
Ref #199	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (81 EACH)**	
	Awd	$20.00	$1,620.00
	2	$22.48	$1,820.88
	3	$10.00	$810.00
	4	$21.00	$1,701.00
	5	$20.00	$1,620.00
	6	$15.25	$1,235.25
	7	$20.00	$1,620.00
Ref #200	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (7 EACH)**	
	Awd	$120.00	$840.00
	2	$134.88	$944.16
	3	$65.00	$455.00
	4	$128.00	$896.00
	5	$120.00	$840.00
	6	$55.00	$385.00
	7	$120.00	$840.00
Ref #201	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (51 EACH)**	
	Awd	$20.00	$1,020.00
	2	$22.48	$1,146.48
	3	$15.00	$765.00
	4	$21.00	$1,071.00
	5	$20.00	$1,020.00
	6	$21.83	$1,113.33
	7	$20.00	$1,020.00
Ref #202	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$562.02	$1,124.04
	3	$265.00	$530.00
	4	$530.00	$1,060.00
	5	$500.00	$1,000.00
	6	$155.00	$310.00
	7	$500.00	$1,000.00

Ref #203	**630E87101**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, A, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,124.04	$2,248.08
	3	$580.00	$1,160.00
	4	$1,000.00	$2,000.00
	5	$1,000.00	$2,000.00
	6	$980.00	$1,960.00
	7	$1,000.00	$2,000.00
Ref #204	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (9 EACH)**	
	Awd	$350.00	$3,150.00
	2	$393.41	$3,540.69
	3	$165.00	$1,485.00
	4	$370.00	$3,330.00
	5	$350.00	$3,150.00
	6	$120.35	$1,083.15
	7	$350.00	$3,150.00
Ref #205	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (13 EACH)**	
	Awd	$50.00	$650.00
	2	$56.20	$730.60
	3	$20.00	$260.00
	4	$54.00	$702.00
	5	$50.00	$650.00
	6	$23.65	$307.45
	7	$50.00	$650.00
Ref #206	**630E89702**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, (3 EACH)**	
	Awd	$3,500.00	$10,500.00
	2	$3,934.13	$11,802.39
	3	$1,550.00	$4,650.00
	4	$3,600.00	$10,800.00
	5	$3,500.00	$10,500.00
	6	$1,285.00	$3,855.00
	7	$3,500.00	$10,500.00
Ref #207	**630E97700**	**SIGNING, MISC.:OVERPASS NAME INSTALLATION, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$1,348.85	$2,697.70
	3	$1,025.00	$2,050.00
	4	$1,200.00	$2,400.00
	5	$1,200.00	$2,400.00
	6	$405.00	$810.00
	7	$1,200.00	$2,400.00
Ref #208	**646E10010**	**EDGE LINE, 6", (4.34 MILE)**	
	Awd	$3,395.00	$14,734.30
	2	$3,816.11	$16,561.92
	3	$3,395.00	$14,734.30
	4	$3,600.00	$15,624.00
	5	$5,200.00	$22,568.00
	6	$3,395.00	$14,734.30
	7	$3,395.00	$14,734.30

Ref #209	**646E10110**	**LANE LINE, 6", (3.17 MILE)**	
	Awd	$1,895.00	$6,007.15
	2	$2,130.05	$6,752.26
	3	$1,895.00	$6,007.15
	4	$2,000.00	$6,340.00
	5	$3,200.00	$10,144.00
	6	$1,895.00	$6,007.15
	7	$1,895.00	$6,007.15
Ref #210	**646E10310**	**CHANNELIZING LINE, 12", (3495 FT)**	
	Awd	$1.85	$6,465.75
	2	$2.08	$7,269.60
	3	$1.85	$6,465.75
	4	$2.00	$6,990.00
	5	$5.00	$17,475.00
	6	$1.85	$6,465.75
	7	$1.85	$6,465.75
Ref #211	**646E10400**	**STOP LINE, (420 FT)**	
	Awd	$12.50	$5,250.00
	2	$14.05	$5,901.00
	3	$12.50	$5,250.00
	4	$13.00	$5,460.00
	5	$20.00	$8,400.00
	6	$12.50	$5,250.00
	7	$12.50	$5,250.00
Ref #212	**646E10510**	**CROSSWALK LINE, 12", (1308 FT)**	
	Awd	$8.00	$10,464.00
	2	$8.99	$11,758.92
	3	$8.00	$10,464.00
	4	$9.00	$11,772.00
	5	$12.75	$16,677.00
	6	$8.00	$10,464.00
	7	$8.00	$10,464.00
Ref #213	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (246 FT)**	
	Awd	$9.00	$2,214.00
	2	$10.12	$2,489.52
	3	$9.00	$2,214.00
	4	$10.00	$2,460.00
	5	$20.00	$4,920.00
	6	$9.00	$2,214.00
	7	$9.00	$2,214.00
Ref #214	**646E10620**	**CHEVRON MARKING, (130 FT)**	
	Awd	$9.00	$1,170.00
	2	$10.12	$1,315.60
	3	$9.00	$1,170.00
	4	$10.00	$1,300.00
	5	$20.00	$2,600.00
	6	$9.00	$1,170.00
	7	$9.00	$1,170.00

Ref #215	**646E20300**	**LANE ARROW, (74 EACH)**	
	Awd	$200.00	$14,800.00
	2	$224.81	$16,635.94
	3	$200.00	$14,800.00
	4	$214.00	$15,836.00
	5	$200.00	$14,800.00
	6	$200.00	$14,800.00
	7	$200.00	$14,800.00
Ref #216	**646E20320**	**WRONG WAY ARROW, (3 EACH)**	
	Awd	$350.00	$1,050.00
	2	$393.41	$1,180.23
	3	$350.00	$1,050.00
	4	$375.00	$1,125.00
	5	$275.00	$825.00
	6	$350.00	$1,050.00
	7	$350.00	$1,050.00
Ref #217	**646E20350**	**LANE REDUCTION ARROW, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$337.21	$674.42
	3	$300.00	$600.00
	4	$320.00	$640.00
	5	$400.00	$800.00
	6	$300.00	$600.00
	7	$300.00	$600.00
Ref #218	**646E20504**	**DOTTED LINE, 6" (WHITE / YELLOW), (1977 FT)**	
	Awd	$1.75	$3,459.75
	2	$1.97	$3,894.69
	3	$1.75	$3,459.75
	4	$2.00	$3,954.00
	5	$2.00	$3,954.00
	6	$1.75	$3,459.75
	7	$1.75	$3,459.75
Ref #219	**646E20510**	**DOTTED LINE, 12" (WHITE), (1315 FT)**	
	Awd	$1.80	$2,367.00
	2	$2.02	$2,656.30
	3	$1.80	$2,367.00
	4	$2.00	$2,630.00
	5	$3.00	$3,945.00
	6	$1.80	$2,367.00
	7	$1.80	$2,367.00
Ref #220	**646E50100**	**REMOVAL OF PAVEMENT MARKING, (337 FT)**	
	Awd	$0.53	$178.61
	2	$10.57	$3,562.09
	3	$9.40	$3,167.80
	4	$10.00	$3,370.00
	5	$15.00	$5,055.00
	6	$9.40	$3,167.80
	7	$9.40	$3,167.80

Ref #221	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.74 MILE)**	
	Awd	$2,755.00	$2,038.70
	2	$3,096.72	$2,291.57
	3	$2,755.00	$2,038.70
	4	$2,950.00	$2,183.00
	5	$4,500.00	$3,330.00
	6	$2,755.00	$2,038.70
	7	$2,755.00	$2,038.70
Ref #222	**807E12200**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CENTER LINE, (0.53 MILE)**	
	Awd	$3,895.00	$2,064.35
	2	$4,378.13	$2,320.41
	3	$3,895.00	$2,064.35
	4	$4,100.00	$2,173.00
	5	$6,000.00	$3,180.00
	6	$3,895.00	$2,064.35
	7	$3,895.00	$2,064.35
Ref #223	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (3574 FT)**	
	Awd	$3.25	$11,615.50
	2	$3.65	$13,045.10
	3	$3.25	$11,615.50
	4	$3.50	$12,509.00
	5	$4.50	$16,083.00
	6	$3.25	$11,615.50
	7	$3.25	$11,615.50
Ref #224	**850E20000**	**GROOVING FOR 4" RECESSED PAVEMENT MARKING, (CONCRE, (1.06 MILE)**	
	Awd	$4,865.00	$5,156.90
	2	$5,468.44	$5,796.55
	3	$4,865.00	$5,156.90
	4	$5,200.00	$5,512.00
	5	$3,500.00	$3,710.00
	6	$4,865.00	$5,156.90
	7	$4,865.00	$5,156.90
Ref #225	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.74 MILE)**	
	Awd	$4,865.00	$3,600.10
	2	$5,468.45	$4,046.65
	3	$4,865.00	$3,600.10
	4	$5,200.00	$3,848.00
	5	$6,250.00	$4,625.00
	6	$4,865.00	$3,600.10
	7	$4,865.00	$3,600.10
Ref #226	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (3574 FT)**	
	Awd	$1.75	$6,254.50
	2	$1.97	$7,040.78
	3	$1.75	$6,254.50
	4	$1.90	$6,790.60
	5	$3.50	$12,509.00
	6	$1.75	$6,254.50
	7	$1.75	$6,254.50

Section 8 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$683,268.53**
2	**$764,907.00**
3	**$746,492.70**
4	**$716,243.10**
5	**$735,640.92**
6	**$727,691.79**
7	**$679,570.22**

Ref #227	**625E13200**	**LIGHT TOWER, BBBB100, (9 EACH)**	
	Awd	$32,500.00	$292,500.00
	2	$26,075.41	$234,678.69
	3	$29,300.00	$263,700.00
	4	$25,000.00	$225,000.00
	5	$23,198.00	$208,782.00
	6	$25,000.00	$225,000.00
	7	$23,500.00	$211,500.00
Ref #228	**625E15100**	**LIGHT TOWER FOUNDATION, 36" X 20' DEEP, (9 EACH)**	
	Awd	$6,600.00	$59,400.00
	2	$12,930.92	$116,378.28
	3	$10,320.00	$92,880.00
	4	$11,000.00	$99,000.00
	5	$11,504.00	$103,536.00
	6	$8,500.00	$76,500.00
	7	$10,950.00	$98,550.00
Ref #229	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (600 FT)**	
	Awd	$4.50	$2,700.00
	2	$3.37	$2,022.00
	3	$3.58	$2,148.00
	4	$3.00	$1,800.00
	5	$3.00	$1,800.00
	6	$3.00	$1,800.00
	7	$3.00	$1,800.00
Ref #230	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (6110 FT)**	
	Awd	$12.00	$73,320.00
	2	$12.36	$75,519.60
	3	$12.33	$75,336.30
	4	$16.00	$97,760.00
	5	$11.00	$67,210.00
	6	$7.75	$47,352.50
	7	$15.25	$93,177.50
Ref #231	**625E25500**	**CONDUIT, 3", 725.04, (159 FT)**	
	Awd	$39.00	$6,201.00
	2	$33.72	$5,361.48
	3	$35.50	$5,644.50
	4	$23.00	$3,657.00
	5	$30.00	$4,770.00
	6	$35.00	$5,565.00
	7	$22.00	$3,498.00

Ref #232	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (208 FT)**	
	Awd	$50.00	$10,400.00
	2	$62.95	$13,093.60
	3	$87.50	$18,200.00
	4	$50.00	$10,400.00
	5	$56.00	$11,648.00
	6	$55.00	$11,440.00
	7	$48.00	$9,984.00
Ref #233	**625E26263**	**LUMINAIRE, HIGH MAST, SOLID STATE (LED), AS PER PL, (36 EACH)**	
	Awd	$1,350.00	$48,600.00
	2	$1,382.57	$49,772.52
	3	$1,796.00	$64,656.00
	4	$1,000.00	$36,000.00
	5	$1,230.00	$44,280.00
	6	$1,100.00	$39,600.00
	7	$980.00	$35,280.00
Ref #234	**625E29000**	**TRENCH, (5870 FT)**	
	Awd	$4.25	$24,947.50
	2	$7.31	$42,909.70
	3	$8.24	$48,368.80
	4	$9.00	$52,830.00
	5	$6.50	$38,155.00
	6	$7.00	$41,090.00
	7	$9.00	$52,830.00
Ref #235	**625E30706**	**PULL BOX, 725.08, 24", (7 EACH)**	
	Awd	$1,100.00	$7,700.00
	2	$1,079.08	$7,553.56
	3	$1,247.50	$8,732.50
	4	$1,200.00	$8,400.00
	5	$960.00	$6,720.00
	6	$1,600.00	$11,200.00
	7	$1,150.00	$8,050.00
Ref #236	**625E32000**	**GROUND ROD, (19 EACH)**	
	Awd	$275.00	$5,225.00
	2	$352.95	$6,706.05
	3	$272.50	$5,177.50
	4	$250.00	$4,750.00
	5	$314.00	$5,966.00
	6	$275.00	$5,225.00
	7	$235.00	$4,465.00
Ref #237	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$4,200.00	$4,200.00
	2	$5,058.17	$5,058.17
	3	$2,562.50	$2,562.50
	4	$11,000.00	$11,000.00
	5	$4,500.00	$4,500.00
	6	$6,000.00	$6,000.00
	7	$11,150.00	$11,150.00

Ref #238	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$10,600.00	$10,600.00
	2	$11,187.54	$11,187.54
	3	$5,900.00	$5,900.00
	4	$9,800.00	$9,800.00
	5	$9,953.00	$9,953.00
	6	$7,500.00	$7,500.00
	7	$9,150.00	$9,150.00
Ref #239	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (6110 FT)**	
	Awd	$1.30	$7,943.00
	2	$2.25	$13,747.50
	3	$0.51	$3,116.10
	4	$2.00	$12,220.00
	5	$2.00	$12,220.00
	6	$0.80	$4,888.00
	7	$2.00	$12,220.00
Ref #240	**625E36200**	**POWER CABLE FOR LIGHT TOWER, (10 FT)**	
	Awd	$30.00	$300.00
	2	$26.98	$269.80
	3	$1,580.00	$15,800.00
	4	$10.00	$100.00
	5	$24.00	$240.00
	6	$10.00	$100.00
	7	$10.00	$100.00
Ref #241	**632E69900**	**SERVICE CABLE, 3 CONDUCTOR, NO. 4 AWG, (414 FT)**	
	Awd	$12.00	$4,968.00
	2	$10.57	$4,375.98
	3	$8.30	$3,436.20
	4	$9.00	$3,726.00
	5	$9.40	$3,891.60
	6	$6.00	$2,484.00
	7	$8.70	$3,601.80

Section 9 - LIGHTING (PART 1) - Totals

Awd	**$559,004.50**
2	**$588,634.47**
3	**$615,658.40**
4	**$576,443.00**
5	**$523,671.60**
6	**$485,744.50**
7	**$555,356.30**

Ref #242	**625E25400**	**CONDUIT, 2", 725.04, (159 FT)**	
	Awd	$34.50	$5,485.50
	2	$22.48	$3,574.32
	3	$16.40	$2,607.60
	4	$20.00	$3,180.00
	5	$20.00	$3,180.00
	6	$25.00	$3,975.00
	7	$19.00	$3,021.00

Ref #243	**625E25500**	**CONDUIT, 3", 725.04, (98 FT)**	
	Awd	$43.50	$4,263.00
	2	$38.22	$3,745.56
	3	$35.50	$3,479.00
	4	$26.00	$2,548.00
	5	$34.00	$3,332.00
	6	$35.00	$3,430.00
	7	$25.00	$2,450.00
Ref #244	**625E25600**	**CONDUIT, 4", 725.04, (953 FT)**	
	Awd	$54.50	$51,938.50
	2	$50.58	$48,202.74
	3	$46.10	$43,933.30
	4	$37.00	$35,261.00
	5	$45.00	$42,885.00
	6	$47.00	$44,791.00
	7	$35.00	$33,355.00
Ref #245	**625E29002**	**TRENCH, 24" DEEP, (1027 FT)**	
	Awd	$24.00	$24,648.00
	2	$7.87	$8,082.49
	3	$9.50	$9,756.50
	4	$9.00	$9,243.00
	5	$7.00	$7,189.00
	6	$7.00	$7,189.00
	7	$9.00	$9,243.00
Ref #246	**625E30700**	**PULL BOX, 725.08, 18", (6 EACH)**	
	Awd	$1,000.00	$6,000.00
	2	$926.21	$5,557.26
	3	$975.00	$5,850.00
	4	$900.00	$5,400.00
	5	$824.00	$4,944.00
	6	$1,200.00	$7,200.00
	7	$850.00	$5,100.00
Ref #247	**625E30706**	**PULL BOX, 725.08, 24", (9 EACH)**	
	Awd	$1,100.00	$9,900.00
	2	$1,038.61	$9,347.49
	3	$1,248.00	$11,232.00
	4	$1,200.00	$10,800.00
	5	$924.00	$8,316.00
	6	$1,600.00	$14,400.00
	7	$1,150.00	$10,350.00
Ref #248	**625E32000**	**GROUND ROD, (31 EACH)**	
	Awd	$275.00	$8,525.00
	2	$352.95	$10,941.45
	3	$252.50	$7,827.50
	4	$250.00	$7,750.00
	5	$314.00	$9,734.00
	6	$275.00	$8,525.00
	7	$235.00	$7,285.00

Ref #249	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (1027 FT)**	
	Awd	$1.30	$1,335.10
	2	$2.25	$2,310.75
	3	$0.43	$441.61
	4	$2.00	$2,054.00
	5	$2.00	$2,054.00
	6	$0.80	$821.60
	7	$2.00	$2,054.00
Ref #250	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (17 EACH)**	
	Awd	$900.00	$15,300.00
	2	$1,092.56	$18,573.52
	3	$1,081.60	$18,387.20
	4	$1,000.00	$17,000.00
	5	$972.00	$16,524.00
	6	$925.00	$15,725.00
	7	$1,000.00	$17,000.00
Ref #251	**632E05064**	**VEHICULAR SIGNAL HEAD, (LED), 4-SECTION, 12" LENS,, (5 EACH)**	
	Awd	$1,100.00	$5,500.00
	2	$1,226.32	$6,131.60
	3	$1,302.00	$6,510.00
	4	$1,300.00	$6,500.00
	5	$1,091.00	$5,455.00
	6	$1,125.00	$5,625.00
	7	$1,255.00	$6,275.00
Ref #252	**632E05086**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (4 EACH)**	
	Awd	$1,600.00	$6,400.00
	2	$1,626.48	$6,505.92
	3	$1,813.00	$7,252.00
	4	$1,800.00	$7,200.00
	5	$1,447.00	$5,788.00
	6	$1,600.00	$6,400.00
	7	$1,700.00	$6,800.00
Ref #253	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (18 EACH)**	
	Awd	$550.00	$9,900.00
	2	$646.32	$11,633.76
	3	$545.00	$9,810.00
	4	$750.00	$13,500.00
	5	$575.00	$10,350.00
	6	$650.00	$11,700.00
	7	$700.00	$12,600.00
Ref #254	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (26 EACH)**	
	Awd	$100.00	$2,600.00
	2	$31.47	$818.22
	3	$19.00	$494.00
	4	$75.00	$1,950.00
	5	$28.00	$728.00
	6	$35.00	$910.00
	7	$70.00	$1,820.00

Ref #255	**632E26000**	**PEDESTRIAN PUSHBUTTON, (18 EACH)**	
	Awd	$275.00	$4,950.00
	2	$252.91	$4,552.38
	3	$338.60	$6,094.80
	4	$270.00	$4,860.00
	5	$225.00	$4,050.00
	6	$300.00	$5,400.00
	7	$265.00	$4,770.00
Ref #256	**632E40200**	**SIGNAL CABLE, 2 CONDUCTOR, NO. 14 AWG, (3222 FT)**	
	Awd	$3.00	$9,666.00
	2	$1.80	$5,799.60
	3	$2.66	$8,570.52
	4	$2.00	$6,444.00
	5	$1.60	$5,155.20
	6	$3.00	$9,666.00
	7	$2.20	$7,088.40
Ref #257	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (3294 FT)**	
	Awd	$3.25	$10,705.50
	2	$2.25	$7,411.50
	3	$3.60	$11,858.40
	4	$2.50	$8,235.00
	5	$2.00	$6,588.00
	6	$3.50	$11,529.00
	7	$2.40	$7,905.60
Ref #258	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (3769 FT)**	
	Awd	$3.30	$12,437.70
	2	$3.48	$13,116.12
	3	$4.84	$18,241.96
	4	$2.00	$7,538.00
	5	$3.10	$11,683.90
	6	$3.75	$14,133.75
	7	$2.60	$9,799.40
Ref #259	**632E64010**	**SIGNAL SUPPORT FOUNDATION, (8 EACH)**	
	Awd	$4,600.00	$36,800.00
	2	$8,154.89	$65,239.12
	3	$3,310.00	$26,480.00
	4	$9,400.00	$75,200.00
	5	$7,255.00	$58,040.00
	6	$4,600.00	$36,800.00
	7	$8,865.00	$70,920.00
Ref #260	**632E64020**	**PEDESTAL FOUNDATION, (11 EACH)**	
	Awd	$1,100.00	$12,100.00
	2	$858.76	$9,446.36
	3	$1,495.00	$16,445.00
	4	$1,100.00	$12,100.00
	5	$764.00	$8,404.00
	6	$1,000.00	$11,000.00
	7	$1,105.00	$12,155.00

Ref #261	**632E68200**	**POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (45 FT)**	
	Awd	$11.00	$495.00
	2	$4.95	$222.75
	3	$5.00	$225.00
	4	$4.00	$180.00
	5	$4.40	$198.00
	6	$5.00	$225.00
	7	$3.89	$175.05
Ref #262	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (197 FT)**	
	Awd	$6.25	$1,231.25
	2	$7.42	$1,461.74
	3	$6.10	$1,201.70
	4	$5.00	$985.00
	5	$6.60	$1,300.20
	6	$6.00	$1,182.00
	7	$4.80	$945.60
Ref #263	**632E70000**	**POWER SERVICE, (3 EACH)**	
	Awd	$10,600.00	$31,800.00
	2	$2,696.57	$8,089.71
	3	$2,500.00	$7,500.00
	4	$1,900.00	$5,700.00
	5	$2,399.00	$7,197.00
	6	$2,000.00	$6,000.00
	7	$1,860.00	$5,580.00
Ref #264	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (3 EACH)**	
	Awd	$660.00	$1,980.00
	2	$376.55	$1,129.65
	3	$568.00	$1,704.00
	4	$530.00	$1,590.00
	5	$335.00	$1,005.00
	6	$500.00	$1,500.00
	7	$500.00	$1,500.00
Ref #265	**632E71224**	**SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 6 POLE, WITH , (1 EACH)**	
	Awd	$11,250.00	$11,250.00
	2	$22,201.98	$22,201.98
	3	$25,424.00	$25,424.00
	4	$21,000.00	$21,000.00
	5	$19,752.00	$19,752.00
	6	$20,500.00	$20,500.00
	7	$20,100.00	$20,100.00
Ref #266	**632E71244**	**SIGNAL SUPPORT, TYPE TC-12.31 DESIGN 6 POLE, WITH , (1 EACH)**	
	Awd	$11,250.00	$11,250.00
	2	$24,127.46	$24,127.46
	3	$25,537.00	$25,537.00
	4	$24,000.00	$24,000.00
	5	$21,465.00	$21,465.00
	6	$22,000.00	$22,000.00
	7	$22,600.00	$22,600.00

Ref #267	**632E72110**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 4, (1 EACH)**	
	Awd	$10,800.00	$10,800.00
	2	$12,955.65	$12,955.65
	3	$15,678.00	$15,678.00
	4	$12,000.00	$12,000.00
	5	$11,526.00	$11,526.00
	6	$12,000.00	$12,000.00
	7	$11,560.00	$11,560.00
Ref #268	**632E72130**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 12, (2 EACH)**	
	Awd	$10,800.00	$21,600.00
	2	$16,146.80	$32,293.60
	3	$18,324.00	$36,648.00
	4	$15,000.00	$30,000.00
	5	$14,365.00	$28,730.00
	6	$14,500.00	$29,000.00
	7	$14,560.00	$29,120.00
Ref #269	**632E72140**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 13, (3 EACH)**	
	Awd	$13,200.00	$39,600.00
	2	$19,956.16	$59,868.48
	3	$21,262.00	$63,786.00
	4	$19,000.00	$57,000.00
	5	$17,754.00	$53,262.00
	6	$18,000.00	$54,000.00
	7	$18,100.00	$54,300.00
Ref #270	**632E89900**	**PEDESTAL, 8', TRANSFORMER BASE, (11 EACH)**	
	Awd	$600.00	$6,600.00
	2	$911.59	$10,027.49
	3	$680.00	$7,480.00
	4	$1,000.00	$11,000.00
	5	$811.00	$8,921.00
	6	$1,000.00	$11,000.00
	7	$955.00	$10,505.00
Ref #271	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (2 EACH)**	
	Awd	$4,100.00	$8,200.00
	2	$1,348.85	$2,697.70
	3	$4,850.00	$9,700.00
	4	$2,600.00	$5,200.00
	5	$1,200.00	$2,400.00
	6	$2,500.00	$5,000.00
	7	$2,500.00	$5,000.00
Ref #272	**632E90400**	**SIGNALIZATION, MISC.: TEST HOLE PERFORMED, (8 EACH)**	
	Awd	$460.00	$3,680.00
	2	$618.22	$4,945.76
	3	$435.00	$3,480.00
	4	$180.00	$1,440.00
	5	$550.00	$4,400.00
	6	$500.00	$4,000.00
	7	$170.00	$1,360.00

Ref #273	**633E67100**	**CABINET FOUNDATION, (3 EACH)**	
	Awd	$1,800.00	$5,400.00
	2	$1,641.09	$4,923.27
	3	$2,280.00	$6,840.00
	4	$3,300.00	$9,900.00
	5	$1,460.00	$4,380.00
	6	$1,800.00	$5,400.00
	7	$3,115.00	$9,345.00
Ref #274	**633E67200**	**CONTROLLER WORK PAD, (3 EACH)**	
	Awd	$1,150.00	$3,450.00
	2	$286.63	$859.89
	3	$760.00	$2,280.00
	4	$510.00	$1,530.00
	5	$255.00	$765.00
	6	$500.00	$1,500.00
	7	$482.00	$1,446.00
Ref #275	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (3 EACH)**	
	Awd	$10,100.00	$30,300.00
	2	$8,093.07	$24,279.21
	3	$8,511.00	$25,533.00
	4	$8,900.00	$26,700.00
	5	$7,200.00	$21,600.00
	6	$8,500.00	$25,500.00
	7	$8,400.00	$25,200.00
Ref #276	**633E99000**	**CONTROLLER ITEM, MISC.: CONTROLLER UNIT, TYPE TS2/, (3 EACH)**	
	Awd	$22,700.00	$68,100.00
	2	$19,807.78	$59,423.34
	3	$21,204.00	$63,612.00
	4	$23,000.00	$69,000.00
	5	$17,622.00	$52,866.00
	6	$20,000.00	$60,000.00
	7	$21,600.00	$64,800.00
Ref #277	**805E00101**	**GLOBAL POSITIONING SYSTEM CLOCK ASSEMBLY, AS PER P, (4 EACH)**	
	Awd	$950.00	$3,800.00
	2	$796.94	$3,187.76
	3	$740.00	$2,960.00
	4	$1,000.00	$4,000.00
	5	$709.00	$2,836.00
	6	$800.00	$3,200.00
	7	$1,000.00	$4,000.00
Ref #278	**809E69100**	**STOP LINE RADAR DETECTION, (8 EACH)**	
	Awd	$7,900.00	$63,200.00
	2	$8,149.27	$65,194.16
	3	$7,630.00	$61,040.00
	4	$8,900.00	$71,200.00
	5	$7,250.00	$58,000.00
	6	$7,500.00	$60,000.00
	7	$8,500.00	$68,000.00

Ref #279	**809E69200**	**EMERGENCY VEHICLE PREEMPTION, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$1,315.12	$1,315.12
	3	$1,420.00	$1,420.00
	4	$1,300.00	$1,300.00
	5	$1,170.00	$1,170.00
	6	$1,500.00	$1,500.00
	7	$1,300.00	$1,300.00
Ref #280	**809E69210**	**PREEMPT RECEIVING UNIT, (10 EACH)**	
	Awd	$950.00	$9,500.00
	2	$1,073.46	$10,734.60
	3	$907.30	$9,073.00
	4	$1,100.00	$11,000.00
	5	$955.00	$9,550.00
	6	$1,000.00	$10,000.00
	7	$1,100.00	$11,000.00
Ref #281	**809E69220**	**PREEMPT DETECTOR CABLE, (2245 FT)**	
	Awd	$1.50	$3,367.50
	2	$1.35	$3,030.75
	3	$1.99	$4,467.55
	4	$2.40	$5,388.00
	5	$1.20	$2,694.00
	6	$1.75	$3,928.75
	7	$2.30	$5,163.50
Ref #282	**809E69230**	**PREEMPT PHASE SELECTOR, (3 EACH)**	
	Awd	$4,200.00	$12,600.00
	2	$4,046.53	$12,139.59
	3	$3,670.00	$11,010.00
	4	$3,700.00	$11,100.00
	5	$3,600.00	$10,800.00
	6	$3,500.00	$10,500.00
	7	$3,500.00	$10,500.00
Ref #283	**809E69240**	**PREEMPT CONFIRMATION LIGHT, (10 EACH)**	
	Awd	$500.00	$5,000.00
	2	$606.98	$6,069.80
	3	$542.10	$5,421.00
	4	$695.00	$6,950.00
	5	$540.00	$5,400.00
	6	$600.00	$6,000.00
	7	$652.00	$6,520.00
Ref #284	**824E00010**	**SYSTEM ANALYSIS, (LUMP SUM)**	
	Awd	$31,238.00	$31,238.00
	2	$35,996.17	$35,996.17
	3	$32,880.00	$32,880.00
	4	$20,000.00	$20,000.00
	5	$32,024.00	$32,024.00
	6	$33,000.00	$33,000.00
	7	$18,000.00	$18,000.00

Section 10 - TRAFFIC SIGNALS (PART 1) - Totals

Awd	**$624,396.05**
2	**$648,165.79**
3	**$640,171.64**
4	**$644,926.00**
5	**$576,641.30**
6	**$606,156.10**
7	**$618,011.55**

Ref #285	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$205,000.00	$205,000.00
	2	$281,009.30	$281,009.30
	3	$150,000.00	$150,000.00
	4	$153,000.00	$153,000.00
	5	$200,000.00	$200,000.00
	6	$684,000.00	$684,000.00
	7	$325,000.00	$325,000.00
Ref #286	**202E22900**	**APPROACH SLAB REMOVED, (178 SY)**	
	Awd	$100.00	$17,800.00
	2	$44.96	$8,002.88
	3	$35.00	$6,230.00
	4	$28.00	$4,984.00
	5	$40.00	$7,120.00
	6	$110.00	$19,580.00
	7	$40.00	$7,120.00
Ref #287	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$22,480.74	$22,480.74
	3	$85,000.00	$85,000.00
	4	$94,000.00	$94,000.00
	5	$40,000.00	$40,000.00
	6	$95,000.00	$95,000.00
	7	$75,000.00	$75,000.00
Ref #288	**503E21100**	**UNCLASSIFIED EXCAVATION, (255 CY)**	
	Awd	$70.00	$17,850.00
	2	$224.81	$57,326.55
	3	$40.00	$10,200.00
	4	$155.00	$39,525.00
	5	$90.00	$22,950.00
	6	$200.00	$51,000.00
	7	$135.00	$34,425.00
Ref #289	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$28,100.93	$28,100.93
	3	$15,000.00	$15,000.00
	4	$21,000.00	$21,000.00
	5	$30,000.00	$30,000.00
	6	$75,000.00	$75,000.00
	7	$30,000.00	$30,000.00

Ref #290	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (3200 FT)**	
	Awd	$38.00	$121,600.00
	2	$37.49	$119,968.00
	3	$36.00	$115,200.00
	4	$33.50	$107,200.00
	5	$45.00	$144,000.00
	6	$45.00	$144,000.00
	7	$44.00	$140,800.00
Ref #291	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (2940 FT)**	
	Awd	$16.00	$47,040.00
	2	$31.47	$92,521.80
	3	$22.00	$64,680.00
	4	$28.00	$82,320.00
	5	$16.00	$47,040.00
	6	$24.00	$70,560.00
	7	$15.00	$44,100.00
Ref #292	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (148598 LB)**	
	Awd	$2.00	$297,196.00
	2	$2.14	$317,999.72
	3	$2.25	$334,345.50
	4	$1.62	$240,728.76
	5	$2.15	$319,485.70
	6	$2.20	$326,915.60
	7	$2.25	$334,345.50
Ref #293	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (400 LB)**	
	Awd	$1.75	$700.00
	2	$3.37	$1,348.00
	3	$5.00	$2,000.00
	4	$1.87	$748.00
	5	$3.00	$1,200.00
	6	$5.00	$2,000.00
	7	$8.00	$3,200.00
Ref #294	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (780 EACH)**	
	Awd	$20.00	$15,600.00
	2	$28.10	$21,918.00
	3	$35.00	$27,300.00
	4	$30.00	$23,400.00
	5	$20.00	$15,600.00
	6	$21.00	$16,380.00
	7	$20.00	$15,600.00
Ref #295	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$2,350.00	$4,700.00
	2	$2,360.48	$4,720.96
	3	$4,000.00	$8,000.00
	4	$3,100.00	$6,200.00
	5	$4,500.00	$9,000.00
	6	$4,825.00	$9,650.00
	7	$2,575.00	$5,150.00

Ref #296	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (497 CY)**	
	Awd	$1,000.00	$497,000.00
	2	$691.28	$343,566.16
	3	$1,020.00	$506,940.00
	4	$880.00	$437,360.00
	5	$650.00	$323,050.00
	6	$1,050.00	$521,850.00
	7	$1,160.00	$576,520.00
Ref #297	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (58 CY)**	
	Awd	$1,800.00	$104,400.00
	2	$1,180.24	$68,453.92
	3	$1,400.00	$81,200.00
	4	$2,555.00	$148,190.00
	5	$1,100.00	$63,800.00
	6	$1,900.00	$110,200.00
	7	$1,120.00	$64,960.00
Ref #298	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (76 CY)**	
	Awd	$1,100.00	$83,600.00
	2	$1,180.24	$89,698.24
	3	$1,200.00	$91,200.00
	4	$1,824.00	$138,624.00
	5	$1,200.00	$91,200.00
	6	$2,100.00	$159,600.00
	7	$1,900.00	$144,400.00
Ref #299	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (82 CY)**	
	Awd	$700.00	$57,400.00
	2	$562.02	$46,085.64
	3	$940.00	$77,080.00
	4	$1,159.00	$95,038.00
	5	$650.00	$53,300.00
	6	$1,200.00	$98,400.00
	7	$825.00	$67,650.00
Ref #300	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (77 CY)**	
	Awd	$540.00	$41,580.00
	2	$505.82	$38,948.14
	3	$750.00	$57,750.00
	4	$694.00	$53,438.00
	5	$500.00	$38,500.00
	6	$950.00	$73,150.00
	7	$540.00	$41,580.00
Ref #301	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (529 SY)**	
	Awd	$13.00	$6,877.00
	2	$13.89	$7,347.81
	3	$1.00	$529.00
	4	$12.50	$6,612.50
	5	$7.50	$3,967.50
	6	$7.50	$3,967.50
	7	$10.00	$5,290.00

Ref #302	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1383 SY)**	
	Awd	$23.00	$31,809.00
	2	$25.47	$35,225.01
	3	$26.00	$35,958.00
	4	$32.00	$44,256.00
	5	$18.00	$24,894.00
	6	$18.00	$24,894.00
	7	$27.00	$37,341.00
Ref #303	**512E33000**	**TYPE 2 WATERPROOFING, (8 SY)**	
	Awd	$35.00	$280.00
	2	$50.58	$404.64
	3	$55.00	$440.00
	4	$52.00	$416.00
	5	$30.00	$240.00
	6	$80.00	$640.00
	7	$94.00	$752.00
Ref #304	**513E10240**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, (277000 LB)**	
	Awd	$2.20	$609,400.00
	2	$2.47	$684,190.00
	3	$2.20	$609,400.00
	4	$2.23	$617,710.00
	5	$2.25	$623,250.00
	6	$3.25	$900,250.00
	7	$2.80	$775,600.00
Ref #305	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (20280 SF)**	
	Awd	$14.00	$283,920.00
	2	$24.02	$487,125.60
	3	$14.00	$283,920.00
	4	$14.20	$287,976.00
	5	$14.00	$283,920.00
	6	$14.00	$283,920.00
	7	$15.00	$304,200.00
Ref #306	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (20280 SF)**	
	Awd	$6.00	$121,680.00
	2	$3.70	$75,036.00
	3	$6.00	$121,680.00
	4	$6.10	$123,708.00
	5	$6.00	$121,680.00
	6	$6.00	$121,680.00
	7	$6.00	$121,680.00
Ref #307	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (32330 SF)**	
	Awd	$4.00	$129,320.00
	2	$4.63	$149,687.90
	3	$4.00	$129,320.00
	4	$4.10	$132,553.00
	5	$4.00	$129,320.00
	6	$4.00	$129,320.00
	7	$4.00	$129,320.00

Ref #308	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (32330 SF)**	
	Awd	$2.85	$92,140.50
	2	$4.63	$149,687.90
	3	$2.85	$92,140.50
	4	$2.90	$93,757.00
	5	$2.85	$92,140.50
	6	$2.85	$92,140.50
	7	$3.00	$96,990.00
Ref #309	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (34 MNHR)**	
	Awd	$150.00	$5,100.00
	2	$46.30	$1,574.20
	3	$150.00	$5,100.00
	4	$152.00	$5,168.00
	5	$150.00	$5,100.00
	6	$150.00	$5,100.00
	7	$155.00	$5,270.00
Ref #310	**514E10000**	**FINAL INSPECTION REPAIR, (16 EACH)**	
	Awd	$250.00	$4,000.00
	2	$463.01	$7,408.16
	3	$250.00	$4,000.00
	4	$254.00	$4,064.00
	5	$250.00	$4,000.00
	6	$250.00	$4,000.00
	7	$260.00	$4,160.00
Ref #311	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (163 FT)**	
	Awd	$50.00	$8,150.00
	2	$56.20	$9,160.60
	3	$50.00	$8,150.00
	4	$98.00	$15,974.00
	5	$35.00	$5,705.00
	6	$85.00	$13,855.00
	7	$48.00	$7,824.00
Ref #312	**516E13400**	**3/4" PREFORMED EXPANSION JOINT FILLER, (81 SF)**	
	Awd	$8.00	$648.00
	2	$7.87	$637.47
	3	$25.00	$2,025.00
	4	$9.00	$729.00
	5	$10.00	$810.00
	6	$15.00	$1,215.00
	7	$2.00	$162.00
Ref #313	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (59 SF)**	
	Awd	$10.00	$590.00
	2	$10.68	$630.12
	3	$25.00	$1,475.00
	4	$11.00	$649.00
	5	$12.00	$708.00
	6	$17.00	$1,003.00
	7	$5.00	$295.00

Ref #314	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (68 FT)**	
	Awd	$20.00	$1,360.00
	2	$67.44	$4,585.92
	3	$50.00	$3,400.00
	4	$36.00	$2,448.00
	5	$45.00	$3,060.00
	6	$60.00	$4,080.00
	7	$51.00	$3,468.00
Ref #315	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$2,400.00	$19,200.00
	2	$1,871.52	$14,972.16
	3	$1,300.00	$10,400.00
	4	$1,741.00	$13,928.00
	5	$2,100.00	$16,800.00
	6	$3,000.00	$24,000.00
	7	$3,500.00	$28,000.00
Ref #316	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$1,600.00	$12,800.00
	2	$1,348.85	$10,790.80
	3	$1,400.00	$11,200.00
	4	$1,338.00	$10,704.00
	5	$1,600.00	$12,800.00
	6	$2,000.00	$16,000.00
	7	$2,000.00	$16,000.00
Ref #317	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$1,635.48	$6,541.92
	3	$1,500.00	$6,000.00
	4	$1,601.00	$6,404.00
	5	$2,100.00	$8,400.00
	6	$3,000.00	$12,000.00
	7	$2,900.00	$11,600.00
Ref #318	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (46 CY)**	
	Awd	$135.00	$6,210.00
	2	$112.40	$5,170.40
	3	$90.00	$4,140.00
	4	$116.00	$5,336.00
	5	$110.00	$5,060.00
	6	$185.00	$8,510.00
	7	$105.00	$4,830.00
Ref #319	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (88 FT)**	
	Awd	$10.00	$880.00
	2	$19.11	$1,681.68
	3	$25.00	$2,200.00
	4	$6.00	$528.00
	5	$25.00	$2,200.00
	6	$15.00	$1,320.00
	7	$19.00	$1,672.00

Ref #320	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (24 FT)**	
	Awd	$10.00	$240.00
	2	$21.36	$512.64
	3	$30.00	$720.00
	4	$16.00	$384.00
	5	$25.00	$600.00
	6	$95.00	$2,280.00
	7	$34.00	$816.00
Ref #321	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (17 SF)**	
	Awd	$150.00	$2,550.00
	2	$140.50	$2,388.50
	3	$105.00	$1,785.00
	4	$125.00	$2,125.00
	5	$150.00	$2,550.00
	6	$150.00	$2,550.00
	7	$230.00	$3,910.00
Ref #322	**526E15001**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), AS PER, (352 SY)**	
	Awd	$412.00	$145,024.00
	2	$438.37	$154,306.24
	3	$447.00	$157,344.00
	4	$350.00	$123,200.00
	5	$350.00	$123,200.00
	6	$445.00	$156,640.00
	7	$450.00	$158,400.00
Ref #323	**526E90030**	**TYPE C INSTALLATION, (163 FT)**	
	Awd	$220.00	$35,860.00
	2	$168.61	$27,483.43
	3	$185.00	$30,155.00
	4	$272.00	$44,336.00
	5	$200.00	$32,600.00
	6	$300.00	$48,900.00
	7	$182.00	$29,666.00
Ref #324	**530E14000**	**SPECIAL - STRUCTURAL SURVEY AND MONITORING OF VIBR, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$24,728.82	$24,728.82
	3	$28,500.00	$28,500.00
	4	$2,700.00	$2,700.00
	5	$30,000.00	$30,000.00
	6	$54,000.00	$54,000.00
	7	$30,000.00	$30,000.00
Ref #325	**847E10000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (1 .5" THIC, (931 SY)**	
	Awd	$68.00	$63,308.00
	2	$140.50	$130,805.50
	3	$135.00	$125,685.00
	4	$88.00	$81,928.00
	5	$75.00	$69,825.00
	6	$65.00	$60,515.00
	7	$170.00	$158,270.00

Ref #326	**847E20000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (4 CY)**	
	Awd	$230.00	$920.00
	2	$393.41	$1,573.64
	3	$250.00	$1,000.00
	4	$200.00	$800.00
	5	$500.00	$2,000.00
	6	$1,000.00	$4,000.00
	7	$430.00	$1,720.00
Ref #327	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$3,800.00	$3,800.00
	2	$2,248.07	$2,248.07
	3	$1,000.00	$1,000.00
	4	$2,300.00	$2,300.00
	5	$2,000.00	$2,000.00
	6	$2,100.00	$2,100.00
	7	$2,500.00	$2,500.00
Ref #328	**847E30200**	**FULL DEPTH REPAIR, (2 CY)**	
	Awd	$3,000.00	$6,000.00
	2	$2,810.10	$5,620.20
	3	$500.00	$1,000.00
	4	$1,036.00	$2,072.00
	5	$1,000.00	$2,000.00
	6	$2,150.00	$4,300.00
	7	$5,900.00	$11,800.00
Ref #329	**847E50000**	**HAND CHIPPING, (56 SY)**	
	Awd	$57.50	$3,220.00
	2	$84.30	$4,720.80
	3	$135.00	$7,560.00
	4	$80.00	$4,480.00
	5	$75.00	$4,200.00
	6	$215.00	$12,040.00
	7	$280.00	$15,680.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN (SFN 1805673 - Totals

Awd	**$3,176,752.50**
2	**$3,548,395.11**
3	**$3,318,352.00**
4	**$3,283,001.26**
5	**$3,019,275.70**
6	**$4,452,505.60**
7	**$3,877,066.50**

Ref #330	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" DEPTH), (1282 SY)**	
	Awd	$10.00	$12,820.00
	2	$28.10	$36,024.20
	3	$10.00	$12,820.00
	4	$11.00	$14,102.00
	5	$25.00	$32,050.00
	6	$10.00	$12,820.00
	7	$25.00	$32,050.00

Ref #331	**407E20000**	**NON-TRACKING TACK COAT, (115 GAL)**	
	Awd	$3.05	$350.75
	2	$3.65	$419.75
	3	$5.00	$575.00
	4	$3.30	$379.50
	5	$3.25	$373.75
	6	$3.05	$350.75
	7	$3.25	$373.75
Ref #332	**442E20001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (53 CY)**	
	Awd	$400.00	$21,200.00
	2	$618.22	$32,765.66
	3	$365.00	$19,345.00
	4	$440.00	$23,320.00
	5	$550.00	$29,150.00
	6	$400.00	$21,200.00
	7	$550.00	$29,150.00
Ref #333	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$85.00	$42,500.00
	2	$73.06	$36,530.00
	3	$100.00	$50,000.00
	4	$90.00	$45,000.00
	5	$90.00	$45,000.00
	6	$70.00	$35,000.00
	7	$75.00	$37,500.00
Ref #334	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (5 EACH)**	
	Awd	$15,400.00	$77,000.00
	2	$9,554.32	$47,771.60
	3	$20,950.00	$104,750.00
	4	$23,000.00	$115,000.00
	5	$8,500.00	$42,500.00
	6	$22,500.00	$112,500.00
	7	$27,000.00	$135,000.00
Ref #335	**614E11630**	**INCREASED BARRIER DELINEATION, (1631 FT)**	
	Awd	$0.40	$652.40
	2	$1.90	$3,098.90
	3	$2.00	$3,262.00
	4	$1.00	$1,631.00
	5	$3.75	$6,116.25
	6	$3.75	$6,116.25
	7	$3.75	$6,116.25
Ref #336	**614E12200**	**SPECIAL - WORK ZONE GUARDRAIL, (1087.5 FT)**	
	Awd	$26.00	$28,275.00
	2	$28.10	$30,558.75
	3	$17.60	$19,140.00
	4	$26.00	$28,275.00
	5	$26.00	$28,275.00
	6	$26.00	$28,275.00
	7	$17.95	$19,520.63

Ref #337	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (14 EACH)**	
	Awd	$1,550.00	$21,700.00
	2	$2,472.88	$34,620.32
	3	$3,000.00	$42,000.00
	4	$2,300.00	$32,200.00
	5	$2,200.00	$30,800.00
	6	$1,995.00	$27,930.00
	7	$2,140.00	$29,960.00
Ref #338	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (13 EACH)**	
	Awd	$2,600.00	$33,800.00
	2	$2,529.08	$32,878.04
	3	$3,000.00	$39,000.00
	4	$2,300.00	$29,900.00
	5	$2,250.00	$29,250.00
	6	$2,100.00	$27,300.00
	7	$2,180.00	$28,340.00
Ref #339	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,750.00	$8,750.00
	2	$8,711.29	$8,711.29
	3	$10,000.00	$10,000.00
	4	$5,400.00	$5,400.00
	5	$5,025.00	$5,025.00
	6	$5,515.00	$5,515.00
	7	$5,000.00	$5,000.00
Ref #340	**614E12460**	**WORK ZONE MARKING SIGN, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$168.61	$674.44
	3	$110.00	$440.00
	4	$115.00	$460.00
	5	$110.00	$440.00
	6	$121.10	$484.40
	7	$110.00	$440.00
Ref #341	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (2 EACH)**	
	Awd	$175.00	$350.00
	2	$196.71	$393.42
	3	$275.00	$550.00
	4	$290.00	$580.00
	5	$275.00	$550.00
	6	$110.18	$220.36
	7	$275.00	$550.00
Ref #342	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (735 EACH)**	
	Awd	$12.00	$8,820.00
	2	$50.41	$37,051.35
	3	$18.65	$13,707.75
	4	$20.00	$14,700.00
	5	$18.65	$13,707.75
	6	$7.05	$5,181.75
	7	$19.00	$13,965.00

Ref #343	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (1WAY), (337 EACH)**	
	Awd	$6.25	$2,106.25
	2	$3.06	$1,031.22
	3	$12.00	$4,044.00
	4	$9.00	$3,033.00
	5	$12.00	$4,044.00
	6	$8.50	$2,864.50
	7	$12.00	$4,044.00
Ref #344	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (1WAY), (43 EACH)**	
	Awd	$13.50	$580.50
	2	$11.62	$499.66
	3	$12.00	$516.00
	4	$10.00	$430.00
	5	$12.00	$516.00
	6	$8.85	$380.55
	7	$12.00	$516.00
Ref #345	**614E13350**	**OBJECT MARKER, ONE WAY, (315 EACH)**	
	Awd	$15.00	$4,725.00
	2	$3.28	$1,033.20
	3	$17.00	$5,355.00
	4	$16.00	$5,040.00
	5	$17.00	$5,355.00
	6	$13.75	$4,331.25
	7	$17.00	$5,355.00
Ref #346	**614E13360**	**OBJECT MARKER, TWO WAY, (64 EACH)**	
	Awd	$15.00	$960.00
	2	$16.12	$1,031.68
	3	$20.00	$1,280.00
	4	$16.00	$1,024.00
	5	$20.00	$1,280.00
	6	$13.95	$892.80
	7	$20.00	$1,280.00
Ref #347	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (54 SNMT)**	
	Awd	$900.00	$48,600.00
	2	$1,011.63	$54,628.02
	3	$940.00	$50,760.00
	4	$1,000.00	$54,000.00
	5	$800.00	$43,200.00
	6	$725.00	$39,150.00
	7	$1,050.00	$56,700.00
Ref #348	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (1.01 MILE)**	
	Awd	$1,000.00	$1,010.00
	2	$977.91	$987.69
	3	$870.00	$878.70
	4	$930.00	$939.30
	5	$1,000.00	$1,010.00
	6	$870.00	$878.70
	7	$870.00	$878.70

Ref #349	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.76 MILE)**	
	Awd	$1,250.00	$950.00
	2	$2,551.57	$1,939.19
	3	$2,270.00	$1,725.20
	4	$2,400.00	$1,824.00
	5	$1,250.00	$950.00
	6	$2,270.00	$1,725.20
	7	$2,270.00	$1,725.20
Ref #350	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (2.29 MILE)**	
	Awd	$900.00	$2,061.00
	2	$1,562.41	$3,577.92
	3	$1,390.00	$3,183.10
	4	$1,400.00	$3,206.00
	5	$900.00	$2,061.00
	6	$1,390.00	$3,183.10
	7	$1,390.00	$3,183.10
Ref #351	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (3.02 MILE)**	
	Awd	$900.00	$2,718.00
	2	$2,068.23	$6,246.05
	3	$1,840.00	$5,556.80
	4	$1,900.00	$5,738.00
	5	$900.00	$2,718.00
	6	$1,840.00	$5,556.80
	7	$1,840.00	$5,556.80
Ref #352	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (9343 FT)**	
	Awd	$1.60	$14,948.80
	2	$0.96	$8,969.28
	3	$0.85	$7,941.55
	4	$0.90	$8,408.70
	5	$1.60	$14,948.80
	6	$0.85	$7,941.55
	7	$0.85	$7,941.55
Ref #353	**614E24200**	**WORK ZONE DOTTED LINE, CLASS I, 4", 642 PAINT, (765 FT)**	
	Awd	$1.60	$1,224.00
	2	$0.84	$642.60
	3	$0.75	$573.75
	4	$0.80	$612.00
	5	$1.60	$1,224.00
	6	$0.75	$573.75
	7	$0.75	$573.75
Ref #354	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (473 FT)**	
	Awd	$1.50	$709.50
	2	$0.90	$425.70
	3	$0.80	$378.40
	4	$0.90	$425.70
	5	$1.50	$709.50
	6	$0.80	$378.40
	7	$0.80	$378.40

Ref #355	**614E25200**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 642 P, (95 FT)**	
	Awd	$4.00	$380.00
	2	$4.78	$454.10
	3	$4.25	$403.75
	4	$4.00	$380.00
	5	$4.00	$380.00
	6	$4.25	$403.75
	7	$4.25	$403.75
Ref #356	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (182 FT)**	
	Awd	$4.00	$728.00
	2	$5.06	$920.92
	3	$4.50	$819.00
	4	$5.00	$910.00
	5	$4.00	$728.00
	6	$4.50	$819.00
	7	$4.50	$819.00
Ref #357	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (6 EACH)**	
	Awd	$75.00	$450.00
	2	$95.54	$573.24
	3	$85.00	$510.00
	4	$91.00	$546.00
	5	$75.00	$450.00
	6	$85.00	$510.00
	7	$85.00	$510.00
Ref #358	**614E40051**	**BUSINESS ENTRANCE SIGN, AS PER PLAN, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$168.61	$168.61
	3	$500.00	$500.00
	4	$130.00	$130.00
	5	$125.00	$125.00
	6	$185.00	$185.00
	7	$500.00	$500.00
Ref #359	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$79,830.41	$79,830.41
	3	$300,000.00	$300,000.00
	4	$120,000.00	$120,000.00
	5	$235,000.00	$235,000.00
	6	$150,000.00	$150,000.00
	7	$250,000.00	$250,000.00
Ref #360	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (1860 SY)**	
	Awd	$63.00	$117,180.00
	2	$71.70	$133,362.00
	3	$70.00	$130,200.00
	4	$64.00	$119,040.00
	5	$90.00	$167,400.00
	6	$76.00	$141,360.00
	7	$82.00	$152,520.00

Ref #361	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (1268 SY)**	
	Awd	$88.00	$111,584.00
	2	$69.18	$87,720.24
	3	$70.00	$88,760.00
	4	$81.00	$102,708.00
	5	$90.00	$114,120.00
	6	$83.00	$105,244.00
	7	$73.00	$92,564.00
Ref #362	**616E10000**	**WATER, (325 MGAL)**	
	Awd	$75.00	$24,375.00
	2	$90.90	$29,542.50
	3	$10.00	$3,250.00
	4	$64.00	$20,800.00
	5	$45.00	$14,625.00
	6	$67.00	$21,775.00
	7	$35.00	$11,375.00
Ref #363	**616E20000**	**CALCIUM CHLORIDE, (5 TON)**	
	Awd	$275.00	$1,375.00
	2	$176.96	$884.80
	3	$250.00	$1,250.00
	4	$450.00	$2,250.00
	5	$750.00	$3,750.00
	6	$350.00	$1,750.00
	7	$400.00	$2,000.00
Ref #364	**618E40601**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (0.87 MILE)**	
	Awd	$5,000.00	$4,350.00
	2	$5,620.18	$4,889.56
	3	$4,500.00	$3,915.00
	4	$4,700.00	$4,089.00
	5	$2,244.17	$1,952.43
	6	$4,500.00	$3,915.00
	7	$4,500.00	$3,915.00
Ref #365	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (16416 FT)**	
	Awd	$5.00	$82,080.00
	2	$9.92	$162,846.72
	3	$17.00	$279,072.00
	4	$8.50	$139,536.00
	5	$10.00	$164,160.00
	6	$13.50	$221,616.00
	7	$28.00	$459,648.00
Ref #366	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (48 SNMT)**	
	Awd	$650.00	$31,200.00
	2	$730.62	$35,069.76
	3	$650.00	$31,200.00
	4	$600.00	$28,800.00
	5	$600.00	$28,800.00
	6	$550.00	$26,400.00
	7	$800.00	$38,400.00

Ref #706	**622E41110**	**PORTABLE BARRIER, ANCHORED, (291 FT)**	
	Awd	$45.00	$13,095.00
	2	$39.18	$11,401.38
	3	$45.00	$13,095.00
	4	$50.00	$14,550.00
	5	$15.00	$4,365.00
	6	$29.00	$8,439.00
	7	$33.00	$9,603.00

Section 12 - MAINTENANCE OF TRAFFIC (PART 1) - Totals

Awd	**$924,358.20**
2	**$930,174.17**
3	**$1,250,757.00**
4	**$949,367.20**
5	**$1,077,109.48**
6	**$1,033,166.86**
7	**$1,448,355.88**

Ref #367	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$19,975.00	$19,975.00
	2	$107,971.00	$107,971.00
	3	$40,000.00	$40,000.00
	4	$75,000.00	$75,000.00
	5	$70,000.00	$70,000.00
	6	$105,000.00	$105,000.00
	7	$260,000.00	$260,000.00
Ref #368	**202E20010**	**HEADWALL REMOVED, (12 EACH)**	
	Awd	$525.00	$6,300.00
	2	$557.39	$6,688.68
	3	$250.00	$3,000.00
	4	$215.00	$2,580.00
	5	$630.00	$7,560.00
	6	$170.00	$2,040.00
	7	$600.00	$7,200.00
Ref #369	**202E30700**	**CONCRETE BARRIER REMOVED, (541 FT)**	
	Awd	$18.00	$9,738.00
	2	$20.06	$10,852.46
	3	$12.00	$6,492.00
	4	$40.00	$21,640.00
	5	$25.50	$13,795.50
	6	$24.00	$12,984.00
	7	$90.00	$48,690.00
Ref #370	**202E32000**	**CURB REMOVED, (210 FT)**	
	Awd	$1.00	$210.00
	2	$5.17	$1,085.70
	3	$4.00	$840.00
	4	$10.00	$2,100.00
	5	$3.00	$630.00
	6	$3.00	$630.00
	7	$7.00	$1,470.00

Ref #371	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (1029 FT)**	
	Awd	$22.00	$22,638.00
	2	$26.61	$27,381.69
	3	$25.00	$25,725.00
	4	$34.00	$34,986.00
	5	$20.50	$21,094.50
	6	$25.00	$25,725.00
	7	$34.00	$34,986.00
Ref #372	**202E35200**	**PIPE REMOVED, OVER 24", (342 FT)**	
	Awd	$31.00	$10,602.00
	2	$40.03	$13,690.26
	3	$36.00	$12,312.00
	4	$40.00	$13,680.00
	5	$35.50	$12,141.00
	6	$33.00	$11,286.00
	7	$35.00	$11,970.00
Ref #373	**202E38000**	**GUARDRAIL REMOVED, (10021 FT)**	
	Awd	$2.00	$20,042.00
	2	$2.25	$22,547.25
	3	$2.00	$20,042.00
	4	$2.90	$29,060.90
	5	$2.00	$20,042.00
	6	$2.00	$20,042.00
	7	$2.00	$20,042.00
Ref #374	**202E58100**	**CATCH BASIN REMOVED, (9 EACH)**	
	Awd	$500.00	$4,500.00
	2	$1,494.45	$13,450.05
	3	$200.00	$1,800.00
	4	$450.00	$4,050.00
	5	$1,130.00	$10,170.00
	6	$600.00	$5,400.00
	7	$600.00	$5,400.00
Ref #375	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, LESS THA, (290 FT)**	
	Awd	$24.00	$6,960.00
	2	$22.63	$6,562.70
	3	$15.00	$4,350.00
	4	$60.00	$17,400.00
	5	$41.50	$12,035.00
	6	$45.00	$13,050.00
	7	$41.00	$11,890.00
Ref #376	**202E98100**	**REMOVAL MISC.:EXISTING ODOT ITS HIGHWAY ADVISORY R, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$590.12	$1,180.24
	3	$550.00	$1,100.00
	4	$1,000.00	$2,000.00
	5	$525.00	$1,050.00
	6	$1,500.00	$3,000.00
	7	$1,600.00	$3,200.00

Ref #377	**202E98100**	**REMOVAL MISC.:INSPECTION WELL, (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$1,114.79	$2,229.58
	3	$500.00	$1,000.00
	4	$250.00	$500.00
	5	$875.00	$1,750.00
	6	$580.00	$1,160.00
	7	$400.00	$800.00
Ref #378	**202E98200**	**REMOVAL MISC.:CONDUIT, (200 FT)**	
	Awd	$18.00	$3,600.00
	2	$11.15	$2,230.00
	3	$15.00	$3,000.00
	4	$10.00	$2,000.00
	5	$15.50	$3,100.00
	6	$20.00	$4,000.00
	7	$2.00	$400.00
Ref #379	**202E98300**	**REMOVAL MISC.:CONCRETE PAD, (227 SY)**	
	Awd	$19.00	$4,313.00
	2	$42.81	$9,717.87
	3	$15.00	$3,405.00
	4	$24.00	$5,448.00
	5	$34.00	$7,718.00
	6	$24.00	$5,448.00
	7	$39.00	$8,853.00
Ref #381	**202E98700**	**ABANDON MISC.:BANDON PIPE IN PLACE, (262 FT)**	
	Awd	$3.00	$786.00
	2	$8.28	$2,169.36
	3	$15.00	$3,930.00
	4	$8.00	$2,096.00
	5	$17.00	$4,454.00
	6	$5.00	$1,310.00
	7	$39.00	$10,218.00
Ref #382	**203E10000**	**EXCAVATION, (24797 CY)**	
	Awd	$20.00	$495,940.00
	2	$12.87	$319,137.39
	3	$18.00	$446,346.00
	4	$15.00	$371,955.00
	5	$34.00	$843,098.00
	6	$15.00	$371,955.00
	7	$19.00	$471,143.00
Ref #383	**203E20000**	**EMBANKMENT, (10374 CY)**	
	Awd	$3.00	$31,122.00
	2	$2.73	$28,321.02
	3	$20.00	$207,480.00
	4	$9.00	$93,366.00
	5	$16.50	$171,171.00
	6	$8.50	$88,179.00
	7	$6.00	$62,244.00

Ref #384	**203E20001**	**EMBANKMENT, AS PER PLAN, (25 CY)**	
	Awd	$15.00	$375.00
	2	$46.25	$1,156.25
	3	$65.00	$1,625.00
	4	$85.00	$2,125.00
	5	$17.00	$425.00
	6	$55.00	$1,375.00
	7	$34.00	$850.00
Ref #385	**204E13000**	**EXCAVATION OF SUBGRADE, (3230 CY)**	
	Awd	$24.00	$77,520.00
	2	$22.73	$73,417.90
	3	$23.00	$74,290.00
	4	$26.00	$83,980.00
	5	$17.50	$56,525.00
	6	$20.00	$64,600.00
	7	$15.00	$48,450.00
Ref #386	**204E30010**	**GRANULAR MATERIAL, TYPE B, (3230 CY)**	
	Awd	$55.00	$177,650.00
	2	$53.26	$172,029.80
	3	$60.00	$193,800.00
	4	$65.00	$209,950.00
	5	$71.50	$230,945.00
	6	$52.00	$167,960.00
	7	$50.00	$161,500.00
Ref #388	**204E50000**	**GEOTEXTILE FABRIC, (9689 SY)**	
	Awd	$1.25	$12,111.25
	2	$1.31	$12,692.59
	3	$2.00	$19,378.00
	4	$1.80	$17,440.20
	5	$0.60	$5,813.40
	6	$2.00	$19,378.00
	7	$2.00	$19,378.00
Ref #389	**206E10500**	**CEMENT, (1701 TON)**	
	Awd	$176.00	$299,376.00
	2	$213.57	$363,282.57
	3	$176.00	$299,376.00
	4	$188.00	$319,788.00
	5	$190.00	$323,190.00
	6	$176.00	$299,376.00
	7	$190.00	$323,190.00
Ref #390	**206E11000**	**CURING COAT, (64952 SY)**	
	Awd	$1.19	$77,292.88
	2	$1.29	$83,788.08
	3	$1.19	$77,292.88
	4	$1.30	$84,437.60
	5	$1.15	$74,694.80
	6	$2.00	$129,904.00
	7	$1.15	$74,694.80

Ref #391	**206E15010**	**CEMENT STABILIZED SUBGRADE, 12 INCHES DEEP, (62673 SY)**	
	Awd	$4.75	$297,696.75
	2	$3.79	$237,530.67
	3	$2.90	$181,751.70
	4	$3.00	$188,019.00
	5	$4.25	$266,360.25
	6	$4.60	$288,295.80
	7	$4.00	$250,692.00
Ref #392	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (5172 SY)**	
	Awd	$5.15	$26,635.80
	2	$3.79	$19,601.88
	3	$2.90	$14,998.80
	4	$3.00	$15,516.00
	5	$4.75	$24,567.00
	6	$5.20	$26,894.40
	7	$4.25	$21,981.00
Ref #393	**206E20000**	**TEST ROLLING, (35 HOUR)**	
	Awd	$200.00	$7,000.00
	2	$389.99	$13,649.65
	3	$100.00	$3,500.00
	4	$400.00	$14,000.00
	5	$250.00	$8,750.00
	6	$360.00	$12,600.00
	7	$200.00	$7,000.00
Ref #394	**209E60201**	**LINEAR GRADING, AS PER PLAN, (126 STA)**	
	Awd	$200.00	$25,200.00
	2	$141.70	$17,854.20
	3	$150.00	$18,900.00
	4	$65.00	$8,190.00
	5	$100.00	$12,600.00
	6	$110.00	$13,860.00
	7	$500.00	$63,000.00
Ref #395	**530E00200**	**SPECIAL - STRUCTURESSPECIAL - STRUCTURAL SURVEY AN, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$15,674.70	$15,674.70
	3	$24,500.00	$24,500.00
	4	$60,000.00	$60,000.00
	5	$11,625.00	$11,625.00
	6	$45,000.00	$45,000.00
	7	$25,000.00	$25,000.00
Ref #396	**606E15050**	**GUARDRAIL, TYPE MGS, (11638 FT)**	
	Awd	$21.00	$244,398.00
	2	$23.60	$274,656.80
	3	$19.40	$225,777.20
	4	$22.00	$256,036.00
	5	$21.00	$244,398.00
	6	$21.00	$244,398.00
	7	$20.00	$232,760.00

Ref #397	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E MASH 2016, (12 EACH)**	
	Awd	$2,075.00	$24,900.00
	2	$2,332.38	$27,988.56
	3	$2,850.00	$34,200.00
	4	$2,700.00	$32,400.00
	5	$2,075.00	$24,900.00
	6	$2,075.00	$24,900.00
	7	$2,850.00	$34,200.00
Ref #398	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (9 EACH)**	
	Awd	$1,250.00	$11,250.00
	2	$1,405.05	$12,645.45
	3	$1,360.00	$12,240.00
	4	$1,300.00	$11,700.00
	5	$1,250.00	$11,250.00
	6	$1,250.00	$11,250.00
	7	$1,360.00	$12,240.00
Ref #399	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (8 EACH)**	
	Awd	$1,850.00	$14,800.00
	2	$2,079.47	$16,635.76
	3	$2,720.00	$21,760.00
	4	$2,700.00	$21,600.00
	5	$1,850.00	$14,800.00
	6	$1,850.00	$14,800.00
	7	$2,720.00	$21,760.00
Ref #400	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (3 EACH)**	
	Awd	$1,300.00	$3,900.00
	2	$1,461.25	$4,383.75
	3	$640.00	$1,920.00
	4	$530.00	$1,590.00
	5	$1,300.00	$3,900.00
	6	$1,300.00	$3,900.00
	7	$640.00	$1,920.00
Ref #401	**606E55010**	**SPECIAL - CABLE BARRIER WITH CONCRETE LINE POST FO, (2153 FT)**	
	Awd	$35.00	$75,355.00
	2	$48.61	$104,657.33
	3	$22.00	$47,366.00
	4	$56.00	$120,568.00
	5	$40.26	$86,679.78
	6	$38.00	$81,814.00
	7	$42.00	$90,426.00
Ref #402	**606E55150**	**SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY, (4 EACH)**	
	Awd	$2,750.00	$11,000.00
	2	$3,091.10	$12,364.40
	3	$4,725.00	$18,900.00
	4	$4,800.00	$19,200.00
	5	$2,750.00	$11,000.00
	6	$2,750.00	$11,000.00
	7	$4,725.00	$18,900.00

Ref #403	**606E60028**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL), 45 MPH/, (1 EACH)**	
	Awd	$22,000.00	$22,000.00
	2	$27,538.91	$27,538.91
	3	$25,350.00	$25,350.00
	4	$24,000.00	$24,000.00
	5	$24,500.00	$24,500.00
	6	$24,500.00	$24,500.00
	7	$24,750.00	$24,750.00
Ref #404	**622E24000**	**CONCRETE BARRIER, TYPE D, (1334 FT)**	
	Awd	$55.00	$73,370.00
	2	$106.78	$142,444.52
	3	$115.00	$153,410.00
	4	$98.00	$130,732.00
	5	$103.00	$137,402.00
	6	$62.00	$82,708.00
	7	$90.00	$120,060.00
Ref #405	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (6 EACH)**	
	Awd	$2,800.00	$16,800.00
	2	$3,259.71	$19,558.26
	3	$4,500.00	$27,000.00
	4	$4,700.00	$28,200.00
	5	$4,500.00	$27,000.00
	6	$2,500.00	$15,000.00
	7	$3,950.00	$23,700.00
Ref #702	**202E23000**	**PAVEMENT REMOVED, (26878 SY)**	
	Awd	$15.50	$416,609.00
	2	$15.27	$410,427.06
	3	$16.00	$430,048.00
	4	$11.00	$295,658.00
	5	$18.00	$483,804.00
	6	$23.00	$618,194.00
	7	$16.00	$430,048.00

Section 13 - ROADWAY (PART 2) - Totals

Awd	**$2,561,665.68**
2	**$2,639,194.34**
3	**$2,688,205.58**
4	**$2,622,991.70**
5	**$3,284,938.23**
6	**$2,872,916.20**
7	**$2,965,005.80**

Ref #407	**601E11000**	**RIPRAP, TYPE D, (4 SY)**	
	Awd	$1,700.00	$6,800.00
	2	$581.91	$2,327.64
	3	$300.00	$1,200.00
	4	$570.00	$2,280.00
	5	$355.00	$1,420.00
	6	$270.00	$1,080.00
	7	$1,000.00	$4,000.00

Ref #408	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (38 SY)**	
	Awd	$120.00	$4,560.00
	2	$242.92	$9,230.96
	3	$160.00	$6,080.00
	4	$144.00	$5,472.00
	5	$160.00	$6,080.00
	6	$120.00	$4,560.00
	7	$94.00	$3,572.00
Ref #409	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (8 CY)**	
	Awd	$280.00	$2,240.00
	2	$205.39	$1,643.12
	3	$250.00	$2,000.00
	4	$172.00	$1,376.00
	5	$170.00	$1,360.00
	6	$185.00	$1,480.00
	7	$184.00	$1,472.00
Ref #410	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (425 CY)**	
	Awd	$275.00	$116,875.00
	2	$115.48	$49,079.00
	3	$140.00	$59,500.00
	4	$145.00	$61,625.00
	5	$136.00	$57,800.00
	6	$130.00	$55,250.00
	7	$61.00	$25,925.00
Ref #411	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$224.81	$449.62
	3	$25.00	$50.00
	4	$25.00	$50.00
	5	$25.00	$50.00
	6	$200.00	$400.00
	7	$25.00	$50.00
Ref #412	**659E00300**	**TOPSOIL, (5299 CY)**	
	Awd	$7.00	$37,093.00
	2	$9.78	$51,824.22
	3	$22.00	$116,578.00
	4	$39.00	$206,661.00
	5	$12.00	$63,588.00
	6	$24.00	$127,176.00
	7	$15.00	$79,485.00
Ref #413	**659E10000**	**SEEDING AND MULCHING, (33315 SY)**	
	Awd	$0.80	$26,652.00
	2	$0.79	$26,318.85
	3	$0.80	$26,652.00
	4	$0.80	$26,652.00
	5	$0.80	$26,652.00
	6	$0.70	$23,320.50
	7	$0.80	$26,652.00

Ref #414	**659E14000**	**REPAIR SEEDING AND MULCHING, (1661 SY)**	
	Awd	$0.80	$1,328.80
	2	$1.12	$1,860.32
	3	$1.00	$1,661.00
	4	$0.80	$1,328.80
	5	$0.80	$1,328.80
	6	$1.00	$1,661.00
	7	$0.80	$1,328.80
Ref #415	**659E15000**	**INTER-SEEDING, (1661 SY)**	
	Awd	$0.01	$16.61
	2	$0.11	$182.71
	3	$1.00	$1,661.00
	4	$0.01	$16.61
	5	$0.01	$16.61
	6	$0.50	$830.50
	7	$0.01	$16.61
Ref #416	**659E20000**	**COMMERCIAL FERTILIZER, (10 TON)**	
	Awd	$200.00	$2,000.00
	2	$1,348.85	$13,488.50
	3	$200.00	$2,000.00
	4	$210.00	$2,100.00
	5	$200.00	$2,000.00
	6	$1,200.00	$12,000.00
	7	$200.00	$2,000.00
Ref #417	**659E31000**	**LIME, (7 ACRE)**	
	Awd	$25.00	$175.00
	2	$44.96	$314.72
	3	$30.00	$210.00
	4	$25.00	$175.00
	5	$25.00	$175.00
	6	$50.00	$350.00
	7	$25.00	$175.00
Ref #418	**659E35000**	**WATER, (270 MGAL)**	
	Awd	$0.01	$2.70
	2	$1.12	$302.40
	3	$10.00	$2,700.00
	4	$0.01	$2.70
	5	$0.01	$2.70
	6	$1.00	$270.00
	7	$0.01	$2.70
Ref #419	**659E40000**	**MOWING, (75 MSF)**	
	Awd	$1.00	$75.00
	2	$7.87	$590.25
	3	$1.00	$75.00
	4	$1.00	$75.00
	5	$1.00	$75.00
	6	$1.00	$75.00
	7	$1.00	$75.00

Ref #420	**670E00500**	**SLOPE EROSION PROTECTION, (14640 SY)**	
	Awd	$1.20	$17,568.00
	2	$2.25	$32,940.00
	3	$1.20	$17,568.00
	4	$1.20	$17,568.00
	5	$1.20	$17,568.00
	6	$2.00	$29,280.00
	7	$1.20	$17,568.00
Ref #421	**670E00700**	**DITCH EROSION PROTECTION, (1855 SY)**	
	Awd	$1.45	$2,689.75
	2	$2.81	$5,212.55
	3	$1.45	$2,689.75
	4	$1.50	$2,782.50
	5	$1.45	$2,689.75
	6	$2.50	$4,637.50
	7	$1.45	$2,689.75
Ref #422	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,175.00	$2,175.00
	2	$2,444.78	$2,444.78
	3	$2,175.00	$2,175.00
	4	$2,400.00	$2,400.00
	5	$2,175.00	$2,175.00
	6	$2,100.00	$2,100.00
	7	$3,000.00	$3,000.00
Ref #423	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$8,550.00	$8,550.00
	2	$11,743.38	$11,743.38
	3	$23,120.00	$23,120.00
	4	$12,000.00	$12,000.00
	5	$14,600.00	$14,600.00
	6	$14,000.00	$14,000.00
	7	$11,000.00	$11,000.00
Ref #424	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$12,960.15	$12,960.15
	3	$11,000.00	$11,000.00
	4	$10,000.00	$10,000.00
	5	$12,000.00	$12,000.00
	6	$10,100.00	$10,100.00
	7	$10,000.00	$10,000.00
Ref #425	**832E30000**	**EROSION CONTROL, (150000 EACH)**	
	Awd	$1.00	$150,000.00
	2	$1.00	$150,000.00
	3	$1.00	$150,000.00
	4	$1.00	$150,000.00
	5	$1.00	$150,000.00
	6	$1.00	$150,000.00
	7	$1.00	$150,000.00

Section 14 - EROSION CONTROL (PART 2) - Totals

Awd	**$386,850.86**
2	**$372,913.17**
3	**$426,919.75**
4	**$502,564.61**
5	**$359,580.86**
6	**$438,570.50**
7	**$339,011.86**

Ref #426	**602E20000**	**CONCRETE MASONRY, (3.8 CY)**	
	Awd	$2,900.00	$11,020.00
	2	$3,413.70	$12,972.06
	3	$2,000.00	$7,600.00
	4	$2,400.00	$9,120.00
	5	$1,305.00	$4,959.00
	6	$4,850.00	$18,430.00
	7	$3,100.00	$11,780.00
Ref #427	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (36432 FT)**	
	Awd	$12.50	$455,400.00
	2	$11.88	$432,812.16
	3	$15.00	$546,480.00
	4	$12.00	$437,184.00
	5	$11.25	$409,860.00
	6	$11.00	$400,752.00
	7	$9.50	$346,104.00
Ref #428	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (100 FT)**	
	Awd	$15.00	$1,500.00
	2	$35.52	$3,552.00
	3	$30.00	$3,000.00
	4	$28.00	$2,800.00
	5	$58.00	$5,800.00
	6	$6.50	$650.00
	7	$12.00	$1,200.00
Ref #429	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (1709 FT)**	
	Awd	$12.00	$20,508.00
	2	$12.27	$20,969.43
	3	$16.00	$27,344.00
	4	$14.00	$23,926.00
	5	$12.00	$20,508.00
	6	$23.00	$39,307.00
	7	$8.00	$13,672.00
Ref #430	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (738 FT)**	
	Awd	$29.00	$21,402.00
	2	$49.06	$36,206.28
	3	$22.00	$16,236.00
	4	$32.00	$23,616.00
	5	$64.25	$47,416.50
	6	$56.00	$41,328.00
	7	$22.00	$16,236.00

Ref #431	**611E04400**	**12" CONDUIT, TYPE B, (92 FT)**	
	Awd	$150.00	$13,800.00
	2	$114.21	$10,507.32
	3	$112.00	$10,304.00
	4	$105.00	$9,660.00
	5	$85.00	$7,820.00
	6	$90.00	$8,280.00
	7	$185.00	$17,020.00
Ref #432	**611E06100**	**15" CONDUIT, TYPE C, (49 FT)**	
	Awd	$148.00	$7,252.00
	2	$185.63	$9,095.87
	3	$82.00	$4,018.00
	4	$112.00	$5,488.00
	5	$95.00	$4,655.00
	6	$120.00	$5,880.00
	7	$172.00	$8,428.00
Ref #433	**611E06700**	**15" CONDUIT, TYPE F 707.05 TYPE C OR 707.21, (228 FT)**	
	Awd	$95.00	$21,660.00
	2	$133.57	$30,453.96
	3	$110.00	$25,080.00
	4	$109.00	$24,852.00
	5	$110.00	$25,080.00
	6	$100.00	$22,800.00
	7	$190.00	$43,320.00
Ref #434	**611E07400**	**18" CONDUIT, TYPE B, (50 FT)**	
	Awd	$120.00	$6,000.00
	2	$103.24	$5,162.00
	3	$115.00	$5,750.00
	4	$96.00	$4,800.00
	5	$94.50	$4,725.00
	6	$100.00	$5,000.00
	7	$191.00	$9,550.00
Ref #435	**611E07600**	**18" CONDUIT, TYPE C, (352 FT)**	
	Awd	$115.00	$40,480.00
	2	$103.88	$36,565.76
	3	$110.00	$38,720.00
	4	$118.00	$41,536.00
	5	$105.00	$36,960.00
	6	$105.00	$36,960.00
	7	$121.00	$42,592.00
Ref #436	**611E10400**	**24" CONDUIT, TYPE B, 748.01, (107 FT)**	
	Awd	$190.00	$20,330.00
	2	$312.32	$33,418.24
	3	$140.00	$14,980.00
	4	$422.00	$45,154.00
	5	$330.00	$35,310.00
	6	$315.00	$33,705.00
	7	$237.00	$25,359.00

Ref #437	**611E13200**	**30" CONDUIT, TYPE A, 706.02, (8 FT)**	
	Awd	$660.00	$5,280.00
	2	$1,053.58	$8,428.64
	3	$300.00	$2,400.00
	4	$376.00	$3,008.00
	5	$310.00	$2,480.00
	6	$1,000.00	$8,000.00
	7	$2,100.00	$16,800.00
Ref #438	**611E13600**	**30" CONDUIT, TYPE C, (50 FT)**	
	Awd	$175.00	$8,750.00
	2	$234.63	$11,731.50
	3	$280.00	$14,000.00
	4	$217.99	$10,899.50
	5	$213.00	$10,650.00
	6	$245.00	$12,250.00
	7	$183.00	$9,150.00
Ref #439	**611E96600**	**CONDUIT, BORED OR JACKED 21", 748.06, (107 FT)**	
	Awd	$400.00	$42,800.00
	2	$439.95	$47,074.65
	3	$700.00	$74,900.00
	4	$469.97	$50,286.79
	5	$390.00	$41,730.00
	6	$440.00	$47,080.00
	7	$565.00	$60,455.00
Ref #440	**611E96600**	**CONDUIT, BORED OR JACKED 30", 748.06, (239 FT)**	
	Awd	$550.00	$131,450.00
	2	$582.92	$139,317.88
	3	$900.00	$215,100.00
	4	$520.00	$124,280.00
	5	$930.00	$222,270.00
	6	$570.00	$136,230.00
	7	$602.00	$143,878.00
Ref #441	**611E96600**	**CONDUIT, BORED OR JACKED, 15", 748.06, (552 FT)**	
	Awd	$395.00	$218,040.00
	2	$418.25	$230,874.00
	3	$720.00	$397,440.00
	4	$382.00	$210,864.00
	5	$375.00	$207,000.00
	6	$575.00	$317,400.00
	7	$562.00	$310,224.00
Ref #442	**611E96600**	**CONDUIT, BORED OR JACKED, 6", 748.06, (602 FT)**	
	Awd	$50.00	$30,100.00
	2	$295.51	$177,897.02
	3	$325.00	$195,650.00
	4	$245.00	$147,490.00
	5	$315.00	$189,630.00
	6	$56.00	$33,712.00
	7	$390.00	$234,780.00

Ref #443	**611E97400**	**CONDUIT, MISC.:TYPE B FOR DRAINAGE DISCHARGE CONTI, (100 FT)**	
	Awd	$30.00	$3,000.00
	2	$143.04	$14,304.00
	3	$45.00	$4,500.00
	4	$25.00	$2,500.00
	5	$90.00	$9,000.00
	6	$23.00	$2,300.00
	7	$90.00	$9,000.00
Ref #444	**611E97400**	**CONDUIT, MISC.:TYPE C FOR DRAINAGE DISCHARGE CONTI, (100 FT)**	
	Awd	$28.00	$2,800.00
	2	$134.77	$13,477.00
	3	$46.00	$4,600.00
	4	$22.00	$2,200.00
	5	$75.00	$7,500.00
	6	$14.00	$1,400.00
	7	$84.00	$8,400.00
Ref #445	**611E97400**	**CONDUIT, MISC.:TYPE E FOR DRAINAGE DISCHARGE CONTI, (100 FT)**	
	Awd	$24.00	$2,400.00
	2	$90.92	$9,092.00
	3	$43.00	$4,300.00
	4	$22.00	$2,200.00
	5	$75.00	$7,500.00
	6	$10.00	$1,000.00
	7	$85.00	$8,500.00
Ref #446	**611E97400**	**CONDUIT, MISC.:TYPE F FOR DRAINAGE DISCHARGE CONTI, (100 FT)**	
	Awd	$25.00	$2,500.00
	2	$85.98	$8,598.00
	3	$40.00	$4,000.00
	4	$36.00	$3,600.00
	5	$75.00	$7,500.00
	6	$10.00	$1,000.00
	7	$133.00	$13,300.00
Ref #447	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$4,200.00	$4,200.00
	2	$5,271.80	$5,271.80
	3	$3,400.00	$3,400.00
	4	$3,800.00	$3,800.00
	5	$3,790.00	$3,790.00
	6	$3,000.00	$3,000.00
	7	$4,700.00	$4,700.00
Ref #448	**611E98230**	**CATCH BASIN, NO. 4, (6 EACH)**	
	Awd	$5,000.00	$30,000.00
	2	$6,819.41	$40,916.46
	3	$4,500.00	$27,000.00
	4	$6,200.00	$37,200.00
	5	$5,880.00	$35,280.00
	6	$5,800.00	$34,800.00
	7	$5,000.00	$30,000.00

Ref #449	**611E98450**	**CATCH BASIN, NO. 2-2A, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$3,151.10	$3,151.10
	3	$2,200.00	$2,200.00
	4	$2,800.00	$2,800.00
	5	$2,425.00	$2,425.00
	6	$2,100.00	$2,100.00
	7	$4,200.00	$4,200.00
Ref #450	**611E98510**	**CATCH BASIN, NO. 2-3, (2 EACH)**	
	Awd	$4,600.00	$9,200.00
	2	$3,885.07	$7,770.14
	3	$3,000.00	$6,000.00
	4	$4,500.00	$9,000.00
	5	$3,755.00	$7,510.00
	6	$3,900.00	$7,800.00
	7	$4,600.00	$9,200.00
Ref #451	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$750.00	$750.00
	2	$681.49	$681.49
	3	$500.00	$500.00
	4	$500.00	$500.00
	5	$490.00	$490.00
	6	$3,500.00	$3,500.00
	7	$1,200.00	$1,200.00
Ref #452	**611E99114**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, (3 EACH)**	
	Awd	$10,400.00	$31,200.00
	2	$13,524.71	$40,574.13
	3	$7,800.00	$23,400.00
	4	$13,000.00	$39,000.00
	5	$13,255.00	$39,765.00
	6	$13,500.00	$40,500.00
	7	$11,000.00	$33,000.00
Ref #453	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$8,000.00	$16,000.00
	2	$7,497.14	$14,994.28
	3	$6,000.00	$12,000.00
	4	$6,800.00	$13,600.00
	5	$8,255.00	$16,510.00
	6	$9,000.00	$18,000.00
	7	$7,600.00	$15,200.00
Ref #454	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (16 EACH)**	
	Awd	$500.00	$8,000.00
	2	$756.68	$12,106.88
	3	$300.00	$4,800.00
	4	$330.00	$5,280.00
	5	$467.00	$7,472.00
	6	$400.00	$6,400.00
	7	$300.00	$4,800.00

Ref #455	**611E99720**	**INSPECTION WELL, (2 EACH)**	
	Awd	$1,750.00	$3,500.00
	2	$1,772.95	$3,545.90
	3	$1,200.00	$2,400.00
	4	$750.00	$1,500.00
	5	$1,220.00	$2,440.00
	6	$1,600.00	$3,200.00
	7	$2,500.00	$5,000.00

Section 15 - DRAINAGE (PART 2) - Totals

Awd	**$1,171,322.00**
2	**$1,421,521.95**
3	**$1,698,102.00**
4	**$1,298,144.29**
5	**$1,424,035.50**
6	**$1,292,764.00**
7	**$1,457,048.00**

Ref #456	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 2, (78 SY)**	
	Awd	$20.00	$1,560.00
	2	$28.10	$2,191.80
	3	$55.00	$4,290.00
	4	$132.00	$10,296.00
	5	$25.00	$1,950.00
	6	$20.00	$1,560.00
	7	$25.00	$1,950.00
Ref #457	**302E56001**	**ASPHALT CONCRETE BASE, (449), AS PER PLAN, PG64-22, (12859 CY)**	
	Awd	$195.00	$2,507,505.00
	2	$185.47	$2,384,958.73
	3	$175.00	$2,250,325.00
	4	$168.00	$2,160,312.00
	5	$165.00	$2,121,735.00
	6	$195.00	$2,507,505.00
	7	$165.00	$2,121,735.00
Ref #458	**304E20000**	**AGGREGATE BASE, (11298 CY)**	
	Awd	$65.00	$734,370.00
	2	$61.99	$700,363.02
	3	$63.00	$711,774.00
	4	$69.00	$779,562.00
	5	$60.00	$677,880.00
	6	$58.00	$655,284.00
	7	$60.00	$677,880.00
Ref #459	**407E20000**	**NON-TRACKING TACK COAT(0.055 GAL/SY), (6781 GAL)**	
	Awd	$3.05	$20,682.05
	2	$3.65	$24,750.65
	3	$5.00	$33,905.00
	4	$3.30	$22,377.30
	5	$3.25	$22,038.25
	6	$3.05	$20,682.05
	7	$3.25	$22,038.25

Ref #460	**441E00100**	**ANTI-SEGREGATION EQUIPMENT, (3443 CY)**	
	Awd	$0.50	$1,721.50
	2	$28.10	$96,748.30
	3	$5.00	$17,215.00
	4	$0.50	$1,721.50
	5	$25.00	$86,075.00
	6	$0.50	$1,721.50
	7	$25.00	$86,075.00
Ref #461	**441E10101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), AS, (185 CY)**	
	Awd	$230.00	$42,550.00
	2	$241.67	$44,708.95
	3	$260.00	$48,100.00
	4	$245.00	$45,325.00
	5	$215.00	$39,775.00
	6	$230.00	$42,550.00
	7	$215.00	$39,775.00
Ref #462	**441E10200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (239 CY)**	
	Awd	$180.00	$43,020.00
	2	$202.33	$48,356.87
	3	$230.00	$54,970.00
	4	$190.00	$45,410.00
	5	$180.00	$43,020.00
	6	$180.00	$43,020.00
	7	$180.00	$43,020.00
Ref #463	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (357 CY)**	
	Awd	$420.00	$149,940.00
	2	$337.21	$120,383.97
	3	$260.00	$92,820.00
	4	$334.00	$119,238.00
	5	$300.00	$107,100.00
	6	$420.00	$149,940.00
	7	$300.00	$107,100.00
Ref #464	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (2778 CY)**	
	Awd	$272.00	$755,616.00
	2	$275.39	$765,033.42
	3	$285.00	$791,730.00
	4	$224.00	$622,272.00
	5	$245.00	$680,610.00
	6	$272.00	$755,616.00
	7	$245.00	$680,610.00
Ref #465	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (2363 CY)**	
	Awd	$353.00	$834,139.00
	2	$309.11	$730,426.93
	3	$290.00	$685,270.00
	4	$322.00	$760,886.00
	5	$275.00	$649,825.00
	6	$353.00	$834,139.00
	7	$275.00	$649,825.00

Ref #466	**452E14122**	**11.5" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1, (3337 SY)**	
	Awd	$92.00	$307,004.00
	2	$86.08	$287,248.96
	3	$100.00	$333,700.00
	4	$95.00	$317,015.00
	5	$130.00	$433,810.00
	6	$83.00	$276,971.00
	7	$133.00	$443,821.00
Ref #467	**609E24510**	**CURB, TYPE 4-C, (164 FT)**	
	Awd	$42.50	$6,970.00
	2	$38.36	$6,291.04
	3	$35.00	$5,740.00
	4	$59.00	$9,676.00
	5	$36.50	$5,986.00
	6	$43.00	$7,052.00
	7	$43.00	$7,052.00
Ref #468	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (3.45 MILE)**	
	Awd	$2,000.00	$6,900.00
	2	$5,620.19	$19,389.66
	3	$1,600.00	$5,520.00
	4	$1,700.00	$5,865.00
	5	$1,054.22	$3,637.06
	6	$1,600.00	$5,520.00
	7	$1,600.00	$5,520.00

Section 16 - PAVEMENT (PART 2) - Totals

Awd	**$5,411,977.55**
2	**$5,230,852.30**
3	**$5,035,359.00**
4	**$4,899,955.80**
5	**$4,873,441.31**
6	**$5,301,560.55**
7	**$4,886,401.25**

Ref #469	**625E25600**	**CONDUIT, 4", 725.04, (40 FT)**	
	Awd	$63.00	$2,520.00
	2	$44.96	$1,798.40
	3	$50.00	$2,000.00
	4	$69.00	$2,760.00
	5	$40.00	$1,600.00
	6	$45.00	$1,800.00
	7	$65.00	$2,600.00
Ref #470	**625E30710**	**PULL BOX, 725.08, 32", (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$1,854.66	$7,418.64
	3	$3,840.00	$15,360.00
	4	$2,800.00	$11,200.00
	5	$1,650.00	$6,600.00
	6	$2,500.00	$10,000.00
	7	$2,700.00	$10,800.00

Ref #471	**625E32000**	**GROUND ROD, (4 EACH)**	
	Awd	$275.00	$1,100.00
	2	$352.95	$1,411.80
	3	$290.00	$1,160.00
	4	$250.00	$1,000.00
	5	$314.00	$1,256.00
	6	$275.00	$1,100.00
	7	$235.00	$940.00
Ref #472	**625E39000**	**TEMPORARY LIGHTING, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$49,816.20	$49,816.20
	3	$37,400.00	$37,400.00
	4	$32,000.00	$32,000.00
	5	$44,319.00	$44,319.00
	6	$50,000.00	$50,000.00
	7	$31,000.00	$31,000.00

Section 17 - LIGHTING (PART 2) - Totals

Awd	**$71,620.00**
2	**$60,445.04**
3	**$55,920.00**
4	**$46,960.00**
5	**$53,775.00**
6	**$62,900.00**
7	**$45,340.00**

Ref #473	**201E99000**	**SPECIAL - CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,810.09	$2,810.09
	3	$30,000.00	$30,000.00
	4	$5,500.00	$5,500.00
	5	$10,000.00	$10,000.00
	6	$25,000.00	$25,000.00
	7	$15,000.00	$15,000.00
Ref #474	**621E00100**	**RPM, (425 EACH)**	
	Awd	$37.75	$16,043.75
	2	$45.89	$19,503.25
	3	$39.00	$16,575.00
	4	$40.00	$17,000.00
	5	$37.75	$16,043.75
	6	$37.75	$16,043.75
	7	$37.00	$15,725.00
Ref #475	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (425 EACH)**	
	Awd	$30.00	$12,750.00
	2	$11.77	$5,002.25
	3	$10.00	$4,250.00
	4	$9.00	$3,825.00
	5	$8.50	$3,612.50
	6	$11.12	$4,726.00
	7	$10.00	$4,250.00

Ref #476	**625E32000**	**GROUND ROD, (5 EACH)**	
	Awd	$275.00	$1,375.00
	2	$533.92	$2,669.60
	3	$300.00	$1,500.00
	4	$500.00	$2,500.00
	5	$314.00	$1,570.00
	6	$300.00	$1,500.00
	7	$235.00	$1,175.00
Ref #477	**626E00102**	**BARRIER REFLECTOR, TYPE 1, 1-WAY, (20 EACH)**	
	Awd	$10.00	$200.00
	2	$11.24	$224.80
	3	$11.00	$220.00
	4	$10.00	$200.00
	5	$10.00	$200.00
	6	$10.00	$200.00
	7	$10.00	$200.00
Ref #478	**626E00110**	**BARRIER REFLECTOR, TYPE 2, 1-WAY, (154 EACH)**	
	Awd	$10.00	$1,540.00
	2	$11.24	$1,730.96
	3	$11.75	$1,809.50
	4	$10.00	$1,540.00
	5	$10.00	$1,540.00
	6	$10.00	$1,540.00
	7	$10.00	$1,540.00
Ref #479	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (678 FT)**	
	Awd	$15.00	$10,170.00
	2	$16.86	$11,431.08
	3	$15.00	$10,170.00
	4	$16.00	$10,848.00
	5	$15.00	$10,170.00
	6	$8.12	$5,505.36
	7	$15.00	$10,170.00
Ref #480	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (36 FT)**	
	Awd	$23.00	$828.00
	2	$25.85	$930.60
	3	$41.50	$1,494.00
	4	$24.00	$864.00
	5	$23.00	$828.00
	6	$40.15	$1,445.40
	7	$23.00	$828.00
Ref #481	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$562.02	$1,124.04
	3	$575.00	$1,150.00
	4	$530.00	$1,060.00
	5	$500.00	$1,000.00
	6	$450.00	$900.00
	7	$500.00	$1,000.00

Ref #482	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (5 EACH)**	
	Awd	$30,500.00	$152,500.00
	2	$34,283.13	$171,415.65
	3	$48,750.00	$243,750.00
	4	$32,000.00	$160,000.00
	5	$30,500.00	$152,500.00
	6	$45,985.00	$229,925.00
	7	$31,000.00	$155,000.00
Ref #483	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,810.09	$2,810.09
	3	$2,500.00	$2,500.00
	4	$2,600.00	$2,600.00
	5	$2,500.00	$2,500.00
	6	$715.00	$715.00
	7	$2,500.00	$2,500.00
Ref #484	**630E80100**	**SIGN, FLAT SHEET, (462 SF)**	
	Awd	$20.00	$9,240.00
	2	$22.48	$10,385.76
	3	$16.00	$7,392.00
	4	$20.00	$9,240.00
	5	$20.00	$9,240.00
	6	$13.70	$6,329.40
	7	$20.00	$9,240.00
Ref #485	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (40 SF)**	
	Awd	$24.00	$960.00
	2	$26.98	$1,079.20
	3	$23.00	$920.00
	4	$25.00	$1,000.00
	5	$24.00	$960.00
	6	$32.95	$1,318.00
	7	$24.00	$960.00
Ref #486	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (603 SF)**	
	Awd	$24.00	$14,472.00
	2	$26.98	$16,268.94
	3	$22.50	$13,567.50
	4	$25.00	$15,075.00
	5	$24.00	$14,472.00
	6	$22.15	$13,356.45
	7	$24.00	$14,472.00
Ref #487	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$700.00	$1,400.00
	2	$786.83	$1,573.66
	3	$825.00	$1,650.00
	4	$740.00	$1,480.00
	5	$700.00	$1,400.00
	6	$1,985.00	$3,970.00
	7	$700.00	$1,400.00

Ref #488	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (5 EACH)**	
	Awd	$10,000.00	$50,000.00
	2	$11,240.37	$56,201.85
	3	$6,950.00	$34,750.00
	4	$10,000.00	$50,000.00
	5	$10,000.00	$50,000.00
	6	$8,215.00	$41,075.00
	7	$10,000.00	$50,000.00
Ref #489	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (39 EACH)**	
	Awd	$20.00	$780.00
	2	$22.48	$876.72
	3	$10.00	$390.00
	4	$20.00	$780.00
	5	$20.00	$780.00
	6	$18.20	$709.80
	7	$20.00	$780.00
Ref #490	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (7 EACH)**	
	Awd	$120.00	$840.00
	2	$134.88	$944.16
	3	$65.00	$455.00
	4	$125.00	$875.00
	5	$120.00	$840.00
	6	$51.25	$358.75
	7	$120.00	$840.00
Ref #491	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (42 EACH)**	
	Awd	$20.00	$840.00
	2	$22.48	$944.16
	3	$15.00	$630.00
	4	$20.00	$840.00
	5	$20.00	$840.00
	6	$22.12	$929.04
	7	$20.00	$840.00
Ref #492	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$224.81	$449.62
	3	$115.00	$230.00
	4	$210.00	$420.00
	5	$200.00	$400.00
	6	$103.20	$206.40
	7	$200.00	$400.00
Ref #493	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,124.04	$1,124.04
	3	$285.00	$285.00
	4	$1,000.00	$1,000.00
	5	$1,000.00	$1,000.00
	6	$1,025.00	$1,025.00
	7	$1,000.00	$1,000.00

Ref #494	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (5 EACH)**	
	Awd	$350.00	$1,750.00
	2	$393.41	$1,967.05
	3	$155.00	$775.00
	4	$370.00	$1,850.00
	5	$350.00	$1,750.00
	6	$643.00	$3,215.00
	7	$350.00	$1,750.00
Ref #495	**630E89706**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$3,934.13	$7,868.26
	3	$1,850.00	$3,700.00
	4	$3,700.00	$7,400.00
	5	$3,500.00	$7,000.00
	6	$2,998.00	$5,996.00
	7	$3,500.00	$7,000.00
Ref #496	**642E00710**	**TRANSVERSE/DIAGONAL LINE, TYPE 1A, (373 FT)**	
	Awd	$9.95	$3,711.35
	2	$11.18	$4,170.14
	3	$9.95	$3,711.35
	4	$11.00	$4,103.00
	5	$7.00	$2,611.00
	6	$9.95	$3,711.35
	7	$10.00	$3,730.00
Ref #497	**646E10010**	**EDGE LINE, 6", (0.56 MILE)**	
	Awd	$6,325.00	$3,542.00
	2	$7,109.54	$3,981.34
	3	$6,325.00	$3,542.00
	4	$6,700.00	$3,752.00
	5	$6,000.00	$3,360.00
	6	$6,325.00	$3,542.00
	7	$6,325.00	$3,542.00
Ref #498	**646E10110**	**LANE LINE, 6", (0.6 MILE)**	
	Awd	$4,825.00	$2,895.00
	2	$5,423.48	$3,254.09
	3	$4,825.00	$2,895.00
	4	$5,100.00	$3,060.00
	5	$4,250.00	$2,550.00
	6	$4,825.00	$2,895.00
	7	$4,825.00	$2,895.00
Ref #499	**646E10200**	**CENTER LINE, (0.2 MILE)**	
	Awd	$8,800.00	$1,760.00
	2	$9,891.55	$1,978.31
	3	$8,800.00	$1,760.00
	4	$9,400.00	$1,880.00
	5	$6,000.00	$1,200.00
	6	$8,800.00	$1,760.00
	7	$8,800.00	$1,760.00

Ref #500	**646E10310**	**CHANNELIZING LINE, 12", (1667 FT)**	
	Awd	$1.85	$3,083.95
	2	$2.08	$3,467.36
	3	$1.85	$3,083.95
	4	$2.00	$3,334.00
	5	$2.95	$4,917.65
	6	$1.85	$3,083.95
	7	$2.00	$3,334.00
Ref #501	**646E10620**	**CHEVRON MARKING, (235 FT)**	
	Awd	$9.00	$2,115.00
	2	$10.12	$2,378.20
	3	$9.00	$2,115.00
	4	$9.00	$2,115.00
	5	$20.00	$4,700.00
	6	$9.00	$2,115.00
	7	$9.00	$2,115.00
Ref #502	**646E20350**	**LANE REDUCTION ARROW, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$337.21	$674.42
	3	$300.00	$600.00
	4	$320.00	$640.00
	5	$300.00	$600.00
	6	$300.00	$600.00
	7	$300.00	$600.00
Ref #503	**646E20504**	**DOTTED LINE, 6", (606 FT)**	
	Awd	$1.75	$1,060.50
	2	$1.97	$1,193.82
	3	$1.75	$1,060.50
	4	$1.80	$1,090.80
	5	$2.00	$1,212.00
	6	$1.75	$1,060.50
	7	$1.75	$1,060.50
Ref #504	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (7.93 MILE)**	
	Awd	$3,400.00	$26,962.00
	2	$3,821.73	$30,306.32
	3	$3,400.00	$26,962.00
	4	$3,600.00	$28,548.00
	5	$6,000.00	$47,580.00
	6	$3,400.00	$26,962.00
	7	$3,400.00	$26,962.00
Ref #505	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (5.89 MILE)**	
	Awd	$2,165.00	$12,751.85
	2	$2,433.54	$14,333.55
	3	$2,165.00	$12,751.85
	4	$2,300.00	$13,547.00
	5	$4,500.00	$26,505.00
	6	$2,165.00	$12,751.85
	7	$2,165.00	$12,751.85

Ref #506	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (4098 FT)**	
	Awd	$2.25	$9,220.50
	2	$2.53	$10,367.94
	3	$2.25	$9,220.50
	4	$2.40	$9,835.20
	5	$3.50	$14,343.00
	6	$2.25	$9,220.50
	7	$2.25	$9,220.50
Ref #507	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (5744 FT)**	
	Awd	$2.00	$11,488.00
	2	$2.25	$12,924.00
	3	$2.00	$11,488.00
	4	$2.20	$12,636.80
	5	$2.50	$14,360.00
	6	$2.00	$11,488.00
	7	$2.00	$11,488.00
Ref #508	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (13.82 MILE)**	
	Awd	$2,250.00	$31,095.00
	2	$2,529.08	$34,951.89
	3	$2,250.00	$31,095.00
	4	$2,400.00	$33,168.00
	5	$3,185.00	$44,016.70
	6	$2,250.00	$31,095.00
	7	$2,250.00	$31,095.00
Ref #509	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (5744 FT)**	
	Awd	$1.50	$8,616.00
	2	$1.69	$9,707.36
	3	$1.50	$8,616.00
	4	$1.60	$9,190.40
	5	$2.00	$11,488.00
	6	$1.50	$8,616.00
	7	$1.50	$8,616.00
Ref #510	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (4098 FT)**	
	Awd	$2.00	$8,196.00
	2	$2.25	$9,220.50
	3	$2.00	$8,196.00
	4	$2.00	$8,196.00
	5	$3.00	$12,294.00
	6	$2.00	$8,196.00
	7	$2.00	$8,196.00

Section 18 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$417,185.90**
2	**$462,245.07**
3	**$505,260.15**
4	**$430,993.20**
5	**$480,383.60**
6	**$493,086.50**
7	**$423,435.85**

Ref #511	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$72,000.00	$72,000.00
	2	$168,605.58	$168,605.58
	3	$100,000.00	$100,000.00
	4	$64,000.00	$64,000.00
	5	$150,000.00	$150,000.00
	6	$225,000.00	$225,000.00
	7	$150,000.00	$150,000.00
Ref #512	**202E22900**	**APPROACH SLAB REMOVED, (334 SY)**	
	Awd	$145.00	$48,430.00
	2	$101.16	$33,787.44
	3	$40.00	$13,360.00
	4	$26.00	$8,684.00
	5	$35.00	$11,690.00
	6	$110.00	$36,740.00
	7	$90.00	$30,060.00
Ref #513	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (398 CY)**	
	Awd	$105.00	$41,790.00
	2	$309.11	$123,025.78
	3	$75.00	$29,850.00
	4	$235.00	$93,530.00
	5	$125.00	$49,750.00
	6	$150.00	$59,700.00
	7	$275.00	$109,450.00
Ref #514	**505E11101**	**PILE DRIVING EQUIPMENT MOBILIZATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$39,341.30	$39,341.30
	3	$15,000.00	$15,000.00
	4	$24,000.00	$24,000.00
	5	$25,000.00	$25,000.00
	6	$50,000.00	$50,000.00
	7	$35,000.00	$35,000.00
Ref #515	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (850 FT)**	
	Awd	$13.00	$11,050.00
	2	$35.97	$30,574.50
	3	$24.00	$20,400.00
	4	$26.00	$22,100.00
	5	$16.00	$13,600.00
	6	$21.00	$17,850.00
	7	$32.00	$27,200.00
Ref #516	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (950 FT)**	
	Awd	$40.00	$38,000.00
	2	$35.97	$34,171.50
	3	$37.00	$35,150.00
	4	$38.00	$36,100.00
	5	$46.00	$43,700.00
	6	$41.00	$38,950.00
	7	$32.00	$30,400.00

Ref #517	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (840 FT)**	
	Awd	$14.00	$11,760.00
	2	$78.68	$66,091.20
	3	$28.00	$23,520.00
	4	$27.00	$22,680.00
	5	$16.00	$13,440.00
	6	$23.00	$19,320.00
	7	$70.00	$58,800.00
Ref #518	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (960 FT)**	
	Awd	$46.10	$44,256.00
	2	$44.96	$43,161.60
	3	$42.00	$40,320.00
	4	$43.00	$41,280.00
	5	$54.00	$51,840.00
	6	$46.00	$44,160.00
	7	$40.00	$38,400.00
Ref #519	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (73658 LB)**	
	Awd	$2.40	$176,779.20
	2	$2.42	$178,252.36
	3	$2.90	$213,608.20
	4	$1.78	$131,111.24
	5	$2.50	$184,145.00
	6	$2.75	$202,559.50
	7	$2.20	$162,047.60
Ref #520	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (300 LB)**	
	Awd	$1.75	$525.00
	2	$3.37	$1,011.00
	3	$5.00	$1,500.00
	4	$2.00	$600.00
	5	$3.00	$900.00
	6	$5.00	$1,500.00
	7	$3.00	$900.00
Ref #521	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4640 FT)**	
	Awd	$2.00	$9,280.00
	2	$2.70	$12,528.00
	3	$2.75	$12,760.00
	4	$1.76	$8,166.40
	5	$2.25	$10,440.00
	6	$2.00	$9,280.00
	7	$2.40	$11,136.00
Ref #522	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (22 EACH)**	
	Awd	$32.50	$715.00
	2	$28.10	$618.20
	3	$35.00	$770.00
	4	$61.00	$1,342.00
	5	$35.00	$770.00
	6	$40.00	$880.00
	7	$25.00	$550.00

Ref #523	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (158 CY)**	
	Awd	$1,300.00	$205,400.00
	2	$899.23	$142,078.34
	3	$990.00	$156,420.00
	4	$1,204.00	$190,232.00
	5	$800.00	$126,400.00
	6	$1,100.00	$173,800.00
	7	$800.00	$126,400.00
Ref #524	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (46 CY)**	
	Awd	$750.00	$34,500.00
	2	$1,292.64	$59,461.44
	3	$1,060.00	$48,760.00
	4	$1,085.00	$49,910.00
	5	$650.00	$29,900.00
	6	$1,250.00	$57,500.00
	7	$1,150.00	$52,900.00
Ref #525	**511E42012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (77 CY)**	
	Awd	$500.00	$38,500.00
	2	$1,011.63	$77,895.51
	3	$1,200.00	$92,400.00
	4	$1,748.00	$134,596.00
	5	$1,000.00	$77,000.00
	6	$1,200.00	$92,400.00
	7	$900.00	$69,300.00
Ref #526	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (54 CY)**	
	Awd	$800.00	$43,200.00
	2	$786.83	$42,488.82
	3	$1,300.00	$70,200.00
	4	$1,336.00	$72,144.00
	5	$800.00	$43,200.00
	6	$1,250.00	$67,500.00
	7	$700.00	$37,800.00
Ref #527	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (86 CY)**	
	Awd	$570.00	$49,020.00
	2	$562.02	$48,333.72
	3	$870.00	$74,820.00
	4	$795.00	$68,370.00
	5	$500.00	$43,000.00
	6	$700.00	$60,200.00
	7	$500.00	$43,000.00
Ref #528	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (651 SY)**	
	Awd	$24.00	$15,624.00
	2	$33.39	$21,736.89
	3	$26.00	$16,926.00
	4	$32.00	$20,832.00
	5	$18.00	$11,718.00
	6	$18.00	$11,718.00
	7	$24.00	$15,624.00

Ref #529	**512E33000**	**TYPE 2 WATERPROOFING, (7 SY)**	
	Awd	$35.00	$245.00
	2	$44.96	$314.72
	3	$60.00	$420.00
	4	$75.00	$525.00
	5	$35.00	$245.00
	6	$80.00	$560.00
	7	$40.00	$280.00
Ref #530	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (357 SY)**	
	Awd	$16.00	$5,712.00
	2	$46.13	$16,468.41
	3	$22.00	$7,854.00
	4	$25.00	$8,925.00
	5	$35.00	$12,495.00
	6	$35.00	$12,495.00
	7	$25.00	$8,925.00
Ref #531	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (155046 LB)**	
	Awd	$2.40	$372,110.40
	2	$2.64	$409,321.44
	3	$2.22	$344,202.12
	4	$2.52	$390,715.92
	5	$2.45	$379,862.70
	6	$3.00	$465,138.00
	7	$2.45	$379,862.70
Ref #532	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (1989 EACH)**	
	Awd	$5.50	$10,939.50
	2	$5.62	$11,178.18
	3	$4.70	$9,348.30
	4	$5.35	$10,641.15
	5	$5.00	$9,945.00
	6	$4.70	$9,348.30
	7	$5.00	$9,945.00
Ref #533	**513E95020**	**STRUCTURAL STEEL, MISC.:BRIDGE NO. SUM-77-3227L SH, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$11,240.37	$11,240.37
	3	$13,250.00	$13,250.00
	4	$4,820.00	$4,820.00
	5	$11,250.00	$11,250.00
	6	$10,000.00	$10,000.00
	7	$10,000.00	$10,000.00
Ref #534	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (5401 SF)**	
	Awd	$10.00	$54,010.00
	2	$25.47	$137,563.47
	3	$10.00	$54,010.00
	4	$10.20	$55,090.20
	5	$10.00	$54,010.00
	6	$10.00	$54,010.00
	7	$15.00	$81,015.00

Ref #535	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (5401 SF)**	
	Awd	$6.00	$32,406.00
	2	$3.47	$18,741.47
	3	$6.00	$32,406.00
	4	$6.10	$32,946.10
	5	$6.00	$32,406.00
	6	$6.00	$32,406.00
	7	$9.00	$48,609.00
Ref #536	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (2 MNHR)**	
	Awd	$150.00	$300.00
	2	$46.30	$92.60
	3	$150.00	$300.00
	4	$152.00	$304.00
	5	$150.00	$300.00
	6	$150.00	$300.00
	7	$154.00	$308.00
Ref #537	**514E10000**	**FINAL INSPECTION REPAIR, (6 EACH)**	
	Awd	$1.00	$6.00
	2	$463.01	$2,778.06
	3	$1.00	$6.00
	4	$1.00	$6.00
	5	$1.00	$6.00
	6	$1.00	$6.00
	7	$1.00	$6.00
Ref #538	**514E27800**	**FIELD PAINTING, MISC.:REMOVAL AND REPAIR OF EXISTI, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$28,648.50	$28,648.50
	3	$18,000.00	$18,000.00
	4	$18,300.00	$18,300.00
	5	$18,000.00	$18,000.00
	6	$26,630.79	$26,630.79
	7	$18,500.00	$18,500.00
Ref #539	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (227 FT)**	
	Awd	$50.00	$11,350.00
	2	$56.20	$12,757.40
	3	$40.00	$9,080.00
	4	$61.00	$13,847.00
	5	$35.00	$7,945.00
	6	$85.00	$19,295.00
	7	$50.00	$11,350.00
Ref #540	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (25 SF)**	
	Awd	$6.00	$150.00
	2	$7.87	$196.75
	3	$50.00	$1,250.00
	4	$6.00	$150.00
	5	$10.00	$250.00
	6	$15.00	$375.00
	7	$7.00	$175.00

Ref #541	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (99 SF)**	
	Awd	$10.00	$990.00
	2	$10.68	$1,057.32
	3	$30.00	$2,970.00
	4	$9.00	$891.00
	5	$12.00	$1,188.00
	6	$17.00	$1,683.00
	7	$10.00	$990.00
Ref #542	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (108 FT)**	
	Awd	$25.00	$2,700.00
	2	$78.68	$8,497.44
	3	$42.00	$4,536.00
	4	$35.00	$3,780.00
	5	$45.00	$4,860.00
	6	$50.00	$5,400.00
	7	$70.00	$7,560.00
Ref #543	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (3 EACH)**	
	Awd	$2,100.00	$6,300.00
	2	$1,686.06	$5,058.18
	3	$1,500.00	$4,500.00
	4	$1,511.00	$4,533.00
	5	$1,800.00	$5,400.00
	6	$3,000.00	$9,000.00
	7	$1,500.00	$4,500.00
Ref #544	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$1,400.00	$8,400.00
	2	$1,180.24	$7,081.44
	3	$1,100.00	$6,600.00
	4	$1,173.00	$7,038.00
	5	$1,500.00	$9,000.00
	6	$3,000.00	$18,000.00
	7	$1,050.00	$6,300.00
Ref #545	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (3 EACH)**	
	Awd	$1,800.00	$5,400.00
	2	$1,759.12	$5,277.36
	3	$1,500.00	$4,500.00
	4	$1,576.00	$4,728.00
	5	$1,900.00	$5,700.00
	6	$3,000.00	$9,000.00
	7	$1,565.00	$4,695.00
Ref #546	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (39 CY)**	
	Awd	$135.00	$5,265.00
	2	$112.40	$4,383.60
	3	$95.00	$3,705.00
	4	$104.00	$4,056.00
	5	$100.00	$3,900.00
	6	$120.00	$4,680.00
	7	$100.00	$3,900.00

Ref #547	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (90 FT)**	
	Awd	$10.00	$900.00
	2	$17.98	$1,618.20
	3	$25.00	$2,250.00
	4	$5.00	$450.00
	5	$25.00	$2,250.00
	6	$15.00	$1,350.00
	7	$16.00	$1,440.00
Ref #548	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$10.00	$600.00
	2	$21.36	$1,281.60
	3	$25.00	$1,500.00
	4	$14.00	$840.00
	5	$20.00	$1,200.00
	6	$80.00	$4,800.00
	7	$19.00	$1,140.00
Ref #549	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (2020 SF)**	
	Awd	$31.00	$62,620.00
	2	$32.04	$64,720.80
	3	$31.00	$62,620.00
	4	$53.50	$108,070.00
	5	$23.00	$46,460.00
	6	$23.00	$46,460.00
	7	$29.00	$58,580.00
Ref #550	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$7,025.23	$28,100.92
	3	$1,300.00	$5,200.00
	4	$4,750.00	$19,000.00
	5	$4,000.00	$16,000.00
	6	$4,000.00	$16,000.00
	7	$6,250.00	$25,000.00
Ref #551	**523E20501**	**RESTRIKE, AS PER PLAN, (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$5,873.10	$23,492.40
	3	$4,000.00	$16,000.00
	4	$732.00	$2,928.00
	5	$4,000.00	$16,000.00
	6	$1,500.00	$6,000.00
	7	$5,225.00	$20,900.00
Ref #552	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (437 SY)**	
	Awd	$350.00	$152,950.00
	2	$387.79	$169,464.23
	3	$460.00	$201,020.00
	4	$326.00	$142,462.00
	5	$350.00	$152,950.00
	6	$400.00	$174,800.00
	7	$345.00	$150,765.00

Ref #553	**526E90030**	**TYPE C INSTALLATION, (227 FT)**	
	Awd	$220.00	$49,940.00
	2	$140.50	$31,893.50
	3	$175.00	$39,725.00
	4	$267.00	$60,609.00
	5	$200.00	$45,400.00
	6	$300.00	$68,100.00
	7	$125.00	$28,375.00
Ref #554	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (487 SY)**	
	Awd	$33.00	$16,071.00
	2	$28.10	$13,684.70
	3	$45.00	$21,915.00
	4	$30.00	$14,610.00
	5	$30.00	$14,610.00
	6	$34.00	$16,558.00
	7	$25.00	$12,175.00
Ref #555	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (17 CY)**	
	Awd	$110.00	$1,870.00
	2	$562.02	$9,554.34
	3	$130.00	$2,210.00
	4	$155.00	$2,635.00
	5	$225.00	$3,825.00
	6	$215.00	$3,655.00
	7	$500.00	$8,500.00
Ref #556	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$9,891.53	$9,891.53
	3	$6,000.00	$6,000.00
	4	$8,800.00	$8,800.00
	5	$4,500.00	$4,500.00
	6	$6,000.00	$6,000.00
	7	$8,800.00	$8,800.00
Ref #700	**519E11100**	**PATCHING CONCRETE STRUCTURE, (202 SF)**	
	Awd	$105.00	$21,210.00
	2	$112.40	$22,704.80
	3	$105.00	$21,210.00
	4	$125.00	$25,250.00
	5	$90.00	$18,180.00
	6	$90.00	$18,180.00
	7	$100.00	$20,200.00

Section 19 - STRUCTURE OVER 20 FOOT SPAN (SUM-77-3227 - Totals

Awd	**$1,762,474.10**
2	**$2,180,226.91**
3	**$1,862,351.62**
4	**$1,936,628.01**
5	**$1,764,630.70**
6	**$2,209,287.59**
7	**$1,931,763.30**

Ref #557	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$64,000.00	$64,000.00
	2	$168,605.58	$168,605.58
	3	$100,000.00	$100,000.00
	4	$63,000.00	$63,000.00
	5	$130,000.00	$130,000.00
	6	$225,000.00	$225,000.00
	7	$150,000.00	$150,000.00
Ref #558	**202E22900**	**APPROACH SLAB REMOVED, (235 SY)**	
	Awd	$145.00	$34,075.00
	2	$101.16	$23,772.60
	3	$40.00	$9,400.00
	4	$26.00	$6,110.00
	5	$40.00	$9,400.00
	6	$110.00	$25,850.00
	7	$90.00	$21,150.00
Ref #559	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (449 CY)**	
	Awd	$105.00	$47,145.00
	2	$185.47	$83,276.03
	3	$75.00	$33,675.00
	4	$195.00	$87,555.00
	5	$125.00	$56,125.00
	6	$120.00	$53,880.00
	7	$165.00	$74,085.00
Ref #560	**505E11101**	**PILE DRIVING EQUIPMENT MOBILIZATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$28,100.93	$28,100.93
	3	$15,000.00	$15,000.00
	4	$9,700.00	$9,700.00
	5	$25,000.00	$25,000.00
	6	$50,000.00	$50,000.00
	7	$25,000.00	$25,000.00
Ref #561	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (840 FT)**	
	Awd	$13.00	$10,920.00
	2	$30.35	$25,494.00
	3	$24.00	$20,160.00
	4	$27.00	$22,680.00
	5	$16.00	$13,440.00
	6	$21.00	$17,640.00
	7	$27.00	$22,680.00
Ref #562	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (960 FT)**	
	Awd	$40.00	$38,400.00
	2	$37.09	$35,606.40
	3	$37.00	$35,520.00
	4	$38.00	$36,480.00
	5	$46.00	$44,160.00
	6	$42.00	$40,320.00
	7	$33.00	$31,680.00

Ref #563	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (840 FT)**	
	Awd	$14.00	$11,760.00
	2	$47.21	$39,656.40
	3	$28.00	$23,520.00
	4	$27.00	$22,680.00
	5	$16.00	$13,440.00
	6	$23.00	$19,320.00
	7	$42.00	$35,280.00
Ref #564	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (960 FT)**	
	Awd	$46.00	$44,160.00
	2	$44.96	$43,161.60
	3	$42.00	$40,320.00
	4	$43.00	$41,280.00
	5	$54.00	$51,840.00
	6	$46.00	$44,160.00
	7	$40.00	$38,400.00
Ref #565	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (69246 LB)**	
	Awd	$2.40	$166,190.40
	2	$2.42	$167,575.32
	3	$2.90	$200,813.40
	4	$1.79	$123,950.34
	5	$2.50	$173,115.00
	6	$2.75	$190,426.50
	7	$2.20	$152,341.20
Ref #566	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (300 LB)**	
	Awd	$1.75	$525.00
	2	$3.37	$1,011.00
	3	$5.00	$1,500.00
	4	$2.00	$600.00
	5	$3.00	$900.00
	6	$5.00	$1,500.00
	7	$3.00	$900.00
Ref #567	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4195 FT)**	
	Awd	$2.00	$8,390.00
	2	$2.70	$11,326.50
	3	$2.75	$11,536.25
	4	$1.76	$7,383.20
	5	$2.25	$9,438.75
	6	$2.00	$8,390.00
	7	$2.40	$10,068.00
Ref #568	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (22 EACH)**	
	Awd	$32.50	$715.00
	2	$28.10	$618.20
	3	$35.00	$770.00
	4	$61.00	$1,342.00
	5	$35.00	$770.00
	6	$40.00	$880.00
	7	$25.00	$550.00

Ref #569	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (155 CY)**	
	Awd	$1,300.00	$201,500.00
	2	$899.23	$139,380.65
	3	$900.00	$139,500.00
	4	$1,221.00	$189,255.00
	5	$800.00	$124,000.00
	6	$1,200.00	$186,000.00
	7	$800.00	$124,000.00
Ref #570	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (42 CY)**	
	Awd	$750.00	$31,500.00
	2	$1,292.64	$54,290.88
	3	$1,000.00	$42,000.00
	4	$1,132.00	$47,544.00
	5	$650.00	$27,300.00
	6	$1,150.00	$48,300.00
	7	$1,150.00	$48,300.00
Ref #571	**511E42012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (86 CY)**	
	Awd	$500.00	$43,000.00
	2	$927.33	$79,750.38
	3	$1,100.00	$94,600.00
	4	$1,580.00	$135,880.00
	5	$1,000.00	$86,000.00
	6	$1,200.00	$103,200.00
	7	$825.00	$70,950.00
Ref #572	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (38 CY)**	
	Awd	$800.00	$30,400.00
	2	$786.83	$29,899.54
	3	$1,350.00	$51,300.00
	4	$1,792.00	$68,096.00
	5	$800.00	$30,400.00
	6	$1,250.00	$47,500.00
	7	$700.00	$26,600.00
Ref #573	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (84 CY)**	
	Awd	$570.00	$47,880.00
	2	$562.02	$47,209.68
	3	$700.00	$58,800.00
	4	$808.00	$67,872.00
	5	$500.00	$42,000.00
	6	$700.00	$58,800.00
	7	$500.00	$42,000.00
Ref #574	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (558 SY)**	
	Awd	$24.00	$13,392.00
	2	$30.10	$16,795.80
	3	$26.00	$14,508.00
	4	$32.00	$17,856.00
	5	$18.00	$10,044.00
	6	$18.00	$10,044.00
	7	$25.00	$13,950.00

Ref #575	**512E33000**	**TYPE 2 WATERPROOFING, (7 SY)**	
	Awd	$35.00	$245.00
	2	$44.96	$314.72
	3	$60.00	$420.00
	4	$75.00	$525.00
	5	$35.00	$245.00
	6	$80.00	$560.00
	7	$40.00	$280.00
Ref #576	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (610 SY)**	
	Awd	$16.00	$9,760.00
	2	$25.47	$15,536.70
	3	$22.00	$13,420.00
	4	$25.00	$15,250.00
	5	$35.00	$21,350.00
	6	$35.00	$21,350.00
	7	$25.00	$15,250.00
Ref #577	**513E10260**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, (115881 LB)**	
	Awd	$2.60	$301,290.60
	2	$2.98	$345,325.38
	3	$2.50	$289,702.50
	4	$2.74	$317,513.94
	5	$2.60	$301,290.60
	6	$3.00	$347,643.00
	7	$2.66	$308,243.46
Ref #578	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (1764 EACH)**	
	Awd	$5.50	$9,702.00
	2	$5.62	$9,913.68
	3	$4.70	$8,290.80
	4	$5.35	$9,437.40
	5	$5.00	$8,820.00
	6	$4.70	$8,290.80
	7	$5.00	$8,820.00
Ref #579	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (5570 SF)**	
	Awd	$10.00	$55,700.00
	2	$28.24	$157,296.80
	3	$10.00	$55,700.00
	4	$10.20	$56,814.00
	5	$10.00	$55,700.00
	6	$10.00	$55,700.00
	7	$15.00	$83,550.00
Ref #580	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (5570 SF)**	
	Awd	$6.00	$33,420.00
	2	$3.47	$19,327.90
	3	$6.00	$33,420.00
	4	$6.10	$33,977.00
	5	$6.00	$33,420.00
	6	$6.00	$33,420.00
	7	$9.00	$50,130.00

Ref #581	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (2 MNHR)**	
	Awd	$150.00	$300.00
	2	$46.30	$92.60
	3	$150.00	$300.00
	4	$152.00	$304.00
	5	$150.00	$300.00
	6	$150.00	$300.00
	7	$154.00	$308.00
Ref #582	**514E10000**	**FINAL INSPECTION REPAIR, (6 EACH)**	
	Awd	$1.00	$6.00
	2	$463.01	$2,778.06
	3	$1.00	$6.00
	4	$1.00	$6.00
	5	$1.00	$6.00
	6	$1.00	$6.00
	7	$1.00	$6.00
Ref #583	**514E27800**	**FIELD PAINTING, MISC.:REMOVAL AND REPAIR OF EXISTI, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$28,648.50	$28,648.50
	3	$18,000.00	$18,000.00
	4	$18,300.00	$18,300.00
	5	$18,000.00	$18,000.00
	6	$26,630.79	$26,630.79
	7	$18,500.00	$18,500.00
Ref #584	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (160 FT)**	
	Awd	$50.00	$8,000.00
	2	$56.20	$8,992.00
	3	$40.00	$6,400.00
	4	$86.00	$13,760.00
	5	$35.00	$5,600.00
	6	$85.00	$13,600.00
	7	$50.00	$8,000.00
Ref #585	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (25 SF)**	
	Awd	$6.00	$150.00
	2	$7.87	$196.75
	3	$50.00	$1,250.00
	4	$6.00	$150.00
	5	$10.00	$250.00
	6	$15.00	$375.00
	7	$7.00	$175.00
Ref #586	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (86 SF)**	
	Awd	$10.00	$860.00
	2	$10.68	$918.48
	3	$30.00	$2,580.00
	4	$9.00	$774.00
	5	$12.00	$1,032.00
	6	$17.00	$1,462.00
	7	$10.00	$860.00

Ref #587	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (66 FT)**	
	Awd	$20.00	$1,320.00
	2	$78.68	$5,192.88
	3	$42.00	$2,772.00
	4	$36.00	$2,376.00
	5	$45.00	$2,970.00
	6	$55.00	$3,630.00
	7	$70.00	$4,620.00
Ref #588	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$2,000.00	$12,000.00
	2	$1,629.85	$9,779.10
	3	$1,400.00	$8,400.00
	4	$1,456.00	$8,736.00
	5	$1,600.00	$9,600.00
	6	$3,000.00	$18,000.00
	7	$1,450.00	$8,700.00
Ref #589	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$1,450.00	$8,700.00
	2	$1,180.24	$7,081.44
	3	$1,100.00	$6,600.00
	4	$1,159.00	$6,954.00
	5	$1,500.00	$9,000.00
	6	$2,500.00	$15,000.00
	7	$1,050.00	$6,300.00
Ref #590	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (39 CY)**	
	Awd	$135.00	$5,265.00
	2	$112.40	$4,383.60
	3	$95.00	$3,705.00
	4	$104.00	$4,056.00
	5	$100.00	$3,900.00
	6	$150.00	$5,850.00
	7	$100.00	$3,900.00
Ref #591	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (78 FT)**	
	Awd	$10.00	$780.00
	2	$20.23	$1,577.94
	3	$25.00	$1,950.00
	4	$5.00	$390.00
	5	$25.00	$1,950.00
	6	$15.00	$1,170.00
	7	$18.00	$1,404.00
Ref #592	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$10.00	$600.00
	2	$21.36	$1,281.60
	3	$25.00	$1,500.00
	4	$14.00	$840.00
	5	$20.00	$1,200.00
	6	$80.00	$4,800.00
	7	$19.00	$1,140.00

Ref #593	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (1285 SF)**	
	Awd	$31.00	$39,835.00
	2	$33.72	$43,330.20
	3	$31.00	$39,835.00
	4	$53.50	$68,747.50
	5	$23.00	$29,555.00
	6	$23.00	$29,555.00
	7	$30.00	$38,550.00
Ref #594	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$7,025.36	$28,101.44
	3	$1,525.00	$6,100.00
	4	$4,800.00	$19,200.00
	5	$4,000.00	$16,000.00
	6	$4,000.00	$16,000.00
	7	$6,250.00	$25,000.00
Ref #595	**523E20501**	**RESTRIKE, AS PER PLAN, (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$5,873.10	$23,492.40
	3	$4,000.00	$16,000.00
	4	$732.00	$2,928.00
	5	$4,000.00	$16,000.00
	6	$1,500.00	$6,000.00
	7	$5,225.00	$20,900.00
Ref #596	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (335 SY)**	
	Awd	$360.00	$120,600.00
	2	$393.41	$131,792.35
	3	$470.00	$157,450.00
	4	$346.00	$115,910.00
	5	$350.00	$117,250.00
	6	$400.00	$134,000.00
	7	$350.00	$117,250.00
Ref #597	**526E90030**	**TYPE C INSTALLATION, (160 FT)**	
	Awd	$220.00	$35,200.00
	2	$168.61	$26,977.60
	3	$175.00	$28,000.00
	4	$268.00	$42,880.00
	5	$200.00	$32,000.00
	6	$300.00	$48,000.00
	7	$150.00	$24,000.00
Ref #598	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (430 SY)**	
	Awd	$33.00	$14,190.00
	2	$28.10	$12,083.00
	3	$45.00	$19,350.00
	4	$32.00	$13,760.00
	5	$30.00	$12,900.00
	6	$35.00	$15,050.00
	7	$25.00	$10,750.00

Ref #599	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (17 CY)**	
	Awd	$110.00	$1,870.00
	2	$562.02	$9,554.34
	3	$130.00	$2,210.00
	4	$155.00	$2,635.00
	5	$225.00	$3,825.00
	6	$215.00	$3,655.00
	7	$500.00	$8,500.00
Ref #600	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$9,891.53	$9,891.53
	3	$4,340.00	$4,340.00
	4	$8,800.00	$8,800.00
	5	$4,500.00	$4,500.00
	6	$6,000.00	$6,000.00
	7	$8,800.00	$8,800.00
Ref #701	**519E11100**	**PATCHING CONCRETE STRUCTURE, (129 SF)**	
	Awd	$105.00	$13,545.00
	2	$112.40	$14,499.60
	3	$105.00	$13,545.00
	4	$125.00	$16,125.00
	5	$90.00	$11,610.00
	6	$90.00	$11,610.00
	7	$100.00	$12,900.00

Section 20 - STRUCTURE OVER 20 FOOT SPAN (SUM-77-3227 - Totals

Awd	**$1,553,991.00**
2	**$1,913,892.08**
3	**$1,634,168.95**
4	**$1,730,412.38**
5	**$1,565,646.35**
6	**$1,958,868.09**
7	**$1,674,770.66**

Ref #601	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" DEPTH), (1025 SY)**	
	Awd	$10.00	$10,250.00
	2	$28.10	$28,802.50
	3	$10.00	$10,250.00
	4	$11.00	$11,275.00
	5	$25.00	$25,625.00
	6	$10.00	$10,250.00
	7	$25.00	$25,625.00
Ref #602	**407E20000**	**NON-TRACKING TACK COAT, (82 GAL)**	
	Awd	$3.05	$250.10
	2	$3.65	$299.30
	3	$5.00	$410.00
	4	$3.30	$270.60
	5	$3.25	$266.50
	6	$3.05	$250.10
	7	$3.25	$266.50

Ref #603	**442E20001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (43 CY)**	
	Awd	$425.00	$18,275.00
	2	$618.22	$26,583.46
	3	$410.00	$17,630.00
	4	$492.00	$21,156.00
	5	$550.00	$23,650.00
	6	$425.00	$18,275.00
	7	$550.00	$23,650.00
Ref #604	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (2000 HOUR)**	
	Awd	$85.00	$170,000.00
	2	$73.06	$146,120.00
	3	$100.00	$200,000.00
	4	$90.00	$180,000.00
	5	$90.00	$180,000.00
	6	$70.00	$140,000.00
	7	$75.00	$150,000.00
Ref #605	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (9 EACH)**	
	Awd	$3,100.00	$27,900.00
	2	$2,472.88	$22,255.92
	3	$2,500.00	$22,500.00
	4	$2,400.00	$21,600.00
	5	$2,200.00	$19,800.00
	6	$2,000.00	$18,000.00
	7	$2,180.00	$19,620.00
Ref #606	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$28,381.94	$28,381.94
	3	$30,000.00	$30,000.00
	4	$16,000.00	$16,000.00
	5	$15,220.00	$15,220.00
	6	$11,125.00	$11,125.00
	7	$16,000.00	$16,000.00
Ref #607	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (13 EACH)**	
	Awd	$175.00	$2,275.00
	2	$196.71	$2,557.23
	3	$275.00	$3,575.00
	4	$294.00	$3,822.00
	5	$275.00	$3,575.00
	6	$110.05	$1,430.65
	7	$275.00	$3,575.00
Ref #608	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (1970 EACH)**	
	Awd	$10.00	$19,700.00
	2	$6.74	$13,277.80
	3	$8.85	$17,434.50
	4	$6.50	$12,805.00
	5	$6.00	$11,820.00
	6	$5.35	$10,539.50
	7	$6.00	$11,820.00

Ref #609	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (100 CY)**	
	Awd	$200.00	$20,000.00
	2	$416.14	$41,614.00
	3	$160.00	$16,000.00
	4	$343.00	$34,300.00
	5	$250.00	$25,000.00
	6	$330.76	$33,076.00
	7	$250.00	$25,000.00
Ref #610	**614E13310**	**BARRIER REFLECTOR, TYPE 1, 1-WAY, (570 EACH)**	
	Awd	$6.00	$3,420.00
	2	$3.62	$2,063.40
	3	$11.00	$6,270.00
	4	$9.00	$5,130.00
	5	$12.00	$6,840.00
	6	$5.20	$2,964.00
	7	$12.00	$6,840.00
Ref #611	**614E13312**	**BARRIER REFLECTOR, TYPE 2, 1-WAY, (291 EACH)**	
	Awd	$14.00	$4,074.00
	2	$9.17	$2,668.47
	3	$11.75	$3,419.25
	4	$10.00	$2,910.00
	5	$12.00	$3,492.00
	6	$5.38	$1,565.58
	7	$12.00	$3,492.00
Ref #612	**614E13350**	**OBJECT MARKER, ONE WAY, (861 EACH)**	
	Awd	$14.00	$12,054.00
	2	$3.59	$3,090.99
	3	$17.00	$14,637.00
	4	$17.00	$14,637.00
	5	$17.00	$14,637.00
	6	$10.35	$8,911.35
	7	$17.00	$14,637.00
Ref #613	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (30 SNMT)**	
	Awd	$900.00	$27,000.00
	2	$1,011.63	$30,348.90
	3	$1,050.00	$31,500.00
	4	$1,000.00	$30,000.00
	5	$800.00	$24,000.00
	6	$725.00	$21,750.00
	7	$1,050.00	$31,500.00
Ref #614	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (5.08 MILE)**	
	Awd	$725.00	$3,683.00
	2	$696.90	$3,540.25
	3	$620.00	$3,149.60
	4	$660.00	$3,352.80
	5	$725.00	$3,683.00
	6	$620.00	$3,149.60
	7	$620.00	$3,149.60

Ref #615	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.11 MILE)**	
	Awd	$2,000.00	$220.00
	2	$2,551.55	$280.67
	3	$2,270.00	$249.70
	4	$2,400.00	$264.00
	5	$2,000.00	$220.00
	6	$2,270.00	$249.70
	7	$2,270.00	$249.70
Ref #616	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (13.43 MILE)**	
	Awd	$900.00	$12,087.00
	2	$1,629.85	$21,888.89
	3	$1,450.00	$19,473.50
	4	$1,500.00	$20,145.00
	5	$900.00	$12,087.00
	6	$1,450.00	$19,473.50
	7	$1,450.00	$19,473.50
Ref #617	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (14682 FT)**	
	Awd	$1.40	$20,554.80
	2	$0.96	$14,094.72
	3	$0.85	$12,479.70
	4	$0.90	$13,213.80
	5	$1.40	$20,554.80
	6	$0.85	$12,479.70
	7	$0.85	$12,479.70
Ref #618	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (4224 FT)**	
	Awd	$1.00	$4,224.00
	2	$0.90	$3,801.60
	3	$0.80	$3,379.20
	4	$0.90	$3,801.60
	5	$1.00	$4,224.00
	6	$0.80	$3,379.20
	7	$0.80	$3,379.20
Ref #619	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.:CENTER LINE, CLA, (0.15 MILE)**	
	Awd	$10,000.00	$1,500.00
	2	$4,434.33	$665.15
	3	$3,945.00	$591.75
	4	$4,200.00	$630.00
	5	$10,000.00	$1,500.00
	6	$3,945.00	$591.75
	7	$3,945.00	$591.75
Ref #620	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.:EDGE LINE, CLASS, (5.37 MILE)**	
	Awd	$3,500.00	$18,795.00
	2	$2,321.14	$12,464.52
	3	$2,065.00	$11,089.05
	4	$2,200.00	$11,814.00
	5	$3,500.00	$18,795.00
	6	$2,065.00	$11,089.05
	7	$2,065.00	$11,089.05

Ref #621	**614E98000**	**WORK ZONE PAVEMENT MARKING, MISC.:LANE LINE, CLASS, (3.97 MILE)**	
	Awd	$2,000.00	$7,940.00
	2	$691.28	$2,744.38
	3	$615.00	$2,441.55
	4	$658.00	$2,612.26
	5	$2,000.00	$7,940.00
	6	$615.00	$2,441.55
	7	$615.00	$2,441.55
Ref #622	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.:CHANNELIZING LIN, (3334 FT)**	
	Awd	$3.00	$10,002.00
	2	$2.53	$8,435.02
	3	$2.25	$7,501.50
	4	$2.40	$8,001.60
	5	$3.00	$10,002.00
	6	$2.25	$7,501.50
	7	$2.25	$7,501.50
Ref #623	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.:DOTTED LINE, CLA, (3689 FT)**	
	Awd	$2.00	$7,378.00
	2	$0.94	$3,467.66
	3	$0.84	$3,098.76
	4	$0.90	$3,320.10
	5	$2.00	$7,378.00
	6	$0.84	$3,098.76
	7	$0.85	$3,135.65
Ref #624	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.:GORE MARKING, CL, (33 FT)**	
	Awd	$6.00	$198.00
	2	$129.32	$4,267.56
	3	$115.05	$3,796.65
	4	$123.00	$4,059.00
	5	$6.00	$198.00
	6	$115.05	$3,796.65
	7	$115.00	$3,795.00
Ref #625	**614E98200**	**WORK ZONE PAVEMENT MARKING, MISC.:ARROW, CLASS I S, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$2,236.84	$4,473.68
	3	$1,990.00	$3,980.00
	4	$2,100.00	$4,200.00
	5	$250.00	$500.00
	6	$1,990.00	$3,980.00
	7	$1,990.00	$3,980.00
Ref #626	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$224,488.52	$224,488.52
	3	$450,000.00	$450,000.00
	4	$120,000.00	$120,000.00
	5	$215,000.00	$215,000.00
	6	$35,000.00	$35,000.00
	7	$125,000.00	$125,000.00

Ref #627	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (12201 SY)**	
	Awd	$70.00	$854,070.00
	2	$49.79	$607,487.79
	3	$65.00	$793,065.00
	4	$63.00	$768,663.00
	5	$88.00	$1,073,688.00
	6	$70.00	$854,070.00
	7	$94.00	$1,146,894.00
Ref #628	**616E10000**	**WATER, (231 MGAL)**	
	Awd	$75.00	$17,325.00
	2	$103.13	$23,823.03
	3	$10.00	$2,310.00
	4	$67.00	$15,477.00
	5	$45.00	$10,395.00
	6	$67.00	$15,477.00
	7	$35.00	$8,085.00
Ref #629	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (0.7 MILE)**	
	Awd	$4,000.00	$2,800.00
	2	$5,620.19	$3,934.13
	3	$1,600.00	$1,120.00
	4	$1,700.00	$1,190.00
	5	$2,244.17	$1,570.92
	6	$1,600.00	$1,120.00
	7	$1,600.00	$1,120.00
Ref #630	**621E00100**	**RPM, (292 EACH)**	
	Awd	$40.10	$11,709.20
	2	$45.07	$13,160.44
	3	$33.75	$9,855.00
	4	$43.00	$12,556.00
	5	$40.10	$11,709.20
	6	$40.10	$11,709.20
	7	$10.00	$2,920.00
Ref #631	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (28540 FT)**	
	Awd	$6.50	$185,510.00
	2	$7.96	$227,178.40
	3	$15.00	$428,100.00
	4	$7.50	$214,050.00
	5	$10.00	$285,400.00
	6	$13.00	$371,020.00
	7	$20.00	$570,800.00
Ref #632	**630E80300**	**SIGN, TEMPORARY OVERLAY, (60 SF)**	
	Awd	$35.00	$2,100.00
	2	$28.10	$1,686.00
	3	$25.00	$1,500.00
	4	$38.00	$2,280.00
	5	$25.00	$1,500.00
	6	$8.00	$480.00
	7	$5.00	$300.00

Ref #633	**630E81304**	**SIGN ERECTED, TEMPORARY OVERLAY, (60 SF)**	
	Awd	$25.00	$1,500.00
	2	$16.86	$1,011.60
	3	$15.00	$900.00
	4	$20.00	$1,200.00
	5	$15.00	$900.00
	6	$29.65	$1,779.00
	7	$5.00	$300.00
Ref #634	**630E89894**	**REMOVAL OF TEMPORARY OVERLAY SIGN AND DISPOSAL, (10 EACH)**	
	Awd	$300.00	$3,000.00
	2	$483.34	$4,833.40
	3	$430.00	$4,300.00
	4	$640.00	$6,400.00
	5	$430.00	$4,300.00
	6	$153.20	$1,532.00
	7	$10.00	$100.00
Ref #635	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (126 SNMT)**	
	Awd	$450.00	$56,700.00
	2	$730.62	$92,058.12
	3	$800.00	$100,800.00
	4	$600.00	$75,600.00
	5	$600.00	$75,600.00
	6	$550.00	$69,300.00
	7	$800.00	$100,800.00

Section 21 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$1,626,994.10**
2	**$1,627,849.44**
3	**$2,236,806.71**
4	**$1,646,735.76**
5	**$2,121,070.42**
6	**$1,710,855.34**
7	**$2,359,610.70**

Ref #636	**100E50200**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION ADVIS, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$23,000.00	$23,000.00
	3	$23,000.00	$23,000.00
	4	$23,000.00	$23,000.00
	5	$23,000.00	$23,000.00
	6	$23,000.00	$23,000.00
	7	$23,000.00	$23,000.00
Ref #637	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$125,368.79	$125,368.79
	3	$380,000.00	$380,000.00
	4	$200,000.00	$200,000.00
	5	$230,000.00	$230,000.00
	6	$250,000.00	$250,000.00
	7	$200,000.00	$200,000.00

Ref #638	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$22,795.24	$22,795.24
	3	$12,000.00	$12,000.00
	4	$10,000.00	$10,000.00
	5	$5,000.00	$5,000.00
	6	$2,500.00	$2,500.00
	7	$5,000.00	$5,000.00
Ref #639	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$13,488.45	$13,488.45
	3	$8,000.00	$8,000.00
	4	$8,500.00	$8,500.00
	5	$12,000.00	$12,000.00
	6	$8,000.00	$8,000.00
	7	$12,000.00	$12,000.00
Ref #640	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$612,600.00	$612,600.00
	2	$862,140.43	$862,140.43
	3	$500,000.00	$500,000.00
	4	$1,330,000.00	$1,330,000.00
	5	$751,000.00	$751,000.00
	6	$750,000.00	$750,000.00
	7	$900,000.00	$900,000.00
Ref #641	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (32 MNTH)**	
	Awd	$2,250.00	$72,000.00
	2	$5,098.55	$163,153.60
	3	$2,500.00	$80,000.00
	4	$3,800.00	$121,600.00
	5	$3,000.00	$96,000.00
	6	$4,000.00	$128,000.00
	7	$4,000.00	$128,000.00
Ref #642	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$270,000.00	$270,000.00
	2	$152,675.80	$152,675.80
	3	$200,000.00	$200,000.00
	4	$400,000.00	$400,000.00
	5	$260,000.00	$260,000.00
	6	$210,000.00	$210,000.00
	7	$350,000.00	$350,000.00
Ref #643	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$800,000.00	$800,000.00
	2	$800,000.00	$800,000.00
	3	$800,000.00	$800,000.00
	4	$800,000.00	$800,000.00
	5	$800,000.00	$800,000.00
	6	$800,000.00	$800,000.00
	7	$730,000.00	$730,000.00

Ref #644	**690E98400**	**SPECIAL - MISC.: RECORD DRAWINGS, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$21,366.59	$21,366.59
	3	$10,000.00	$10,000.00
	4	$200,000.00	$200,000.00
	5	$7,500.00	$7,500.00
	6	$1,500.00	$1,500.00
	7	$5,000.00	$5,000.00
Ref #645	**690E98400**	**SPECIAL - SPECIAL - MISC.: RECORD DRAWINGS, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$21,366.59	$21,366.59
	3	$10,000.00	$10,000.00
	4	$130,000.00	$130,000.00
	5	$12,000.00	$12,000.00
	6	$1,500.00	$1,500.00
	7	$5,000.00	$5,000.00
Ref #646	**690E98400**	**SPECIAL -SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$23,090.84	$23,090.84
	3	$10,000.00	$10,000.00
	4	$6,000.00	$6,000.00
	5	$7,500.00	$7,500.00
	6	$2,200.00	$2,200.00
	7	$5,000.00	$5,000.00

Section 22 - INCIDENTALS (PART 1 AND PART 2) - Totals

Awd	**$1,820,600.00**
2	**$2,228,446.33**
3	**$2,033,000.00**
4	**$3,229,100.00**
5	**$2,204,000.00**
6	**$2,176,700.00**
7	**$2,363,000.00**