Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220526
PID 88883
MED-SR 252-03.95
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 10/13/2022
Completion Date: 7/1/2024

Contract Awarded To: BLACK HORSE BRIDGE CONSTRUCTION INC
Award Amount: $2,121,526.20

Engineer's Estimate: $2,460,000.00

Bidder 1
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $2,121,526.20

Bidder 2
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $2,473,190.43

Bidder 3
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $2,517,945.18

Bidder 4
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $2,969,900.10

Bidder 5
INDEPENDENCE EXCAVATING INC
5720 SCHAAF RD
Cuyahoga
INDEPENDENCE, OH 44131
Bid $2,993,823.70

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$9,600.00	$9,600.00
	2	$40,000.00	$40,000.00
	3	$25,000.00	$25,000.00
	4	$25,500.00	$25,500.00
	5	$15,000.00	$15,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (513 SY)**	
	Awd	$9.00	$4,617.00
	2	$17.50	$8,977.50
	3	$7.75	$3,975.75
	4	$19.00	$9,747.00
	5	$24.00	$12,312.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (67 SY)**	
	Awd	$15.00	$1,005.00
	2	$40.00	$2,680.00
	3	$12.00	$804.00
	4	$21.00	$1,407.00
	5	$10.00	$670.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (142 FT)**	
	Awd	$40.00	$5,680.00
	2	$50.00	$7,100.00
	3	$16.00	$2,272.00
	4	$85.00	$12,070.00
	5	$35.00	$4,970.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (400 FT)**	
	Awd	$2.00	$800.00
	2	$1.80	$720.00
	3	$1.80	$720.00
	4	$5.00	$2,000.00
	5	$2.00	$800.00
Ref #6	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (4 EACH)**	
	Awd	$325.00	$1,300.00
	2	$135.00	$540.00
	3	$140.00	$560.00
	4	$250.00	$1,000.00
	5	$140.00	$560.00
Ref #7	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$55.00	$220.00
	3	$55.00	$220.00
	4	$250.00	$1,000.00
	5	$55.00	$220.00
Ref #8	**202E58000**	**MANHOLE REMOVED, (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$800.00	$1,600.00
	3	$1,000.00	$2,000.00
	4	$1,700.00	$3,400.00
	5	$950.00	$1,900.00

Ref #9	**202E98100**	**REMOVAL MISC.: PIPE EXPANSION JOINT, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$13,000.00	$26,000.00
	3	$600.00	$1,200.00
	4	$500.00	$1,000.00
	5	$430.00	$860.00
Ref #10	**203E10000**	**EXCAVATION, (415 CY)**	
	Awd	$12.00	$4,980.00
	2	$41.00	$17,015.00
	3	$19.00	$7,885.00
	4	$27.00	$11,205.00
	5	$23.00	$9,545.00
Ref #11	**203E20000**	**EMBANKMENT, (341 CY)**	
	Awd	$19.00	$6,479.00
	2	$42.00	$14,322.00
	3	$14.75	$5,029.75
	4	$16.00	$5,456.00
	5	$35.00	$11,935.00
Ref #12	**204E10000**	**SUBGRADE COMPACTION, (603 SY)**	
	Awd	$3.00	$1,809.00
	2	$6.00	$3,618.00
	3	$6.00	$3,618.00
	4	$2.00	$1,206.00
	5	$8.00	$4,824.00
Ref #13	**204E13000**	**EXCAVATION OF SUBGRADE, (201 CY)**	
	Awd	$34.00	$6,834.00
	2	$52.00	$10,452.00
	3	$18.00	$3,618.00
	4	$57.00	$11,457.00
	5	$49.00	$9,849.00
Ref #14	**204E30010**	**GRANULAR MATERIAL, TYPE B, (201 CY)**	
	Awd	$76.00	$15,276.00
	2	$95.00	$19,095.00
	3	$50.00	$10,050.00
	4	$70.00	$14,070.00
	5	$113.00	$22,713.00
Ref #15	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$175.00	$350.00
	2	$350.00	$700.00
	3	$300.00	$600.00
	4	$350.00	$700.00
	5	$191.00	$382.00
Ref #16	**204E50000**	**GEOTEXTILE FABRIC, (603 SY)**	
	Awd	$3.00	$1,809.00
	2	$2.75	$1,658.25
	3	$2.00	$1,206.00
	4	$3.00	$1,809.00
	5	$1.00	$603.00

Ref #17	**209E15000**	**RESHAPING UNDER GUARDRAIL, (3 STA)**	
	Awd	$50.00	$150.00
	2	$50.00	$150.00
	3	$50.00	$150.00
	4	$300.00	$900.00
	5	$52.00	$156.00
Ref #18	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (512.5 FT)**	
	Awd	$20.80	$10,660.00
	2	$20.80	$10,660.00
	3	$21.00	$10,762.50
	4	$28.00	$14,350.00
	5	$22.00	$11,275.00
Ref #19	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$2,880.00	$11,520.00
	2	$2,880.00	$11,520.00
	3	$2,900.00	$11,600.00
	4	$2,125.00	$8,500.00
	5	$3,001.00	$12,004.00
Ref #20	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,640.00	$10,560.00
	2	$2,640.00	$10,560.00
	3	$2,700.00	$10,800.00
	4	$1,950.00	$7,800.00
	5	$2,750.00	$11,000.00

Section 1 - ROADWAY - Totals

Awd	**$96,929.00**
2	**$187,587.75**
3	**$102,071.00**
4	**$134,577.00**
5	**$131,578.00**

Ref #21	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (7 SY)**	
	Awd	$140.00	$980.00
	2	$180.00	$1,260.00
	3	$120.00	$840.00
	4	$115.00	$805.00
	5	$206.00	$1,442.00
Ref #22	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (40 SY)**	
	Awd	$100.00	$4,000.00
	2	$140.00	$5,600.00
	3	$85.00	$3,400.00
	4	$100.00	$4,000.00
	5	$145.00	$5,800.00
Ref #23	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (160 CY)**	
	Awd	$95.00	$15,200.00
	2	$190.00	$30,400.00
	3	$160.00	$25,600.00
	4	$130.00	$20,800.00
	5	$53.00	$8,480.00

Ref #24	**659E00300**	**TOPSOIL, (45 CY)**	
	Awd	$90.00	$4,050.00
	2	$100.00	$4,500.00
	3	$50.00	$2,250.00
	4	$78.00	$3,510.00
	5	$61.00	$2,745.00
Ref #25	**659E00530**	**SEEDING AND MULCHING, CLASS 3B, (407 SY)**	
	Awd	$3.00	$1,221.00
	2	$7.50	$3,052.50
	3	$2.75	$1,119.25
	4	$2.00	$814.00
	5	$9.00	$3,663.00
Ref #26	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
Ref #27	**838E20701**	**GABIONS, AS PER PLAN, (65 CY)**	
	Awd	$500.00	$32,500.00
	2	$500.00	$32,500.00
	3	$425.00	$27,625.00
	4	$650.00	$42,250.00
	5	$730.00	$47,450.00

Section 2 - EROSION CONTROL - Totals

Awd	**$62,951.00**
2	**$82,312.50**
3	**$65,834.25**
4	**$77,179.00**
5	**$74,580.00**

Ref #28	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$328.00	$1,312.00
	2	$600.00	$2,400.00
	3	$275.00	$1,100.00
	4	$400.00	$1,600.00
	5	$1,360.00	$5,440.00

Section 3 - DRAINAGE - Totals

Awd	**$1,312.00**
2	**$2,400.00**
3	**$1,100.00**
4	**$1,600.00**
5	**$5,440.00**

Ref #29	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (96 CY)**	
	Awd	$295.00	$28,320.00
	2	$295.00	$28,320.00
	3	$295.00	$28,320.00
	4	$295.00	$28,320.00
	5	$302.00	$28,992.00

Ref #30	**304E20000**	**AGGREGATE BASE, (94 CY)**	
	Awd	$88.00	$8,272.00
	2	$122.00	$11,468.00
	3	$85.00	$7,990.00
	4	$130.00	$12,220.00
	5	$135.00	$12,690.00
Ref #31	**407E10000**	**TACK COAT, (41 GAL)**	
	Awd	$3.00	$123.00
	2	$3.00	$123.00
	3	$3.00	$123.00
	4	$3.00	$123.00
	5	$3.00	$123.00
Ref #32	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (31 CY)**	
	Awd	$405.00	$12,555.00
	2	$405.00	$12,555.00
	3	$405.00	$12,555.00
	4	$405.00	$12,555.00
	5	$417.00	$12,927.00
Ref #33	**609E24510**	**CURB, TYPE 4-C, (61 FT)**	
	Awd	$46.00	$2,806.00
	2	$67.00	$4,087.00
	3	$38.00	$2,318.00
	4	$80.00	$4,880.00
	5	$81.00	$4,941.00

Section 4 - PAVEMENT - Totals

Awd	**$52,076.00**
2	**$56,553.00**
3	**$51,306.00**
4	**$58,098.00**
5	**$59,673.00**

Ref #34	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, 748.01, (115 FT)**	
	Awd	$150.00	$17,250.00
	2	$195.00	$22,425.00
	3	$130.00	$14,950.00
	4	$215.00	$24,725.00
	5	$156.00	$17,940.00
Ref #35	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, 748.02, (10 FT)**	
	Awd	$580.00	$5,800.00
	2	$1,125.00	$11,250.00
	3	$650.00	$6,500.00
	4	$1,100.00	$11,000.00
	5	$862.00	$8,620.00
Ref #36	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, 748.06, UNGALVAN, (21 FT)**	
	Awd	$375.00	$7,875.00
	2	$374.00	$7,854.00
	3	$400.00	$8,400.00
	4	$650.00	$13,650.00
	5	$359.00	$7,539.00

Ref #37	**611E97200**	**CONDUIT, MISC.: EXPANSION JOINT, (2 EACH)**	
	Awd	$4,200.00	$8,400.00
	2	$6,400.00	$12,800.00
	3	$1,500.00	$3,000.00
	4	$2,650.00	$5,300.00
	5	$2,015.00	$4,030.00
Ref #38	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN, (2 EACH)**	
	Awd	$12,000.00	$24,000.00
	2	$10,000.00	$20,000.00
	3	$7,500.00	$15,000.00
	4	$13,500.00	$27,000.00
	5	$13,000.00	$26,000.00
Ref #39	**611E99920**	**DRAINAGE STRUCTURE, MISC.: SANITARY SEWER BYPASS P, (LUMP SUM)**	
	Awd	$38,500.00	$38,500.00
	2	$14,000.00	$14,000.00
	3	$65,000.00	$65,000.00
	4	$173,000.00	$173,000.00
	5	$20,000.00	$20,000.00

Section 5 - SANITARY SEWER - Totals

Awd	**$101,825.00**
2	**$88,329.00**
3	**$112,850.00**
4	**$254,675.00**
5	**$84,129.00**

Ref #40	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (4 EACH)**	
	Awd	$60.00	$240.00
	2	$60.00	$240.00
	3	$60.00	$240.00
	4	$50.00	$200.00
	5	$26.00	$104.00
Ref #41	**621E00100**	**RPM, (5 EACH)**	
	Awd	$545.00	$2,725.00
	2	$625.00	$3,125.00
	3	$545.00	$2,725.00
	4	$300.00	$1,500.00
	5	$645.00	$3,225.00
Ref #42	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (4 EACH)**	
	Awd	$11.00	$44.00
	2	$11.00	$44.00
	3	$11.00	$44.00
	4	$10.00	$40.00
	5	$11.00	$44.00
Ref #43	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (13 EACH)**	
	Awd	$12.00	$156.00
	2	$12.00	$156.00
	3	$12.00	$156.00
	4	$10.00	$130.00
	5	$12.00	$156.00

Ref #44	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (30 FT)**	
	Awd	$22.50	$675.00
	2	$22.50	$675.00
	3	$22.50	$675.00
	4	$6.65	$199.50
	5	$23.00	$690.00
Ref #45	**630E80100**	**SIGN, FLAT SHEET, (4 SF)**	
	Awd	$25.00	$100.00
	2	$25.00	$100.00
	3	$25.00	$100.00
	4	$18.65	$74.60
	5	$25.00	$100.00
Ref #46	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$10.00	$30.00
	2	$10.00	$30.00
	3	$10.00	$30.00
	4	$22.45	$67.35
	5	$10.00	$30.00
Ref #47	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$10.00	$20.00
	3	$15.00	$30.00
	4	$27.35	$54.70
	5	$15.00	$30.00
Ref #48	**646E10010**	**EDGE LINE, 6", (0.14 MILE)**	
	Awd	$22,000.00	$3,080.00
	2	$24,775.00	$3,468.50
	3	$25,000.00	$3,500.00
	4	$37,500.00	$5,250.00
	5	$21,630.00	$3,028.20
Ref #49	**646E10200**	**CENTER LINE, (0.07 MILE)**	
	Awd	$38,000.00	$2,660.00
	2	$31,185.00	$2,182.95
	3	$32,000.00	$2,240.00
	4	$37,800.00	$2,646.00
	5	$36,050.00	$2,523.50

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$9,740.00**
2	**$10,041.45**
3	**$9,740.00**
4	**$10,162.15**
5	**$9,930.70**

Ref #50	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,700.00	$8,700.00
	2	$9,945.00	$9,945.00
	3	$12,000.00	$12,000.00
	4	$6,785.00	$6,785.00
	5	$10,918.00	$10,918.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$8,700.00**
2	**$9,945.00**
3	**$12,000.00**
4	**$6,785.00**
5	**$10,918.00**

Ref #52	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$90,000.00	$90,000.00
	2	$85,000.00	$85,000.00
	3	$165,000.00	$165,000.00
	4	$286,000.00	$286,000.00
	5	$204,500.00	$204,500.00
Ref #53	**202E22900**	**APPROACH SLAB REMOVED, (67 SY)**	
	Awd	$46.00	$3,082.00
	2	$66.00	$4,422.00
	3	$65.00	$4,355.00
	4	$52.00	$3,484.00
	5	$36.00	$2,412.00
Ref #54	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$107,000.00	$107,000.00
	3	$170,000.00	$170,000.00
	4	$170,700.00	$170,700.00
	5	$100.00	$100.00
Ref #55	**503E21100**	**UNCLASSIFIED EXCAVATION, (641 CY)**	
	Awd	$65.00	$41,665.00
	2	$117.00	$74,997.00
	3	$70.00	$44,870.00
	4	$135.00	$86,535.00
	5	$71.00	$45,511.00
Ref #56	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (92327 LB)**	
	Awd	$1.60	$147,723.20
	2	$1.95	$180,037.65
	3	$1.55	$143,106.85
	4	$1.75	$161,572.25
	5	$2.30	$212,352.10
Ref #57	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6988 FT)**	
	Awd	$2.25	$15,723.00
	2	$2.43	$16,980.84
	3	$2.00	$13,976.00
	4	$2.20	$15,373.60
	5	$2.60	$18,168.80
Ref #58	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$5,500.00	$11,000.00
	3	$2,000.00	$4,000.00
	4	$4,000.00	$8,000.00
	5	$3,500.00	$7,000.00

Ref #59	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (240 CY)**	
	Awd	$850.00	$204,000.00
	2	$955.00	$229,200.00
	3	$705.00	$169,200.00
	4	$1,100.00	$264,000.00
	5	$1,600.00	$384,000.00
Ref #60	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (70 CY)**	
	Awd	$625.00	$43,750.00
	2	$632.00	$44,240.00
	3	$810.00	$56,700.00
	4	$820.00	$57,400.00
	5	$1,400.00	$98,000.00
Ref #61	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (50 CY)**	
	Awd	$775.00	$38,750.00
	2	$2,000.00	$100,000.00
	3	$875.00	$43,750.00
	4	$1,850.00	$92,500.00
	5	$2,185.00	$109,250.00
Ref #62	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (105 CY)**	
	Awd	$525.00	$55,125.00
	2	$650.00	$68,250.00
	3	$500.00	$52,500.00
	4	$900.00	$94,500.00
	5	$950.00	$99,750.00
Ref #63	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (655 SY)**	
	Awd	$30.00	$19,650.00
	2	$20.00	$13,100.00
	3	$28.00	$18,340.00
	4	$24.50	$16,047.50
	5	$20.00	$13,100.00
Ref #64	**512E44400**	**TYPE B WATERPROOFING, (17 SY)**	
	Awd	$60.00	$1,020.00
	2	$45.00	$765.00
	3	$100.00	$1,700.00
	4	$80.00	$1,360.00
	5	$296.00	$5,032.00
Ref #65	**513E10261**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, AS PER PLAN, (189264 LB)**	
	Awd	$2.25	$425,844.00
	2	$2.41	$456,126.24
	3	$2.22	$420,166.08
	4	$2.15	$406,917.60
	5	$3.15	$596,181.60
Ref #66	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3504 EACH)**	
	Awd	$7.00	$24,528.00
	2	$5.00	$17,520.00
	3	$5.00	$17,520.00
	4	$5.00	$17,520.00
	5	$6.00	$21,024.00

Ref #67	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (9130 SF)**	
	Awd	$8.50	$77,605.00
	2	$8.50	$77,605.00
	3	$19.00	$173,470.00
	4	$8.50	$77,605.00
	5	$10.75	$98,147.50
Ref #68	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (9130 SF)**	
	Awd	$8.50	$77,605.00
	2	$8.50	$77,605.00
	3	$5.75	$52,497.50
	4	$8.50	$77,605.00
	5	$9.75	$89,017.50
Ref #69	**514E10000**	**FINAL INSPECTION REPAIR, (8 EACH)**	
	Awd	$300.00	$2,400.00
	2	$300.00	$2,400.00
	3	$1.00	$8.00
	4	$300.00	$2,400.00
	5	$80.00	$640.00
Ref #70	**514E27700**	**FIELD PAINTING, MISC.: EXISTING SANITARY PIPE, (138 SF)**	
	Awd	$100.00	$13,800.00
	2	$100.00	$13,800.00
	3	$205.00	$28,290.00
	4	$100.00	$13,800.00
	5	$575.00	$79,350.00
Ref #71	**514E27700**	**FIELD PAINTING, MISC.: NEW SANITARY PIPE, (33 SF)**	
	Awd	$100.00	$3,300.00
	2	$100.00	$3,300.00
	3	$155.00	$5,115.00
	4	$100.00	$3,300.00
	5	$375.00	$12,375.00
Ref #72	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (73 FT)**	
	Awd	$42.00	$3,066.00
	2	$62.00	$4,526.00
	3	$40.00	$2,920.00
	4	$80.00	$5,840.00
	5	$75.00	$5,475.00
Ref #73	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (19 SF)**	
	Awd	$10.00	$190.00
	2	$7.00	$133.00
	3	$6.50	$123.50
	4	$18.00	$342.00
	5	$2.50	$47.50
Ref #74	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (54 SF)**	
	Awd	$12.00	$648.00
	2	$11.00	$594.00
	3	$8.50	$459.00
	4	$19.00	$1,026.00
	5	$5.50	$297.00

Ref #75	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (84 FT)**	
	Awd	$28.00	$2,352.00
	2	$70.00	$5,880.00
	3	$40.00	$3,360.00
	4	$50.00	$4,200.00
	5	$84.00	$7,056.00
Ref #76	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$1,650.00	$13,200.00
	2	$2,000.00	$16,000.00
	3	$1,600.00	$12,800.00
	4	$1,750.00	$14,000.00
	5	$4,000.00	$32,000.00
Ref #77	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$1,900.00	$15,200.00
	2	$2,000.00	$16,000.00
	3	$1,800.00	$14,400.00
	4	$1,950.00	$15,600.00
	5	$3,400.00	$27,200.00
Ref #78	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (66 CY)**	
	Awd	$110.00	$7,260.00
	2	$106.00	$6,996.00
	3	$105.00	$6,930.00
	4	$155.00	$10,230.00
	5	$134.00	$8,844.00
Ref #79	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (129 FT)**	
	Awd	$11.00	$1,419.00
	2	$30.00	$3,870.00
	3	$18.00	$2,322.00
	4	$14.00	$1,806.00
	5	$19.00	$2,451.00
Ref #80	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$13.00	$780.00
	2	$20.00	$1,200.00
	3	$20.00	$1,200.00
	4	$28.00	$1,680.00
	5	$21.00	$1,260.00
Ref #81	**524E94704**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, (80 FT)**	
	Awd	$510.00	$40,800.00
	2	$630.00	$50,400.00
	3	$410.00	$32,800.00
	4	$615.00	$49,200.00
	5	$460.00	$36,800.00
Ref #82	**524E94802**	**DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK, (78 FT)**	
	Awd	$600.00	$46,800.00
	2	$210.00	$16,380.00
	3	$520.00	$40,560.00
	4	$500.00	$39,000.00
	5	$555.00	$43,290.00

Ref #83	**524E94804**	**DRILLED SHAFTS, 42" DIAMETER, INTO BEDROCK, (72 FT)**	
	Awd	$640.00	$46,080.00
	2	$757.00	$54,504.00
	3	$525.00	$37,800.00
	4	$720.00	$51,840.00
	5	$560.00	$40,320.00
Ref #84	**526E15011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (155 SY)**	
	Awd	$310.00	$48,050.00
	2	$300.00	$46,500.00
	3	$330.00	$51,150.00
	4	$410.00	$63,550.00
	5	$450.00	$69,750.00
Ref #85	**526E90030**	**TYPE C INSTALLATION, (73 FT)**	
	Awd	$286.00	$20,878.00
	2	$190.00	$13,870.00
	3	$235.00	$17,155.00
	4	$310.00	$22,630.00
	5	$129.00	$9,417.00
Ref #86	**530E00200**	**SPECIAL - STRUCTURES: TEMPORARY UTILITY SUPPORT ST, (LUMP SUM)**	
	Awd	$46,800.00	$46,800.00
	2	$30,000.00	$30,000.00
	3	$183,000.00	$183,000.00
	4	$77,350.00	$77,350.00
	5	$80,000.00	$80,000.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (MED-252-039 - Totals

Awd	**$1,613,093.20**
2	**$1,850,201.73**
3	**$1,991,543.93**
4	**$2,214,913.95**
5	**$2,460,119.00**

Ref #87	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$19,500.00	$19,500.00
	2	$3,700.00	$3,700.00
	3	$25,000.00	$25,000.00
	4	$28,910.00	$28,910.00
	5	$16,256.00	$16,256.00
Ref #88	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$35,000.00	$35,000.00
	3	$8,500.00	$8,500.00
	4	$21,000.00	$21,000.00
	5	$5,000.00	$5,000.00
Ref #89	**619E16010**	**FIELD OFFICE, TYPE B, (12 MNTH)**	
	Awd	$700.00	$8,400.00
	2	$2,260.00	$27,120.00
	3	$1,500.00	$18,000.00
	4	$3,500.00	$42,000.00
	5	$6,100.00	$73,200.00

Ref #90	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00
	4	$20,000.00	$20,000.00
	5	$8,000.00	$8,000.00
Ref #91	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
	4	$100,000.00	$100,000.00
	5	$55,000.00	$55,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$174,900.00**
2	**$185,820.00**
3	**$171,500.00**
4	**$211,910.00**
5	**$157,456.00**