Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220541
PID 113623
CUY-IR 480-20.33/VAR Noise Wall
Federal
Type: NOISE WALLS
Letting Date: 10/13/2022
Completion Date: 6/1/2024

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $1,430,160.00

Engineer's Estimate: $2,781,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $1,430,160.00

Bidder 2
PERK COMPANY INC
8100 GRAND AVE SUITE 300
CLEVELAND, OH 44104-3110
Bid $1,678,255.00

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,905,821.00

Bidder 4
KENMORE CONSTRUCTION CO INC
700 HOME AVE
Summit
AKRON, OH 44310
Bid $1,963,566.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,250.00	$2,250.00
	2	$8,500.00	$8,500.00
	3	$18,000.00	$18,000.00
	4	$5,000.00	$5,000.00
Ref #2	**202E75000**	**FENCE REMOVED, (48 FT)**	
	Awd	$60.00	$2,880.00
	2	$100.00	$4,800.00
	3	$29.00	$1,392.00
	4	$8.00	$384.00
Ref #3	**202E98100**	**REMOVAL MISC.: NOISE BARRIER POST AND FOUNDATION R, (3 EACH)**	
	Awd	$450.00	$1,350.00
	2	$1,600.00	$4,800.00
	3	$1,600.00	$4,800.00
	4	$500.00	$1,500.00
Ref #4	**202E98400**	**REMOVAL MISC.: NOISE BARRIER PANEL REMOVAL AND DIS, (49940 SF)**	
	Awd	$2.00	$99,880.00
	2	$2.90	$144,826.00
	3	$5.00	$249,700.00
	4	$7.00	$349,580.00
Ref #5	**606E10810**	**SPECIAL - NOISE BARRIER: POST AND FOUNDATION INSTA, (2 EACH)**	
	Awd	$17,000.00	$34,000.00
	2	$16,220.00	$32,440.00
	3	$13,000.00	$26,000.00
	4	$10,000.00	$20,000.00
Ref #6	**606E10920**	**SPECIAL - NOISE BARRIER: REFLECTIVE PANELS, (42980 SF)**	
	Awd	$20.50	$881,090.00
	2	$20.50	$881,090.00
	3	$25.00	$1,074,500.00
	4	$25.00	$1,074,500.00
Ref #7	**606E10920**	**SPECIAL - NOISE BARRIER: REFLECTIVE PANELS, REINFO, (6960 SF)**	
	Awd	$20.50	$142,680.00
	2	$27.50	$191,400.00
	3	$30.00	$208,800.00
	4	$23.00	$160,080.00
Ref #8	**606E10920**	**SPECIAL - NOISE BARRIER: REFLECTIVE PANELS (FIBERG, (1008 SF)**	
	Awd	$30.00	$30,240.00
	2	$50.00	$50,400.00
	3	$30.00	$30,240.00
	4	$34.00	$34,272.00

Section 1 - ROADWAY - Totals

Awd	**$1,194,370.00**
2	**$1,318,256.00**
3	**$1,613,432.00**
4	**$1,645,316.00**

Ref #9	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$10,000.00**
2	**$10,000.00**
3	**$10,000.00**
4	**$10,000.00**

Ref #10	**605E98000**	**UNDERDRAINS, MISC.: BARRIER, DRAINAGE, (3480 FT)**	
	Awd	$24.00	$83,520.00
	2	$26.30	$91,524.00
	3	$25.00	$87,000.00
	4	$15.00	$52,200.00

Section 3 - DRAINAGE - Totals

Awd	**$83,520.00**
2	**$91,524.00**
3	**$87,000.00**
4	**$52,200.00**

Ref #11	**630E97800**	**SIGNING, MISC.:ADDITIONAL SIGNS, GROUND MOUNTED, A, (300 SF)**	
	Awd	$10.00	$3,000.00
	2	$25.00	$7,500.00
	3	$32.00	$9,600.00
	4	$25.00	$7,500.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$3,000.00**
2	**$7,500.00**
3	**$9,600.00**
4	**$7,500.00**

Ref #12	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (75 HOUR)**	
	Awd	$80.00	$6,000.00
	2	$75.00	$5,625.00
	3	$91.00	$6,825.00
	4	$100.00	$7,500.00
Ref #13	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (6 EACH)**	
	Awd	$135.00	$810.00
	2	$175.00	$1,050.00
	3	$294.00	$1,764.00
	4	$175.00	$1,050.00
Ref #14	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$750.00	$1,500.00
	2	$1,000.00	$2,000.00
	3	$1,475.00	$2,950.00
	4	$950.00	$1,900.00
Ref #15	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (6 SNMT)**	
	Awd	$635.00	$3,810.00
	2	$850.00	$5,100.00
	3	$1,025.00	$6,150.00
	4	$750.00	$4,500.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$12,120.00**
2	**$13,775.00**
3	**$17,689.00**
4	**$14,950.00**

Ref #16	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,650.00	$12,650.00
	2	$21,000.00	$21,000.00
	3	$9,400.00	$9,400.00
	4	$25,000.00	$25,000.00
Ref #17	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$59,000.00	$59,000.00
	2	$170,000.00	$170,000.00
	3	$83,000.00	$83,000.00
	4	$150,000.00	$150,000.00
Ref #18	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)**	
	Awd	$2,500.00	$15,000.00
	2	$1,950.00	$11,700.00
	3	$3,200.00	$19,200.00
	4	$2,600.00	$15,600.00
Ref #19	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$7,500.00	$7,500.00
	3	$12,500.00	$12,500.00
	4	$3,000.00	$3,000.00
Ref #20	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$27,000.00	$27,000.00
	3	$44,000.00	$44,000.00
	4	$40,000.00	$40,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$127,150.00**
2	**$237,200.00**
3	**$168,100.00**
4	**$233,600.00**