Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220551
PID 112711
PIC-SR 316-04.31 (PART 1 AND PART 2)
Federal
Type: BRIDGE REPAIR
Letting Date: 10/13/2022
Completion Date: 6/15/2023

Contract Awarded To: BCC OHIO INC
Award Amount: $976,358.41

Engineer's Estimate: $1,090,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $976,358.41

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,113,154.86

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,127,619.05

Ref #1	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$68.25	$273.00
	2	$80.00	$320.00
	3	$475.00	$1,900.00
Ref #2	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (4 EACH)**	
	Awd	$1,407.00	$5,628.00
	2	$1,176.00	$4,704.00
	3	$1,340.00	$5,360.00

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$5,901.00**
2	**$5,024.00**
3	**$7,260.00**

Ref #3	**621E00100**	**RPM, (4 EACH)**	
	Awd	$257.25	$1,029.00
	2	$225.00	$900.00
	3	$275.00	$1,100.00
Ref #4	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$18.00	$72.00
	2	$13.00	$52.00
	3	$50.00	$200.00
Ref #5	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (12 EACH)**	
	Awd	$12.08	$144.96
	2	$10.00	$120.00
	3	$11.50	$138.00
Ref #6	**646E10010**	**EDGE LINE, 6", (0.16 MILE)**	
	Awd	$11,025.00	$1,764.00
	2	$11,000.00	$1,760.00
	3	$10,500.00	$1,680.00
Ref #7	**646E10200**	**CENTER LINE, (0.08 MILE)**	
	Awd	$18,847.50	$1,507.80
	2	$20,000.00	$1,600.00
	3	$17,950.00	$1,436.00

Section 2 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$4,517.76**
2	**$4,432.00**
3	**$4,554.00**

Ref #8	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$6,930.00	$6,930.00
	2	$10,000.00	$10,000.00
	3	$60,000.00	$60,000.00
Ref #9	**202E23000**	**PAVEMENT REMOVED, (58 SY)**	
	Awd	$19.74	$1,144.92
	2	$31.00	$1,798.00
	3	$40.00	$2,320.00

Ref #10	**516E10011**	**ARMORLESS PREFORMED JOINT SEAL, AS PER PLAN, (56 FT)**	
	Awd	$159.38	$8,925.28
	2	$150.00	$8,400.00
	3	$145.00	$8,120.00
Ref #11	**517E75601**	**DEEP BEAM BRIDGE RETROFIT RAILING, AS PER PLAN, (800 FT)**	
	Awd	$135.24	$108,192.00
	2	$120.00	$96,000.00
	3	$128.80	$103,040.00
Ref #12	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (977 FT)**	
	Awd	$16.45	$16,071.65
	2	$14.00	$13,678.00
	3	$19.00	$18,563.00
Ref #13	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (25 SF)**	
	Awd	$137.63	$3,440.75
	2	$150.00	$3,750.00
	3	$180.00	$4,500.00
Ref #14	**530E00200**	**SPECIAL - STRUCTURES CLEAN ABUTMENT BRIDGE SEATS, (LUMP SUM)**	
	Awd	$2,115.00	$2,115.00
	2	$2,500.00	$2,500.00
	3	$2,800.00	$2,800.00
Ref #15	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (1389 SY)**	
	Awd	$62.82	$87,256.98
	2	$80.00	$111,120.00
	3	$60.00	$83,340.00
Ref #16	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (1389 SY)**	
	Awd	$50.96	$70,783.44
	2	$120.00	$166,680.00
	3	$80.00	$111,120.00
Ref #17	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (30 CY)**	
	Awd	$450.00	$13,500.00
	2	$245.00	$7,350.00
	3	$248.00	$7,440.00
Ref #18	**848E50000**	**HAND CHIPPING, (53 SY)**	
	Awd	$132.75	$7,035.75
	2	$50.00	$2,650.00
	3	$86.00	$4,558.00
Ref #19	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,575.00	$1,575.00
	2	$2,053.00	$2,053.00
	3	$1,000.00	$1,000.00
Ref #20	**848E50200**	**FULL-DEPTH REPAIR, (2 CY)**	
	Awd	$1,575.00	$3,150.00
	2	$1,083.00	$2,166.00
	3	$1,600.00	$3,200.00

Section 3 - STRUCTURE OVER 20 FOOT SPAN (PIC-316-4.3 - Totals

Awd	**$330,120.77**
2	**$428,145.00**
3	**$410,001.00**

Ref #21	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE DEPTH, (50 SY)**	
	Awd	$94.50	$4,725.00
	2	$150.00	$7,500.00
	3	$150.00	$7,500.00
Ref #22	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (25 CY)**	
	Awd	$488.25	$12,206.25
	2	$365.00	$9,125.00
	3	$365.00	$9,125.00
Ref #23	**407E10000**	**TACK COAT, (50 GAL)**	
	Awd	$3.68	$184.00
	2	$2.25	$112.50
	3	$2.25	$112.50
Ref #24	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (100 CY)**	
	Awd	$420.00	$42,000.00
	2	$325.00	$32,500.00
	3	$325.00	$32,500.00
Ref #25	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$89.25	$1,428.00
	2	$80.00	$1,280.00
	3	$85.00	$1,360.00
Ref #26	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,190.00	$8,190.00
	2	$8,000.00	$8,000.00
	3	$7,505.00	$7,505.00
Ref #27	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$341.25	$8,531.25
	2	$250.00	$6,250.00
	3	$275.00	$6,875.00
Ref #28	**617E10100**	**COMPACTED AGGREGATE, (100 CY)**	
	Awd	$157.50	$15,750.00
	2	$100.00	$10,000.00
	3	$140.00	$14,000.00
Ref #29	**617E25000**	**WATER, (5 MGAL)**	
	Awd	$2.25	$11.25
	2	$62.00	$310.00
	3	$175.00	$875.00
Ref #30	**642E00300**	**CENTER LINE, TYPE 1, (0.25 MILE)**	
	Awd	$945.00	$236.25
	2	$950.00	$237.50
	3	$900.00	$225.00

Section 4 - MAINTENANCE OF TRAFFIC (PART 1) - Totals

Awd	**$93,262.00**
2	**$75,315.00**
3	**$80,077.50**

Ref #31	**202E38000**	**GUARDRAIL REMOVED, (397 FT)**	
	Awd	$2.10	$833.70
	2	$2.50	$992.50
	3	$2.00	$794.00

Ref #32	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (2 EACH)**	
	Awd	$278.25	$556.50
	2	$295.00	$590.00
	3	$675.00	$1,350.00
Ref #33	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$68.25	$273.00
	2	$80.00	$320.00
	3	$475.00	$1,900.00
Ref #34	**203E20000**	**EMBANKMENT, (35 CY)**	
	Awd	$79.80	$2,793.00
	2	$70.00	$2,450.00
	3	$76.00	$2,660.00
Ref #35	**606E15050**	**GUARDRAIL, TYPE MGS, (275 FT)**	
	Awd	$21.21	$5,832.75
	2	$21.00	$5,775.00
	3	$20.20	$5,555.00
Ref #36	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (2 EACH)**	
	Awd	$2,961.00	$5,922.00
	2	$2,600.00	$5,200.00
	3	$2,820.00	$5,640.00
Ref #37	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (4 EACH)**	
	Awd	$1,407.00	$5,628.00
	2	$1,180.00	$4,720.00
	3	$1,340.00	$5,360.00

Section 5 - ROADWAY (PART 2) - Totals

Awd	**$21,838.95**
2	**$20,047.50**
3	**$23,259.00**

Ref #38	**659E00300**	**TOPSOIL, (44 CY)**	
	Awd	$76.50	$3,366.00
	2	$65.00	$2,860.00
	3	$45.00	$1,980.00
Ref #39	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (399 SY)**	
	Awd	$3.88	$1,548.12
	2	$10.00	$3,990.00
	3	$9.25	$3,690.75
Ref #40	**659E14000**	**REPAIR SEEDING AND MULCHING, (20 SY)**	
	Awd	$1.42	$28.40
	2	$1.00	$20.00
	3	$9.25	$185.00
Ref #41	**659E15000**	**INTER-SEEDING, (20 SY)**	
	Awd	$0.16	$3.20
	2	$1.00	$20.00
	3	$9.25	$185.00
Ref #42	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$1,312.60	$65.63
	2	$80.00	$4.00
	3	$1,400.00	$70.00

Ref #43	**659E31000**	**LIME, (0.08 ACRE)**	
	Awd	$105.00	$8.40
	2	$17.00	$1.36
	3	$80.00	$6.40
Ref #44	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.05	$2.10
	2	$2.00	$4.00
	3	$1.00	$2.00
Ref #45	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00

Section 6 - EROSION CONTROL (PART 2) - Totals

Awd	**$8,021.85**
2	**$9,899.36**
3	**$9,119.15**

Ref #46	**621E00100**	**RPM, (20 EACH)**	
	Awd	$204.75	$4,095.00
	2	$208.00	$4,160.00
	3	$200.00	$4,000.00
Ref #47	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (26 EACH)**	
	Awd	$18.00	$468.00
	2	$16.00	$416.00
	3	$35.00	$910.00
Ref #48	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (18 EACH)**	
	Awd	$11.55	$207.90
	2	$10.00	$180.00
	3	$11.00	$198.00
Ref #49	**646E10010**	**EDGE LINE, 6", (0.16 MILE)**	
	Awd	$11,025.00	$1,764.00
	2	$10,500.00	$1,680.00
	3	$10,500.00	$1,680.00
Ref #50	**646E10200**	**CENTER LINE, (0.08 MILE)**	
	Awd	$18,847.50	$1,507.80
	2	$17,950.00	$1,436.00
	3	$17,950.00	$1,436.00

Section 7 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$8,042.70**
2	**$7,872.00**
3	**$8,224.00**

Ref #51	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE DEPTH, (50 SY)**	
	Awd	$94.50	$4,725.00
	2	$150.00	$7,500.00
	3	$150.00	$7,500.00

Ref #52	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (25 CY)**	
	Awd	$488.25	$12,206.25
	2	$390.00	$9,750.00
	3	$365.00	$9,125.00
Ref #53	**407E10000**	**TACK COAT, (50 GAL)**	
	Awd	$3.68	$184.00
	2	$2.50	$125.00
	3	$2.25	$112.50
Ref #54	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (100 CY)**	
	Awd	$420.00	$42,000.00
	2	$325.00	$32,500.00
	3	$325.00	$32,500.00
Ref #55	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$89.25	$1,428.00
	2	$80.00	$1,280.00
	3	$85.00	$1,360.00
Ref #56	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,190.00	$8,190.00
	2	$8,000.00	$8,000.00
	3	$7,605.00	$7,605.00
Ref #57	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$341.25	$8,531.25
	2	$267.00	$6,675.00
	3	$275.00	$6,875.00
Ref #58	**617E10100**	**COMPACTED AGGREGATE, (100 CY)**	
	Awd	$157.50	$15,750.00
	2	$110.00	$11,000.00
	3	$140.00	$14,000.00
Ref #59	**617E25000**	**WATER, (5 MGAL)**	
	Awd	$2.25	$11.25
	2	$60.00	$300.00
	3	$195.08	$975.40
Ref #60	**642E00300**	**CENTER LINE, TYPE 1, (0.25 MILE)**	
	Awd	$945.00	$236.25
	2	$900.00	$225.00
	3	$900.00	$225.00

Section 8 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$93,262.00**
2	**$77,355.00**
3	**$80,277.90**

Ref #61	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$7,100.00	$7,100.00
	2	$10,000.00	$10,000.00
	3	$65,000.00	$65,000.00
Ref #62	**516E10011**	**ARMORLESS PREFORMED JOINT SEAL, AS PER PLAN, (74 FT)**	
	Awd	$160.14	$11,850.36
	2	$147.00	$10,878.00
	3	$145.00	$10,730.00

Ref #63	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (750 FT)**	
	Awd	$135.24	$101,430.00
	2	$125.00	$93,750.00
	3	$128.80	$96,600.00
Ref #64	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (909 FT)**	
	Awd	$16.49	$14,989.41
	2	$15.00	$13,635.00
	3	$13.50	$12,271.50
Ref #65	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (33 SF)**	
	Awd	$137.63	$4,541.79
	2	$150.00	$4,950.00
	3	$175.00	$5,775.00
Ref #66	**530E00200**	**SPECIAL - STRUCTURES CLEAN BRIDGE ABUTMENT SEATS, (LUMP SUM)**	
	Awd	$2,325.00	$2,325.00
	2	$3,000.00	$3,000.00
	3	$2,800.00	$2,800.00
Ref #67	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (1551 SY)**	
	Awd	$62.70	$97,247.70
	2	$67.00	$103,917.00
	3	$60.00	$93,060.00
Ref #68	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (1551 SY)**	
	Awd	$49.23	$76,355.73
	2	$110.00	$170,610.00
	3	$80.00	$124,080.00
Ref #69	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (28 CY)**	
	Awd	$450.00	$12,600.00
	2	$250.00	$7,000.00
	3	$248.00	$6,944.00
Ref #70	**848E50000**	**HAND CHIPPING, (51 SY)**	
	Awd	$132.74	$6,769.74
	2	$75.00	$3,825.00
	3	$86.00	$4,386.00
Ref #71	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,575.00	$1,575.00
	2	$2,000.00	$2,000.00
	3	$1,000.00	$1,000.00
Ref #72	**848E50201**	**FULL DEPTH REPAIR, AS PER PLAN, (2 CY)**	
	Awd	$1,575.00	$3,150.00
	2	$1,000.00	$2,000.00
	3	$1,600.00	$3,200.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (PIC-762-0.3 - Totals

Awd	**$339,934.73**
2	**$425,565.00**
3	**$425,846.50**

Ref #73	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,078.00	$12,078.00
	2	$7,500.00	$7,500.00
	3	$9,000.00	$9,000.00

Ref #74	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,910.00	$20,910.00
	2	$12,000.00	$12,000.00
	3	$30,000.00	$30,000.00
Ref #75	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$38,468.65	$38,468.65
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00

Section 10 - INCIDENTALS (PART 1 AND PART 2) - Totals

Awd	**$71,456.65**
2	**$59,500.00**
3	**$79,000.00**