Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220562
PID 102492
D05-Guardrail FY2023
Non-Federal
Type: GUARDRAIL REBUILDING
Letting Date: 10/13/2022
Completion Date: 10/15/2023

Contract Awarded To: M P DORY CO
Award Amount: $1,293,908.75

Engineer's Estimate: $1,594,000.00

Bidder 1
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $1,293,908.75

Bidder 2
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $1,384,821.00

Bidder 3
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $1,426,790.00

Bidder 4
CUYAHOGA FENCE LLC
5814 HIGHLAND ROAD
Cuyahoga
CLEVELAND, OH 44143
Bid $1,847,480.50

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (29737.5 FT)**	
	Awd	$1.60	$47,580.00
	2	$1.60	$47,580.00
	3	$1.60	$47,580.00
	4	$3.00	$89,212.50
Ref #2	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (62 EACH)**	
	Awd	$275.00	$17,050.00
	2	$210.00	$13,020.00
	3	$270.00	$16,740.00
	4	$250.00	$15,500.00
Ref #3	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (15 EACH)**	
	Awd	$150.00	$2,250.00
	2	$100.00	$1,500.00
	3	$165.00	$2,475.00
	4	$175.00	$2,625.00
Ref #4	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (55 EACH)**	
	Awd	$100.00	$5,500.00
	2	$125.00	$6,875.00
	3	$110.00	$6,050.00
	4	$100.00	$5,500.00
Ref #5	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (5 EACH)**	
	Awd	$150.00	$750.00
	2	$100.00	$500.00
	3	$145.00	$725.00
	4	$175.00	$875.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (9 EACH)**	
	Awd	$80.00	$720.00
	2	$125.00	$1,125.00
	3	$85.00	$765.00
	4	$200.00	$1,800.00
Ref #7	**202E47800**	**IMPACT ATTENUATOR REMOVED, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$300.00	$600.00
	3	$250.00	$500.00
	4	$500.00	$1,000.00
Ref #8	**203E20001**	**EMBANKMENT, AS PER PLAN, (3785 CY)**	
	Awd	$28.00	$105,980.00
	2	$63.00	$238,455.00
	3	$39.50	$149,507.50
	4	$49.00	$185,465.00
Ref #9	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (34287.5 FT)**	
	Awd	$18.80	$644,605.00
	2	$18.86	$646,662.25
	3	$21.00	$720,037.50
	4	$27.00	$925,762.50
Ref #10	**606E15200**	**GUARDRAIL, TYPE MGS HALF POST SPACING WITH LONG PO, (250 FT)**	
	Awd	$30.00	$7,500.00
	2	$27.98	$6,995.00
	3	$30.00	$7,500.00
	4	$30.00	$7,500.00

Ref #11	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (50 FT)**	
	Awd	$22.80	$1,140.00
	2	$17.28	$864.00
	3	$24.00	$1,200.00
	4	$36.00	$1,800.00
Ref #12	**606E19001**	**GUARDRAIL POST, STEEL, AS PER PLAN, (100 EACH)**	
	Awd	$88.00	$8,800.00
	2	$55.00	$5,500.00
	3	$165.00	$16,500.00
	4	$93.00	$9,300.00
Ref #13	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (5 EACH)**	
	Awd	$1,450.00	$7,250.00
	2	$1,365.00	$6,825.00
	3	$1,520.00	$7,600.00
	4	$1,150.00	$5,750.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,650.00	$2,650.00
	2	$2,500.00	$2,500.00
	3	$2,550.00	$2,550.00
	4	$2,300.00	$2,300.00
Ref #15	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NHCRP 350 OR MASH 2, (72 EACH)**	
	Awd	$2,400.00	$172,800.00
	2	$2,500.00	$180,000.00
	3	$2,425.00	$174,600.00
	4	$2,300.00	$165,600.00
Ref #16	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (67 EACH)**	
	Awd	$1,150.00	$77,050.00
	2	$1,140.00	$76,380.00
	3	$1,220.00	$81,740.00
	4	$1,100.00	$73,700.00
Ref #17	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (5 EACH)**	
	Awd	$2,400.00	$12,000.00
	2	$2,010.00	$10,050.00
	3	$2,380.00	$11,900.00
	4	$1,825.00	$9,125.00
Ref #18	**606E50000**	**SPECIAL - RESHAPING BERM, (39435 FT)**	
	Awd	$0.50	$19,717.50
	2	$0.10	$3,943.50
	3	$0.10	$3,943.50
	4	$1.50	$59,152.50
Ref #19	**606E60029**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL), AS PER , (2 EACH)**	
	Awd	$17,000.00	$34,000.00
	2	$25,500.00	$51,000.00
	3	$22,500.00	$45,000.00
	4	$30,500.00	$61,000.00
Ref #20	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (19 EACH)**	
	Awd	$35.00	$665.00
	2	$75.00	$1,425.00
	3	$75.00	$1,425.00
	4	$50.00	$950.00

Section 1 - ROADWAY - Totals

Awd	**$1,168,307.50**
2	**$1,301,799.75**
3	**$1,298,338.50**
4	**$1,623,917.50**

Ref #21	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (3650 SY)**	
	Awd	$2.00	$7,300.00
	2	$1.52	$5,548.00
	3	$1.20	$4,380.00
	4	$3.50	$12,775.00
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.49 TON)**	
	Awd	$850.00	$416.50
	2	$1,575.00	$771.75
	3	$300.00	$147.00
	4	$2,000.00	$980.00
Ref #23	**659E31000**	**LIME, (0.75 ACRE)**	
	Awd	$85.00	$63.75
	2	$210.00	$157.50
	3	$10.00	$7.50
	4	$500.00	$375.00
Ref #24	**659E35000**	**WATER, (20 MGAL)**	
	Awd	$1.00	$20.00
	2	$1.00	$20.00
	3	$1.00	$20.00
	4	$100.00	$2,000.00
Ref #25	**670E00500**	**SLOPE EROSION PROTECTION, (3650 SY)**	
	Awd	$1.00	$3,650.00
	2	$1.84	$6,716.00
	3	$1.40	$5,110.00
	4	$2.50	$9,125.00
Ref #26	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$13,450.25**
2	**$15,213.25**
3	**$11,664.50**
4	**$27,255.00**

Ref #27	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (562 EACH)**	
	Awd	$8.00	$4,496.00
	2	$9.00	$5,058.00
	3	$8.50	$4,777.00
	4	$11.50	$6,463.00

Ref #28	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (1200 FT)**	
	Awd	$8.00	$9,600.00
	2	$11.00	$13,200.00
	3	$10.00	$12,000.00
	4	$12.25	$14,700.00
Ref #29	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (73 EACH)**	
	Awd	$35.00	$2,555.00
	2	$50.00	$3,650.00
	3	$50.00	$3,650.00
	4	$65.00	$4,745.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$16,651.00**
2	**$21,908.00**
3	**$20,427.00**
4	**$25,908.00**

Ref #30	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$7,200.00	$7,200.00
	3	$9,360.00	$9,360.00
	4	$26,000.00	$26,000.00
Ref #31	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$11,300.00	$11,300.00
	3	$32,500.00	$32,500.00
	4	$50,000.00	$50,000.00
Ref #32	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$18,000.00	$18,000.00
	3	$2,500.00	$2,500.00
	4	$16,400.00	$16,400.00
Ref #33	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$9,400.00	$9,400.00
	3	$52,000.00	$52,000.00
	4	$78,000.00	$78,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$95,500.00**
2	**$45,900.00**
3	**$96,360.00**
4	**$170,400.00**