Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220564
PID 105850
MAR-US 23-01.52
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 10/13/2022
Completion Date: 9/15/2023

Contract Awarded To:	MUNICIPAL AND CONTRACTORS SEALING PRODUCTS, INC
Award Amount:	$364,294.35
Engineer's Estimate:	$607,000.00

Bidder 1
MUNICIPAL AND CONTRACTORS SEALING PRODUCTS, INC
7740 REINHOLD DR
Hamilton
CINCINNATI, OH 45237
Bid $364,294.35

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00

Section 1 - ROADWAY - Totals

Awd	**$1,000.00**

Ref #2	**654E11000**	**COMMERCIAL FERTILIZER, (0.15 TON)**	
	Awd	$1,550.00	$232.50
Ref #3	**659E00300**	**TOPSOIL, (122 CY)**	
	Awd	$25.00	$3,050.00
Ref #4	**659E00530**	**SEEDING AND MULCHING, CLASS 3B, (1100 SY)**	
	Awd	$4.00	$4,400.00
Ref #5	**659E31000**	**LIME, (0.23 ACRE)**	
	Awd	$215.00	$49.45
Ref #6	**659E35000**	**WATER, (2.4 MGAL)**	
	Awd	$1.00	$2.40
Ref #7	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$8,734.35**

Ref #8	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (466 FT)**	
	Awd	$615.00	$286,590.00

Section 3 - DRAINAGE - Totals

Awd	**$286,590.00**

Ref #9	**606E98000**	**GUARDRAIL, MISC.:, REMOVED AND RESET, 120', (120 FT)**	
	Awd	$50.00	$6,000.00
Ref #10	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$50.00	$800.00
Ref #11	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
Ref #12	**614E13350**	**OBJECT MARKER, ONE WAY, (20 EACH)**	
	Awd	$10.00	$200.00
Ref #13	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (307 FT)**	
	Awd	$10.00	$3,070.00
Ref #14	**622E41110**	**PORTABLE BARRIER, ANCHORED, (100 FT)**	
	Awd	$10.00	$1,000.00
Ref #15	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (20 EACH)**	
	Awd	$10.00	$200.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$16,270.00**

Ref #16	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00

Section 5 - STRUCTURE 20 FOOT SPAN AND UNDER (MAR-23 - Totals

Awd	**$5,000.00**

Ref #17	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
Ref #18	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
Ref #19	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,200.00	$1,200.00
Ref #20	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$33,000.00	$33,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$46,700.00**