Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220572
PID 101110
D07-CHIP-FY23 (C)
Federal
Type: CHIP SEAL
Letting Date: 11/3/2022
Completion Date: 9/30/2023

Contract Awarded To: HENRY W BERGMAN INC
Award Amount: $882,208.90

Engineer's Estimate: $947,000.00

Bidder 1
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $882,208.90

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $987,961.77

Bidder 3
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $1,105,791.40

Bidder 4
WARD CONSTRUCTION CO
385 OAK ST
Putnam
LEIPSIC, OH 45856
Bid $1,106,975.75

Bidder 5
ALLIED CONSTRUCTION, LLC
810 Eastern Ave
Ross
Chillicothe, Oh 45601
Bid $1,107,462.65

Ref #1	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (200 SY)**	
	Awd	$149.00	$29,800.00
	2	$240.00	$48,000.00
	3	$265.00	$53,000.00
	4	$82.00	$16,400.00
	5	$650.00	$130,000.00
Ref #2	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (256003 SY)**	
	Awd	$0.50	$128,001.50
	2	$0.79	$202,242.37
	3	$1.15	$294,403.45
	4	$0.90	$230,402.70
	5	$0.65	$166,401.95
Ref #3	**422E25000**	**EMULSION, CHIP SEAL, (102405 GAL)**	
	Awd	$3.38	$346,128.90
	2	$3.23	$330,768.15
	3	$3.19	$326,671.95
	4	$4.22	$432,149.10
	5	$4.00	$409,620.00

Section 1 - PAVEMENT - Totals

Awd	**$503,930.40**
2	**$581,010.52**
3	**$674,075.40**
4	**$678,951.80**
5	**$706,021.95**

Ref #4	**621E00100**	**RPM, (1367 EACH)**	
	Awd	$35.70	$48,801.90
	2	$34.00	$46,478.00
	3	$34.00	$46,478.00
	4	$34.00	$46,478.00
	5	$34.00	$46,478.00
Ref #5	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1367 EACH)**	
	Awd	$15.00	$20,505.00
	2	$15.00	$20,505.00
	3	$25.00	$34,175.00
	4	$14.75	$20,163.25
	5	$25.00	$34,175.00
Ref #6	**642E00104**	**EDGE LINE, 6", TYPE 1, (71.6 MILE)**	
	Awd	$809.55	$57,963.78
	2	$771.00	$55,203.60
	3	$815.00	$58,354.00
	4	$810.00	$57,996.00
	5	$810.00	$57,996.00
Ref #7	**642E00300**	**CENTER LINE, TYPE 1, (35.8 MILE)**	
	Awd	$743.40	$26,613.72
	2	$708.00	$25,346.40
	3	$570.00	$20,406.00
	4	$565.00	$20,227.00
	5	$565.00	$20,227.00

Ref #8	**642E00500**	**STOP LINE, TYPE 1, (234 FT)**	
	Awd	$6.30	$1,474.20
	2	$6.00	$1,404.00
	3	$5.00	$1,170.00
	4	$4.90	$1,146.60
	5	$4.90	$1,146.60
Ref #9	**642E30030**	**REMOVAL OF PAVEMENT MARKING CENTER LINE, (17.9 MILE)**	
	Awd	$1,570.80	$28,117.32
	2	$1,496.00	$26,778.40
	3	$1,550.00	$27,745.00
	4	$1,500.00	$26,850.00
	5	$1,500.00	$26,850.00
Ref #10	**642E30030**	**REMOVAL OF PAVEMENT MARKING EDGE LINE, (35.8 MILE)**	
	Awd	$1,710.45	$61,234.11
	2	$1,629.00	$58,318.20
	3	$1,550.00	$55,490.00
	4	$1,500.00	$53,700.00
	5	$1,500.00	$53,700.00
Ref #11	**644E30000**	**REMOVAL OF PAVEMENT MARKING STOP LINE, (117 FT)**	
	Awd	$8.66	$1,013.45
	2	$8.25	$965.25
	3	$9.00	$1,053.00
	4	$8.50	$994.50
	5	$8.50	$994.50

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$245,723.48**
2	**$234,998.85**
3	**$244,871.00**
4	**$227,555.35**
5	**$241,567.10**

Ref #12	**614E12460**	**WORK ZONE MARKING SIGN, (119 EACH)**	
	Awd	$115.50	$13,744.50
	2	$110.00	$13,090.00
	3	$130.00	$15,470.00
	4	$110.00	$13,090.00
	5	$105.00	$12,495.00
Ref #13	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (35.8 MILE)**	
	Awd	$848.40	$30,372.72
	2	$808.00	$28,926.40
	3	$1,075.00	$38,485.00
	4	$1,040.00	$37,232.00
	5	$1,040.00	$37,232.00
Ref #14	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (234 FT)**	
	Awd	$4.20	$982.80
	2	$4.00	$936.00
	3	$5.00	$1,170.00
	4	$4.90	$1,146.60
	5	$4.90	$1,146.60

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$45,100.02**
2	**$42,952.40**
3	**$55,125.00**
4	**$51,468.60**
5	**$50,873.60**

Ref #15	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,150.00	$6,150.00
	2	$5,000.00	$5,000.00
	3	$6,500.00	$6,500.00
	4	$7,000.00	$7,000.00
	5	$9,000.00	$9,000.00
Ref #16	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$56,342.50	$56,342.50
	2	$84,000.00	$84,000.00
	3	$56,545.00	$56,545.00
	4	$90,000.00	$90,000.00
	5	$70,000.00	$70,000.00
Ref #17	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$24,962.50	$24,962.50
	2	$40,000.00	$40,000.00
	3	$68,675.00	$68,675.00
	4	$52,000.00	$52,000.00
	5	$30,000.00	$30,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$87,455.00**
2	**$129,000.00**
3	**$131,720.00**
4	**$149,000.00**
5	**$109,000.00**