Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220573
PID 105043
D10-General System GR FY2023
Federal
Type: GUARDRAIL REBUILDING
Letting Date: 11/3/2022
Completion Date: 10/1/2023

Contract Awarded To: PDK CONSTRUCTION INC
Award Amount: $1,718,113.80

Engineer's Estimate: $2,107,000.00

Bidder 1
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $1,718,113.80

Bidder 2
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $1,744,775.00

Bidder 3
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $2,041,686.85

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (62644 FT)**	
	Awd	$1.30	$81,437.20
	2	$1.20	$75,172.80
	3	$1.60	$100,230.40
Ref #2	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (2012.5 FT)**	
	Awd	$2.00	$4,025.00
	2	$2.00	$4,025.00
	3	$3.00	$6,037.50
Ref #3	**202E38500**	**BRIDGE RAILING REMOVED, (287.5 FT)**	
	Awd	$1.60	$460.00
	2	$2.40	$690.00
	3	$3.50	$1,006.25
Ref #4	**202E47800**	**IMPACT ATTENUATOR REMOVED, (8 EACH)**	
	Awd	$125.00	$1,000.00
	2	$150.00	$1,200.00
	3	$175.00	$1,400.00
Ref #5	**606E15050**	**GUARDRAIL, TYPE MGS, (69325 FT)**	
	Awd	$16.14	$1,118,905.50
	2	$16.00	$1,109,200.00
	3	$18.50	$1,282,512.50
Ref #6	**606E15400**	**MGS GUARDRAIL, TYPE 8, (87.5 FT)**	
	Awd	$25.80	$2,257.50
	2	$33.60	$2,940.00
	3	$35.00	$3,062.50
Ref #7	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (2012.5 FT)**	
	Awd	$26.54	$53,411.75
	2	$31.20	$62,790.00
	3	$35.00	$70,437.50
Ref #8	**606E17500**	**POST END ANCHOR (OR CONCRETE BLOCK END ANCHOR), (1 EACH)**	
	Awd	$1,400.00	$1,400.00
	2	$1,260.00	$1,260.00
	3	$1,500.00	$1,500.00
Ref #9	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (1 EACH)**	
	Awd	$1,560.00	$1,560.00
	2	$1,340.00	$1,340.00
	3	$1,700.00	$1,700.00
Ref #10	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (53 EACH)**	
	Awd	$1,980.00	$104,940.00
	2	$1,950.00	$103,350.00
	3	$2,000.00	$106,000.00
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (52 EACH)**	
	Awd	$2,260.00	$117,520.00
	2	$2,310.00	$120,120.00
	3	$2,450.00	$127,400.00
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (53 EACH)**	
	Awd	$1,100.00	$58,300.00
	2	$1,120.00	$59,360.00
	3	$1,150.00	$60,950.00

Ref #13	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (20 EACH)**	
	Awd	$1,900.00	$38,000.00
	2	$2,100.00	$42,000.00
	3	$2,450.00	$49,000.00
Ref #14	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (10 EACH)**	
	Awd	$280.00	$2,800.00
	2	$375.00	$3,750.00
	3	$450.00	$4,500.00
Ref #15	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (5 EACH)**	
	Awd	$600.00	$3,000.00
	2	$700.00	$3,500.00
	3	$850.00	$4,250.00
Ref #16	**606E50000**	**SPECIAL - RESHAPING BERM, (77408.5 FT)**	
	Awd	$0.10	$7,740.85
	2	$0.04	$3,096.34
	3	$0.20	$15,481.70
Ref #17	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (8 EACH)**	
	Awd	$4,000.00	$32,000.00
	2	$5,825.00	$46,600.00
	3	$6,250.00	$50,000.00
Ref #100	**202E38101**	**GUARDRAIL REMOVED FOR STORAGE, AS PER PLAN, (12500 FT)**	
	Awd	$1.80	$22,500.00
	2	$2.00	$25,000.00
	3	$2.50	$31,250.00

Section 1 - ROADWAY - Totals

Awd	**$1,651,257.80**
2	**$1,665,394.14**
3	**$1,916,718.35**

Ref #18	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (1661 EACH)**	
	Awd	$8.50	$14,118.50
	2	$7.76	$12,889.36
	3	$8.50	$14,118.50

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$14,118.50**
2	**$12,889.36**
3	**$14,118.50**

Ref #19	**517E72307**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (287.5 FT)**	
	Awd	$61.00	$17,537.50
	2	$69.72	$20,044.50
	3	$80.00	$23,000.00

Section 3 - STRUCTURE OVER 20 FOOT SPAN (SFN 5600723 - Totals

Awd	**$17,537.50**
2	**$20,044.50**
3	**$23,000.00**

Ref #20	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,900.00	$8,900.00
	2	$8,447.00	$8,447.00
	3	$12,850.00	$12,850.00
Ref #21	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$21,000.00	$21,000.00
	3	$25,000.00	$25,000.00
Ref #22	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$9,300.00	$9,300.00
	2	$17,000.00	$17,000.00
	3	$50,000.00	$50,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$35,200.00**
2	**$46,447.00**
3	**$87,850.00**