Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220582
PID 107477
LOR-US 6-15.87
Federal
Type: TWO LANE RESURFACING
Letting Date: 11/3/2022
Completion Date: 9/30/2023

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $2,623,036.11

Engineer's Estimate: $2,850,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $2,623,036.11

Bidder 2
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $2,882,455.10

Bidder 3
CHAGRIN VALLEY PAVING INC
17290 MUNN RD
Geauga
CHAGRIN FALLS, OH 44023
Bid $3,279,697.20

Ref #1	**202E30000**	**WALK REMOVED, (2981 SF)**	
	Awd	$7.50	$22,357.50
	2	$1.75	$5,216.75
	3	$2.00	$5,962.00
Ref #2	**202E32000**	**CURB REMOVED, (52 FT)**	
	Awd	$8.00	$416.00
	2	$19.00	$988.00
	3	$20.00	$1,040.00
Ref #3	**202E32500**	**CURB AND GUTTER REMOVED, (53 FT)**	
	Awd	$9.00	$477.00
	2	$20.00	$1,060.00
	3	$20.00	$1,060.00
Ref #4	**209E60501**	**LINEAR GRADING, AS PER PLAN, (10.12 MILE)**	
	Awd	$3,400.00	$34,408.00
	2	$1,000.00	$10,120.00
	3	$750.00	$7,590.00
Ref #5	**209E80000**	**GRADING MAILBOX APPROACHES, (55 EACH)**	
	Awd	$10.00	$550.00
	2	$45.00	$2,475.00
	3	$50.00	$2,750.00
Ref #6	**608E10000**	**4" CONCRETE WALK, (938 SF)**	
	Awd	$14.50	$13,601.00
	2	$13.00	$12,194.00
	3	$15.00	$14,070.00
Ref #7	**608E52000**	**CURB RAMP, (4140 SF)**	
	Awd	$14.50	$60,030.00
	2	$16.00	$66,240.00
	3	$18.00	$74,520.00
Ref #8	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (11 EACH)**	
	Awd	$515.00	$5,665.00
	2	$500.00	$5,500.00
	3	$499.00	$5,489.00

Section 1 - ROADWAY - Totals

Awd	**$137,504.50**
2	**$103,793.75**
3	**$112,481.00**

Ref #9	**659E00300**	**TOPSOIL, (77 CY)**	
	Awd	$52.00	$4,004.00
	2	$95.00	$7,315.00
	3	$200.00	$15,400.00
Ref #10	**659E10000**	**SEEDING AND MULCHING, (690 SY)**	
	Awd	$2.25	$1,552.50
	2	$3.00	$2,070.00
	3	$10.00	$6,900.00
Ref #11	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$1,500.00	$150.00
	2	$1,200.00	$120.00
	3	$1,200.00	$120.00

Ref #12	**659E35000**	**WATER, (0.2 MGAL)**	
	Awd	$50.00	$10.00
	2	$1.00	$0.20
	3	$5.00	$1.00
Ref #13	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,716.50**
2	**$10,505.20**
3	**$23,421.00**

Ref #14	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (19 EACH)**	
	Awd	$825.00	$15,675.00
	2	$1,000.00	$19,000.00
	3	$915.00	$17,385.00
Ref #15	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (148 EACH)**	
	Awd	$700.00	$103,600.00
	2	$550.00	$81,400.00
	3	$525.00	$77,700.00
Ref #16	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (1000 LB)**	
	Awd	$2.50	$2,500.00
	2	$2.50	$2,500.00
	3	$5.00	$5,000.00

Section 3 - DRAINAGE - Totals

Awd	**$121,775.00**
2	**$102,900.00**
3	**$100,085.00**

Ref #17	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (880 CY)**	
	Awd	$264.00	$232,320.00
	2	$300.00	$264,000.00
	3	$275.00	$242,000.00
Ref #18	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (220 CY)**	
	Awd	$563.00	$123,860.00
	2	$650.00	$143,000.00
	3	$550.00	$121,000.00
Ref #19	**253E02000**	**PAVEMENT REPAIR (LONGITUDINAL), (128 CY)**	
	Awd	$266.00	$34,048.00
	2	$385.00	$49,280.00
	3	$565.00	$72,320.00
Ref #20	**253E02000**	**PAVEMENT REPAIR (TRANSVERSE), (32 CY)**	
	Awd	$900.00	$28,800.00
	2	$750.00	$24,000.00
	3	$1,100.00	$35,200.00

Ref #21	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (120929 SY)**	
	Awd	$1.70	$205,579.30
	2	$2.00	$241,858.00
	3	$4.50	$544,180.50
Ref #22	**254E01600**	**PATCHING PLANED SURFACE, (621 SY)**	
	Awd	$1.25	$776.25
	2	$0.70	$434.70
	3	$50.00	$31,050.00
Ref #23	**407E20000**	**NON-TRACKING TACK COAT, (9842 GAL)**	
	Awd	$2.50	$24,605.00
	2	$2.75	$27,065.50
	3	$2.00	$19,684.00
Ref #24	**408E10001**	**PRIME COAT, AS PER PLAN, (4759 GAL)**	
	Awd	$4.00	$19,036.00
	2	$4.75	$22,605.25
	3	$2.00	$9,518.00
Ref #25	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (5134 CY)**	
	Awd	$212.00	$1,088,408.00
	2	$225.00	$1,155,150.00
	3	$200.00	$1,026,800.00
Ref #26	**617E10100**	**COMPACTED AGGREGATE, (800 CY)**	
	Awd	$35.00	$28,000.00
	2	$70.00	$56,000.00
	3	$95.00	$76,000.00
Ref #27	**617E20000**	**SHOULDER PREPARATION, (11893 SY)**	
	Awd	$0.18	$2,140.74
	2	$1.00	$11,893.00
	3	$1.00	$11,893.00

Section 4 - PAVEMENT - Totals

Awd	**$1,787,573.29**
2	**$1,995,286.45**
3	**$2,189,645.50**

Ref #28	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (129 EACH)**	
	Awd	$425.00	$54,825.00
	2	$500.00	$64,500.00
	3	$335.00	$43,215.00

Section 5 - WATER WORK - Totals

Awd	**$54,825.00**
2	**$64,500.00**
3	**$43,215.00**

Ref #29	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (62 FT)**	
	Awd	$32.14	$1,992.68
	2	$15.00	$930.00
	3	$15.00	$930.00

Ref #30		**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (12 EACH)**	
		Awd	$87.66	$1,051.92
		2	$50.00	$600.00
		3	$50.00	$600.00
Ref #31		**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
		Awd	$17.53	$70.12
		2	$25.00	$100.00
		3	$25.00	$100.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$3,114.72**
2	**$1,630.00**
3	**$1,630.00**

Ref #42	**AA2**	**644E00100**	**EDGE LINE, 4" (ALTERNATE 2), (21.28 MILE)**		
			Awd	$2,385.00	$50,752.80
			2	$3,500.00	$74,480.00
			3	$3,500.00	$74,480.00
Ref #43	**AA2**	**644E00300**	**CENTER LINE (ALTERNATE 2), (5.92 MILE)**		
			Awd	$5,225.00	$30,932.00
			2	$4,750.00	$28,120.00
			3	$4,750.00	$28,120.00
Ref #44	**AA2**	**644E00400**	**CHANNELIZING LINE, 8" (ALTERNATE 2), (896 FT)**		
			Awd	$2.75	$2,464.00
			2	$2.50	$2,240.00
			3	$2.50	$2,240.00
Ref #45	**AA2**	**644E00500**	**STOP LINE (ALTERNATE 2), (140 FT)**		
			Awd	$8.80	$1,232.00
			2	$8.00	$1,120.00
			3	$8.00	$1,120.00
Ref #46	**AA2**	**644E00620**	**CROSSWALK LINE, 12" (ALTERNATE 2), (725 FT)**		
			Awd	$4.40	$3,190.00
			2	$4.00	$2,900.00
			3	$4.00	$2,900.00
Ref #47	**AA2**	**644E00630**	**CROSSWALK LINE, 24" (ALTERNATE 2), (1620 FT)**		
			Awd	$8.80	$14,256.00
			2	$8.00	$12,960.00
			3	$8.00	$12,960.00
Ref #48	**AA2**	**644E00700**	**TRANSVERSE/DIAGONAL LINE (ALTERNATE 2), (165 FT)**		
			Awd	$8.80	$1,452.00
			2	$8.00	$1,320.00
			3	$8.00	$1,320.00
Ref #49	**AA2**	**644E01300**	**LANE ARROW (ALTERNATE 2), (14 EACH)**		
			Awd	$104.50	$1,463.00
			2	$95.00	$1,330.00
			3	$95.00	$1,330.00
Ref #50	**AA2**	**644E01400**	**WORD ON PAVEMENT, 72" (ALTERNATE 2), (8 EACH)**		
			Awd	$357.50	$2,860.00
			2	$325.00	$2,600.00
			3	$325.00	$2,600.00

Ref #51	**AA2**	**644E01630**	**BIKE LANE SYMBOL MARKING (ALTERNATE 2), (15 EACH)**	
		Awd	$440.00	$6,600.00
		2	$400.00	$6,000.00
		3	$400.00	$6,000.00

Section 7 - TRAFFIC CONTROL ALTERNATES - Totals

Awd	**$115,201.80**
2	**$133,070.00**
3	**$133,070.00**

Ref #52	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (250 HOUR)**	
	Awd	$77.00	$19,250.00
	2	$85.00	$21,250.00
	3	$125.00	$31,250.00
Ref #53	**614E12460**	**WORK ZONE MARKING SIGN, (16 EACH)**	
	Awd	$70.00	$1,120.00
	2	$70.00	$1,120.00
	3	$100.00	$1,600.00
Ref #54	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$150.00	$3,750.00
	2	$300.00	$7,500.00
	3	$500.00	$12,500.00
Ref #55	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (10 SNMT)**	
	Awd	$1,000.00	$10,000.00
	2	$1,000.00	$10,000.00
	3	$1,000.00	$10,000.00
Ref #56	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (11.84 MILE)**	
	Awd	$1,200.00	$14,208.00
	2	$1,200.00	$14,208.00
	3	$1,200.00	$14,208.00
Ref #57	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (42.56 MILE)**	
	Awd	$450.00	$19,152.00
	2	$615.00	$26,174.40
	3	$615.00	$26,174.40
Ref #58	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (1792 FT)**	
	Awd	$0.65	$1,164.80
	2	$0.65	$1,164.80
	3	$0.65	$1,164.80
Ref #59	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (280 FT)**	
	Awd	$3.75	$1,050.00
	2	$3.75	$1,050.00
	3	$3.75	$1,050.00
Ref #60	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (5170 FT)**	
	Awd	$3.25	$16,802.50
	2	$3.25	$16,802.50
	3	$3.25	$16,802.50
Ref #61	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (28 EACH)**	
	Awd	$50.00	$1,400.00
	2	$50.00	$1,400.00
	3	$50.00	$1,400.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$87,897.30**
2	**$100,669.70**
3	**$116,149.70**

Ref #62	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,675.00	$10,675.00
	2	$18,000.00	$18,000.00
	3	$25,000.00	$25,000.00
Ref #63	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$179,253.00	$179,253.00
	2	$224,250.00	$224,250.00
	3	$373,000.00	$373,000.00
Ref #64	**619E16010**	**FIELD OFFICE, TYPE B, (5 MNTH)**	
	Awd	$2,900.00	$14,500.00
	2	$2,000.00	$10,000.00
	3	$2,000.00	$10,000.00
Ref #65	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$2,850.00	$2,850.00
	3	$2,000.00	$2,000.00
Ref #66	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$115,000.00	$115,000.00
	3	$150,000.00	$150,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$308,428.00**
2	**$370,100.00**
3	**$560,000.00**