Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220590
PID 106545
STA-SR 44/SR 153-12.16/05.99
Federal
Type: TWO LANE RESURFACING
Letting Date: 11/3/2022
Completion Date: 9/30/2023

Contract Awarded To: NORTHSTAR ASPHALT INC
Award Amount: $945,810.35

Engineer's Estimate: $1,020,000.00

Bidder 1
NORTHSTAR ASPHALT INC
7345 Sunset Strip NW
Stark
NORTH CANTON, OH 44720
Bid $945,810.35

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,115,689.05

Bidder 3
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $1,379,439.75

Ref #1	**202E30000**	**WALK REMOVED, (2750 SF)**	
	Awd	$3.50	$9,625.00
	2	$3.50	$9,625.00
	3	$5.00	$13,750.00
Ref #2	**202E32000**	**CURB REMOVED, (151 FT)**	
	Awd	$12.00	$1,812.00
	2	$12.00	$1,812.00
	3	$10.00	$1,510.00
Ref #3	**202E32500**	**CURB AND GUTTER REMOVED, (267 FT)**	
	Awd	$15.00	$4,005.00
	2	$15.00	$4,005.00
	3	$15.00	$4,005.00
Ref #4	**203E10000**	**EXCAVATION, (9 CY)**	
	Awd	$150.00	$1,350.00
	2	$40.00	$360.00
	3	$25.00	$225.00
Ref #5	**608E10000**	**4" CONCRETE WALK, (120 SF)**	
	Awd	$7.50	$900.00
	2	$7.50	$900.00
	3	$15.00	$1,800.00
Ref #6	**608E52000**	**CURB RAMP, (2630 SF)**	
	Awd	$17.50	$46,025.00
	2	$17.12	$45,025.60
	3	$18.00	$47,340.00
Ref #7	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (267 FT)**	
	Awd	$58.00	$15,486.00
	2	$58.00	$15,486.00
	3	$40.00	$10,680.00
Ref #8	**609E26000**	**CURB, TYPE 6, (151 FT)**	
	Awd	$40.00	$6,040.00
	2	$40.00	$6,040.00
	3	$35.00	$5,285.00
Ref #9	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (11 EACH)**	
	Awd	$975.00	$10,725.00
	2	$1,300.00	$14,300.00
	3	$1,400.00	$15,400.00

Section 1 - ROADWAY - Totals

Awd	**$95,968.00**
2	**$97,553.60**
3	**$99,995.00**

Ref #10	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**

Ref #11	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$2,000.00	$8,000.00
	3	$1,100.00	$4,400.00
Ref #12	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (31 EACH)**	
	Awd	$1,225.00	$37,975.00
	2	$1,400.00	$43,400.00
	3	$1,500.00	$46,500.00
Ref #13	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (2500 LB)**	
	Awd	$2.00	$5,000.00
	2	$1.50	$3,750.00
	3	$2.75	$6,875.00

Section 3 - DRAINAGE - Totals

Awd	**$50,975.00**
2	**$55,150.00**
3	**$57,775.00**

Ref #14	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (1250 SY)**	
	Awd	$36.00	$45,000.00
	2	$40.00	$50,000.00
	3	$32.00	$40,000.00
Ref #15	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (900 FT)**	
	Awd	$4.00	$3,600.00
	2	$3.50	$3,150.00
	3	$5.00	$4,500.00
Ref #16	**253E01000**	**PAVEMENT REPAIR, (100 SY)**	
	Awd	$150.00	$15,000.00
	2	$265.00	$26,500.00
	3	$120.00	$12,000.00
Ref #17	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=2"), (32407 SY)**	
	Awd	$2.30	$74,536.10
	2	$2.35	$76,156.45
	3	$5.00	$162,035.00
Ref #18	**304E20000**	**AGGREGATE BASE, (9 CY)**	
	Awd	$100.00	$900.00
	2	$75.00	$675.00
	3	$60.00	$540.00
Ref #19	**407E13900**	**TACK COAT, 702.13, (2917 GAL)**	
	Awd	$4.00	$11,668.00
	2	$3.50	$10,209.50
	3	$7.00	$20,419.00

Ref #20	**407E20000**	**NON-TRACKING TACK COAT, (1945 GAL)**	
	Awd	$4.00	$7,780.00
	2	$2.50	$4,862.50
	3	$7.00	$13,615.00
Ref #21	**424E14001**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (865 CY)**	
	Awd	$230.00	$198,950.00
	2	$260.00	$224,900.00
	3	$325.00	$281,125.00
Ref #22	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (901 CY)**	
	Awd	$204.00	$183,804.00
	2	$230.00	$207,230.00
	3	$275.00	$247,775.00
Ref #23	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (36 CY)**	
	Awd	$600.00	$21,600.00
	2	$975.00	$35,100.00
	3	$925.00	$33,300.00

Section 4 - PAVEMENT - Totals

Awd	**$562,838.10**
2	**$638,783.45**
3	**$815,309.00**

Ref #24	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (5 EACH)**	
	Awd	$750.00	$3,750.00
	2	$1,100.00	$5,500.00
	3	$1,200.00	$6,000.00

Section 5 - WATER WORK - Totals

Awd	**$3,750.00**
2	**$5,500.00**
3	**$6,000.00**

Ref #25	**646E10200**	**CENTER LINE, (1.75 MILE)**	
	Awd	$5,600.00	$9,800.00
	2	$5,300.00	$9,275.00
	3	$6,500.00	$11,375.00
Ref #26	**646E10300**	**CHANNELIZING LINE, 8", (1594 FT)**	
	Awd	$1.50	$2,391.00
	2	$2.50	$3,985.00
	3	$3.00	$4,782.00
Ref #27	**646E10400**	**STOP LINE, (411.5 FT)**	
	Awd	$11.50	$4,732.25
	2	$14.00	$5,761.00
	3	$15.00	$6,172.50
Ref #28	**646E10510**	**CROSSWALK LINE, 12", (2396 FT)**	
	Awd	$5.00	$11,980.00
	2	$7.00	$16,772.00
	3	$7.50	$17,970.00

Ref #29	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (383 FT)**	
	Awd	$8.00	$3,064.00
	2	$12.00	$4,596.00
	3	$13.50	$5,170.50
Ref #30	**646E10800**	**ISLAND MARKING, (140 SF)**	
	Awd	$7.00	$980.00
	2	$5.00	$700.00
	3	$15.00	$2,100.00
Ref #31	**646E20000**	**RAILROAD SYMBOL MARKING, (3 EACH)**	
	Awd	$675.00	$2,025.00
	2	$850.00	$2,550.00
	3	$1,000.00	$3,000.00
Ref #32	**646E20100**	**SCHOOL SYMBOL MARKING, 72", (2 EACH)**	
	Awd	$650.00	$1,300.00
	2	$950.00	$1,900.00
	3	$1,000.00	$2,000.00
Ref #33	**646E20300**	**LANE ARROW, (43 EACH)**	
	Awd	$150.00	$6,450.00
	2	$175.00	$7,525.00
	3	$185.00	$7,955.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$42,722.25**
2	**$53,064.00**
3	**$60,525.00**

Ref #34	**625E31600**	**PULL BOX, MISC.:ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$500.00	$500.00
	3	$500.00	$500.00
Ref #35	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (10 EACH)**	
	Awd	$1,450.00	$14,500.00
	2	$1,650.00	$16,500.00
	3	$1,800.00	$18,000.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$16,500.00**
2	**$17,000.00**
3	**$18,500.00**

Ref #36	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$95.00	$9,500.00
	2	$75.00	$7,500.00
	3	$100.00	$10,000.00
Ref #37	**614E12460**	**WORK ZONE MARKING SIGN, (40 EACH)**	
	Awd	$65.00	$2,600.00
	2	$65.00	$2,600.00
	3	$100.00	$4,000.00

Ref #38	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$250.00	$5,000.00
	2	$115.00	$2,300.00
	3	$200.00	$4,000.00
Ref #39	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (16 SNMT)**	
	Awd	$950.00	$15,200.00
	2	$900.00	$14,400.00
	3	$900.00	$14,400.00
Ref #40	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (3.5 MILE)**	
	Awd	$1,275.00	$4,462.50
	2	$1,400.00	$4,900.00
	3	$1,365.00	$4,777.50
Ref #41	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (1.75 MILE)**	
	Awd	$1,100.00	$1,925.00
	2	$1,400.00	$2,450.00
	3	$1,365.00	$2,388.75
Ref #42	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (3.5 MILE)**	
	Awd	$675.00	$2,362.50
	2	$900.00	$3,150.00
	3	$625.00	$2,187.50
Ref #43	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (3640 FT)**	
	Awd	$0.70	$2,548.00
	2	$1.05	$3,822.00
	3	$0.70	$2,548.00
Ref #44	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (1820 FT)**	
	Awd	$0.70	$1,274.00
	2	$1.05	$1,911.00
	3	$0.70	$1,274.00
Ref #45	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (460 FT)**	
	Awd	$3.20	$1,472.00
	2	$4.50	$2,070.00
	3	$4.00	$1,840.00
Ref #46	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (230 FT)**	
	Awd	$3.10	$713.00
	2	$4.50	$1,035.00
	3	$4.00	$920.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$47,057.00**
2	**$46,138.00**
3	**$48,335.75**

Ref #47	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00
Ref #48	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$4,500.00	$4,500.00
	3	$20,000.00	$20,000.00

Ref #49	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$68,000.00	$68,000.00
	2	$150,000.00	$150,000.00
	3	$100,000.00	$100,000.00
Ref #50	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$42,000.00	$42,000.00
	2	$40,000.00	$40,000.00
	3	$145,000.00	$145,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$123,000.00**
2	**$199,500.00**
3	**$270,000.00**