Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220584
PID 102940
LUC-SR 120-11.32
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 11/17/2022
Completion Date: 10/15/2023

Contract Awarded To: VERNON NAGEL INC
Award Amount: $6,619,020.70

Engineer's Estimate: $4,560,000.00

Bidder 1
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $6,619,020.70

Bidder 2
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $6,851,405.00

Bidder 3
MOSSER CONSTRUCTION INC
122 S WILSON AVE
Sandusky
FREMONT, OH 43420
Bid $7,752,301.57

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$20,000.00	$20,000.00
	3	$25,000.00	$25,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (2462 SY)**	
	Awd	$20.00	$49,240.00
	2	$23.00	$56,626.00
	3	$12.00	$29,544.00
Ref #3	**202E32000**	**CURB REMOVED, (628 FT)**	
	Awd	$6.00	$3,768.00
	2	$5.00	$3,140.00
	3	$5.00	$3,140.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (308 FT)**	
	Awd	$14.00	$4,312.00
	2	$60.00	$18,480.00
	3	$15.00	$4,620.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (744 FT)**	
	Awd	$6.00	$4,464.00
	2	$6.00	$4,464.00
	3	$6.00	$4,464.00
Ref #6	**202E58100**	**CATCH BASIN REMOVED, (3 EACH)**	
	Awd	$350.00	$1,050.00
	2	$400.00	$1,200.00
	3	$750.00	$2,250.00
Ref #7	**203E10000**	**EXCAVATION, (146 CY)**	
	Awd	$28.00	$4,088.00
	2	$35.00	$5,110.00
	3	$30.00	$4,380.00
Ref #8	**203E20000**	**EMBANKMENT, (457 CY)**	
	Awd	$28.00	$12,796.00
	2	$35.00	$15,995.00
	3	$32.00	$14,624.00
Ref #9	**203E35120**	**GRANULAR MATERIAL, TYPE C, (1227 CY)**	
	Awd	$70.00	$85,890.00
	2	$40.00	$49,080.00
	3	$85.00	$104,295.00
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, (669 CY)**	
	Awd	$20.00	$13,380.00
	2	$28.00	$18,732.00
	3	$18.00	$12,042.00
Ref #11	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$250.00	$500.00
	2	$150.00	$300.00
	3	$175.00	$350.00
Ref #12	**204E50000**	**GEOTEXTILE FABRIC, (1847 SY)**	
	Awd	$2.00	$3,694.00
	2	$1.50	$2,770.50
	3	$2.00	$3,694.00

Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (813 FT)**	
	Awd	$21.00	$17,073.00
	2	$21.00	$17,073.00
	3	$21.00	$17,073.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E , MASH 2016, (2 EACH)**	
	Awd	$2,200.00	$4,400.00
	2	$2,200.00	$4,400.00
	3	$2,200.00	$4,400.00
Ref #15	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,150.00	$2,300.00
	2	$1,150.00	$2,300.00
	3	$1,150.00	$2,300.00
Ref #16	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$1,825.00	$3,650.00
	2	$1,825.00	$3,650.00
	3	$1,825.00	$3,650.00
Ref #17	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$950.00	$1,900.00
	2	$950.00	$1,900.00
	3	$950.00	$1,900.00
Ref #18	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (1000 LB)**	
	Awd	$1.50	$1,500.00
	2	$4.00	$4,000.00
	3	$6.00	$6,000.00
Ref #19	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$450.00	$450.00
	3	$1,500.00	$1,500.00
Ref #20	**625E25402**	**CONDUIT, 2", 725.05, (281 FT)**	
	Awd	$18.00	$5,058.00
	2	$16.40	$4,608.40
	3	$16.00	$4,496.00
Ref #21	**625E35011**	**REMOVE AND REERECT EXISTING LIGHT POLE, AS PER PLA, (2 EACH)**	
	Awd	$2,200.00	$4,400.00
	2	$2,191.30	$4,382.60
	3	$3,500.00	$7,000.00

Section 1 - ROADWAY - Totals

Awd	**$249,463.00**
2	**$238,661.50**
3	**$256,722.00**

Ref #22	**654E11000**	**COMMERCIAL FERTILIZER, (0.15 TON)**	
	Awd	$700.00	$105.00
	2	$700.00	$105.00
	3	$700.00	$105.00
Ref #23	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$60.00	$120.00
	2	$60.00	$120.00
	3	$60.00	$120.00

Ref #24	**659E00300**	**TOPSOIL, (60 CY)**	
	Awd	$25.00	$1,500.00
	2	$120.00	$7,200.00
	3	$75.00	$4,500.00
Ref #25	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (1066 SY)**	
	Awd	$4.00	$4,264.00
	2	$2.50	$2,665.00
	3	$2.50	$2,665.00
Ref #26	**659E14000**	**REPAIR SEEDING AND MULCHING, (54 SY)**	
	Awd	$2.50	$135.00
	2	$2.50	$135.00
	3	$2.50	$135.00
Ref #27	**659E15000**	**INTER-SEEDING, (54 SY)**	
	Awd	$2.00	$108.00
	2	$2.00	$108.00
	3	$2.00	$108.00
Ref #28	**659E31000**	**LIME, (0.22 ACRE)**	
	Awd	$35.00	$7.70
	2	$35.00	$7.70
	3	$35.00	$7.70
Ref #29	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$1.00	$3.00
	3	$1.00	$3.00
Ref #30	**832E30000**	**EROSION CONTROL, (8000 EACH)**	
	Awd	$1.00	$8,000.00
	2	$1.00	$8,000.00
	3	$1.00	$8,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$14,242.70**
2	**$18,343.70**
3	**$15,643.70**

Ref #31	**602E20000**	**CONCRETE MASONRY, (0.31 CY)**	
	Awd	$3,600.00	$1,116.00
	2	$2,500.00	$775.00
	3	$4,100.00	$1,271.00
Ref #32	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (570 FT)**	
	Awd	$18.00	$10,260.00
	2	$29.00	$16,530.00
	3	$56.00	$31,920.00
Ref #33	**611E04400**	**12" CONDUIT, TYPE B, (240 FT)**	
	Awd	$105.00	$25,200.00
	2	$110.00	$26,400.00
	3	$70.00	$16,800.00
Ref #34	**611E04600**	**12" CONDUIT, TYPE C, (41 FT)**	
	Awd	$80.00	$3,280.00
	2	$150.00	$6,150.00
	3	$68.00	$2,788.00

Ref #35	**611E07600**	**18" CONDUIT, TYPE C, (55 FT)**	
	Awd	$92.00	$5,060.00
	2	$160.00	$8,800.00
	3	$95.00	$5,225.00
Ref #36	**611E98150**	**CATCH BASIN, NO. 3, (6 EACH)**	
	Awd	$4,000.00	$24,000.00
	2	$4,500.00	$27,000.00
	3	$3,500.00	$21,000.00
Ref #37	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$650.00	$1,950.00
	2	$1,500.00	$4,500.00
	3	$650.00	$1,950.00
Ref #38	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$4,200.00	$4,200.00
	2	$5,500.00	$5,500.00
	3	$2,800.00	$2,800.00
Ref #39	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$2,000.00	$2,000.00
	3	$1,500.00	$1,500.00

Section 3 - DRAINAGE - Totals

Awd	**$76,866.00**
2	**$97,655.00**
3	**$85,254.00**

Ref #40	**204E10000**	**SUBGRADE COMPACTION, (2737 SY)**	
	Awd	$1.00	$2,737.00
	2	$1.40	$3,831.80
	3	$5.00	$13,685.00
Ref #41	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449) (9"), (537 CY)**	
	Awd	$162.00	$86,994.00
	2	$162.00	$86,994.00
	3	$195.00	$104,715.00
Ref #42	**301E56100**	**ASPHALT CONCRETE BASE, PG64-22, (449), (DRIVEWAYS), (12 CY)**	
	Awd	$245.00	$2,940.00
	2	$245.00	$2,940.00
	3	$250.00	$3,000.00
Ref #43	**304E20000**	**AGGREGATE BASE (6"), (443 CY)**	
	Awd	$72.00	$31,896.00
	2	$60.00	$26,580.00
	3	$85.00	$37,655.00
Ref #44	**407E20000**	**NON-TRACKING TACK COAT, (211 GAL)**	
	Awd	$2.00	$422.00
	2	$2.00	$422.00
	3	$1.00	$211.00
Ref #45	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (3 CY)**	
	Awd	$750.00	$2,250.00
	2	$750.00	$2,250.00
	3	$500.00	$1,500.00

Ref #46	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (191 CY)**	
	Awd	$240.00	$45,840.00
	2	$240.00	$45,840.00
	3	$265.00	$50,615.00
Ref #47	**609E26000**	**CURB, TYPE 6, (630 FT)**	
	Awd	$22.00	$13,860.00
	2	$18.50	$11,655.00
	3	$15.50	$9,765.00

Section 4 - PAVEMENT - Totals

Awd	**$186,939.00**
2	**$180,512.80**
3	**$221,146.00**

Ref #48	**638E01200**	**8" WATER MAIN DUCTILE IRON PIPE ANSI CLASS 52, PUS, (157 FT)**	
	Awd	$635.00	$99,695.00
	2	$280.00	$43,960.00
	3	$205.00	$32,185.00
Ref #49	**638E07490**	**8" GATE VALVE, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$7,500.00	$15,000.00
	3	$3,800.00	$7,600.00
Ref #50	**638E10200**	**6" FIRE HYDRANT, (2 EACH)**	
	Awd	$9,000.00	$18,000.00
	2	$11,000.00	$22,000.00
	3	$11,000.00	$22,000.00
Ref #51	**638E10480**	**FIRE HYDRANT REMOVED, (2 EACH)**	
	Awd	$665.00	$1,330.00
	2	$1,000.00	$2,000.00
	3	$500.00	$1,000.00

Section 5 - WATER WORK - Totals

Awd	**$125,025.00**
2	**$82,960.00**
3	**$62,785.00**

Ref #52	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (66 FT)**	
	Awd	$14.00	$924.00
	2	$14.00	$924.00
	3	$14.00	$924.00
Ref #53	**630E80100**	**SIGN, FLAT SHEET, (25 SF)**	
	Awd	$28.00	$700.00
	2	$28.00	$700.00
	3	$28.00	$700.00
Ref #54	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$25.00	$100.00
	3	$25.00	$100.00

Ref #55	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$25.00	$100.00
	3	$25.00	$100.00
Ref #56	**644E00104**	**EDGE LINE, 6", (0.1 MILE)**	
	Awd	$7,000.00	$700.00
	2	$7,500.00	$750.00
	3	$7,500.00	$750.00
Ref #57	**644E00204**	**LANE LINE, 6", (0.18 MILE)**	
	Awd	$6,000.00	$1,080.00
	2	$3,750.00	$675.00
	3	$3,750.00	$675.00
Ref #58	**644E00300**	**CENTER LINE, (0.14 MILE)**	
	Awd	$9,000.00	$1,260.00
	2	$15,000.00	$2,100.00
	3	$15,000.00	$2,100.00
Ref #59	**644E00400**	**CHANNELIZING LINE, 8", (200 FT)**	
	Awd	$3.00	$600.00
	2	$2.00	$400.00
	3	$2.00	$400.00
Ref #60	**644E00500**	**STOP LINE, (14 FT)**	
	Awd	$10.00	$140.00
	2	$10.00	$140.00
	3	$10.00	$140.00
Ref #61	**644E01300**	**LANE ARROW, (4 EACH)**	
	Awd	$125.00	$500.00
	2	$100.00	$400.00
	3	$100.00	$400.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$6,104.00**
2	**$6,289.00**
3	**$6,289.00**

Ref #62	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$65.00	$2,600.00
	2	$70.00	$2,800.00
	3	$60.00	$2,400.00
Ref #63	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$8,000.00	$8,000.00
	3	$8,000.00	$8,000.00
Ref #64	**614E12500**	**REPLACEMENT SIGN, AS PER PLAN, (5 EACH)**	
	Awd	$240.00	$1,200.00
	2	$240.00	$1,200.00
	3	$240.00	$1,200.00
Ref #65	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (30 SNMT)**	
	Awd	$900.00	$27,000.00
	2	$900.00	$27,000.00
	3	$900.00	$27,000.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$38,800.00**
2	**$39,000.00**
3	**$38,600.00**

Ref #66	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$465,000.00	$465,000.00
	2	$535,000.00	$535,000.00
	3	$940,000.00	$940,000.00
Ref #67	**202E22900**	**APPROACH SLAB REMOVED, (232 SY)**	
	Awd	$45.00	$10,440.00
	2	$40.00	$9,280.00
	3	$95.00	$22,040.00
Ref #68	**202E23500**	**WEARING COURSE REMOVED, (1014 SY)**	
	Awd	$5.00	$5,070.00
	2	$5.00	$5,070.00
	3	$12.00	$12,168.00
Ref #69	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (168 FT)**	
	Awd	$6.00	$1,008.00
	2	$70.00	$11,760.00
	3	$35.00	$5,880.00
Ref #70	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$350,000.00	$350,000.00
	2	$300,000.00	$300,000.00
	3	$334,000.00	$334,000.00
Ref #71	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$70,000.00	$70,000.00
	3	$115,000.00	$115,000.00
Ref #72	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (219664 LB)**	
	Awd	$1.50	$329,496.00
	2	$1.50	$329,496.00
	3	$2.00	$439,328.00
Ref #73	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,300.00	$6,600.00
	2	$3,600.00	$7,200.00
	3	$2,200.00	$4,400.00
Ref #74	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (499 CY)**	
	Awd	$1,000.00	$499,000.00
	2	$925.00	$461,575.00
	3	$950.00	$474,050.00
Ref #75	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (142 CY)**	
	Awd	$800.00	$113,600.00
	2	$900.00	$127,800.00
	3	$925.00	$131,350.00
Ref #76	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (381 CY)**	
	Awd	$600.00	$228,600.00
	2	$735.00	$280,035.00
	3	$750.00	$285,750.00

Ref #77	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (139 CY)**	
	Awd	$475.00	$66,025.00
	2	$535.00	$74,365.00
	3	$550.00	$76,450.00
Ref #78	**511E51512**	**CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK, (105 CY)**	
	Awd	$475.00	$49,875.00
	2	$500.00	$52,500.00
	3	$385.00	$40,425.00
Ref #79	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (363 SY)**	
	Awd	$10.00	$3,630.00
	2	$14.00	$5,082.00
	3	$15.00	$5,445.00
Ref #80	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1139 SY)**	
	Awd	$23.00	$26,197.00
	2	$32.00	$36,448.00
	3	$31.00	$35,309.00
Ref #81	**515E15070**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (27 EACH)**	
	Awd	$30,000.00	$810,000.00
	2	$28,000.00	$756,000.00
	3	$38,950.00	$1,051,650.00
Ref #82	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (21 EACH)**	
	Awd	$1,800.00	$37,800.00
	2	$2,100.00	$44,100.00
	3	$2,500.00	$52,500.00
Ref #83	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (37 SF)**	
	Awd	$10.00	$370.00
	2	$7.00	$259.00
	3	$8.00	$296.00
Ref #84	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (259 SF)**	
	Awd	$8.00	$2,072.00
	2	$9.00	$2,331.00
	3	$14.00	$3,626.00
Ref #85	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (190 FT)**	
	Awd	$40.00	$7,600.00
	2	$31.00	$5,890.00
	3	$55.00	$10,450.00
Ref #86	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (36 EACH)**	
	Awd	$1,400.00	$50,400.00
	2	$1,275.00	$45,900.00
	3	$1,400.00	$50,400.00
Ref #87	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (18 EACH)**	
	Awd	$2,500.00	$45,000.00
	2	$2,150.00	$38,700.00
	3	$3,400.00	$61,200.00
Ref #88	**517E75121**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (435 FT)**	
	Awd	$315.00	$137,025.00
	2	$360.00	$156,600.00
	3	$355.00	$154,425.00

Ref #89	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (260 CY)**	
	Awd	$80.00	$20,800.00
	2	$100.00	$26,000.00
	3	$80.00	$20,800.00
Ref #90	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (234 FT)**	
	Awd	$10.00	$2,340.00
	2	$10.00	$2,340.00
	3	$20.00	$4,680.00
Ref #91	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (80 FT)**	
	Awd	$10.00	$800.00
	2	$20.00	$1,600.00
	3	$21.00	$1,680.00
Ref #92	**524E94704**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, (77 FT)**	
	Awd	$3,300.00	$254,100.00
	2	$2,200.00	$169,400.00
	3	$2,100.00	$161,700.00
Ref #93	**524E94802**	**DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK, (119 FT)**	
	Awd	$590.00	$70,210.00
	2	$525.00	$62,475.00
	3	$580.00	$69,020.00
Ref #94	**524E94804**	**DRILLED SHAFTS, 42" DIAMETER, INTO BEDROCK, (171 FT)**	
	Awd	$2,800.00	$478,800.00
	2	$3,475.00	$594,225.00
	3	$2,600.00	$444,600.00
Ref #95	**524E94902**	**DRILLED SHAFTS, 48" DIAMETER, ABOVE BEDROCK, (157 FT)**	
	Awd	$850.00	$133,450.00
	2	$1,285.00	$201,745.00
	3	$860.00	$135,020.00
Ref #96	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (441 SY)**	
	Awd	$275.00	$121,275.00
	2	$350.00	$154,350.00
	3	$350.00	$154,350.00
Ref #97	**526E90010**	**TYPE A INSTALLATION, (166 FT)**	
	Awd	$125.00	$20,750.00
	2	$215.00	$35,690.00
	3	$185.00	$30,710.00
Ref #98	**530E00400**	**SPECIAL - STRUCTURES - MISC.: WATERLINE SUPPORT, (15 EACH)**	
	Awd	$2,000.00	$30,000.00
	2	$6,500.00	$97,500.00
	3	$6,500.00	$97,500.00
Ref #99	**530E00600**	**SPECIAL - STRUCTURES - MISC.: FORMLINER, (2176 SF)**	
	Awd	$11.00	$23,936.00
	2	$22.00	$47,872.00
	3	$20.00	$43,520.00
Ref #100	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (252 CY)**	
	Awd	$100.00	$25,200.00
	2	$100.00	$25,200.00
	3	$124.00	$31,248.00

Ref #101	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (33 CF)**	
	Awd	$664.00	$21,912.00
	2	$665.00	$21,945.00
	3	$663.39	$21,891.87
Ref #200	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$3,375.00	$13,500.00
	3	$4,000.00	$16,000.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (LUC-120-113 - Totals

Awd	**$4,516,381.00**
2	**$4,809,233.00**
3	**$5,538,861.87**

Ref #102	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$50,000.00	$50,000.00
	3	$42,000.00	$42,000.00
Ref #103	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$7,200.00	$7,200.00
	2	$1,500.00	$1,500.00
	3	$8,000.00	$8,000.00
Ref #104	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$30,000.00	$30,000.00
	3	$92,000.00	$92,000.00
Ref #105	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$9,750.00	$9,750.00
	3	$60,000.00	$60,000.00
Ref #106	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$200,000.00	$200,000.00
	3	$200,000.00	$200,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$280,200.00**
2	**$291,250.00**
3	**$402,000.00**

Ref #107	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (7500 DLR)**	
	Awd	$150.00	$1,125,000.00
	2	$145.00	$1,087,500.00
	3	$150.00	$1,125,000.00

Section 10 - PART B - Totals

Awd	**$1,125,000.00**
2	**$1,087,500.00**
3	**$1,125,000.00**