Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220597
PID 102539
BUT-SR 126-07.66
Federal
Type: TWO LANE RESURFACING
Letting Date: 11/17/2022
Completion Date: 10/1/2023

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $2,493,187.16

Engineer's Estimate: $2,368,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $2,493,187.16

Bidder 2
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $2,751,835.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,128.78	$10,128.78
	2	$15,000.00	$15,000.00
Ref #2	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$13,288.29	$13,288.29
	2	$7,500.00	$7,500.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (81 SY)**	
	Awd	$20.15	$1,632.15
	2	$30.00	$2,430.00
Ref #4	**202E30000**	**WALK REMOVED, (144 SF)**	
	Awd	$30.00	$4,320.00
	2	$10.00	$1,440.00
Ref #5	**202E32000**	**CURB REMOVED, (29 FT)**	
	Awd	$75.00	$2,175.00
	2	$30.00	$870.00
Ref #6	**202E32500**	**CURB AND GUTTER REMOVED, (4 FT)**	
	Awd	$75.00	$300.00
	2	$35.00	$140.00
Ref #7	**202E38000**	**GUARDRAIL REMOVED, (1590 FT)**	
	Awd	$2.50	$3,975.00
	2	$6.00	$9,540.00
Ref #8	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (20 EACH)**	
	Awd	$325.00	$6,500.00
	2	$750.00	$15,000.00
Ref #9	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$175.00	$175.00
Ref #10	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (12 EACH)**	
	Awd	$85.00	$1,020.00
	2	$250.00	$3,000.00
Ref #11	**203E10000**	**EXCAVATION, (16 CY)**	
	Awd	$31.25	$500.00
	2	$100.00	$1,600.00
Ref #12	**203E20000**	**EMBANKMENT, (176 CY)**	
	Awd	$96.53	$16,989.28
	2	$75.00	$13,200.00
Ref #13	**204E10000**	**SUBGRADE COMPACTION, (81 SY)**	
	Awd	$4.41	$357.21
	2	$10.00	$810.00
Ref #14	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (7 MILE)**	
	Awd	$1,532.63	$10,728.41
	2	$2,500.00	$17,500.00
Ref #15	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$13,640.92	$13,640.92
	2	$20,000.00	$20,000.00
Ref #16	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (1450 FT)**	
	Awd	$21.50	$31,175.00
	2	$25.75	$37,337.50

Ref #17	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (NCHRP 350 OR MASH 20, (21 EACH)**	
	Awd	$2,500.00	$52,500.00
	2	$2,725.00	$57,225.00
Ref #18	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,200.00	$4,800.00
	2	$1,475.00	$5,900.00
Ref #19	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (NC, (12 EACH)**	
	Awd	$850.00	$10,200.00
	2	$1,350.00	$16,200.00
Ref #20	**608E10000**	**4" CONCRETE WALK, (80 SF)**	
	Awd	$25.00	$2,000.00
	2	$30.00	$2,400.00
Ref #21	**608E52000**	**CURB RAMP, (222 SF)**	
	Awd	$60.00	$13,320.00
	2	$75.00	$16,650.00
Ref #22	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$4,800.00	$4,800.00
	2	$3,000.00	$3,000.00

Section 1 - ROADWAY - Totals

Awd	**$204,450.04**
2	**$246,917.50**

Ref #23	**601E11000**	**RIPRAP, TYPE D, (27.1 SY)**	
	Awd	$294.66	$7,985.29
	2	$160.00	$4,336.00
Ref #24	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (27.1 CY)**	
	Awd	$250.83	$6,797.49
	2	$175.00	$4,742.50
Ref #25	**659E10000**	**SEEDING AND MULCHING, (799 SY)**	
	Awd	$3.90	$3,116.10
	2	$5.00	$3,995.00
Ref #26	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$18,898.88**
2	**$14,073.50**

Ref #27	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$790.13	$1,580.26
	2	$1,200.00	$2,400.00

Section 3 - DRAINAGE - Totals

Awd	**$1,580.26**
2	**$2,400.00**

Ref #28	**253E02000**	**PAVEMENT REPAIR, (A), (600 CY)**	
	Awd	$412.47	$247,482.00
	2	$375.00	$225,000.00
Ref #29	**253E02000**	**PAVEMENT REPAIR, (B), (5 CY)**	
	Awd	$800.00	$4,000.00
	2	$750.00	$3,750.00
Ref #30	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3.00", (53908 SY)**	
	Awd	$3.53	$190,295.24
	2	$4.00	$215,632.00
Ref #31	**254E01600**	**PATCHING PLANED SURFACE, (543 SY)**	
	Awd	$3.48	$1,889.64
	2	$8.00	$4,344.00
Ref #32	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (13 CY)**	
	Awd	$1,059.53	$13,773.89
	2	$475.00	$6,175.00
Ref #33	**304E20000**	**AGGREGATE BASE, (13 CY)**	
	Awd	$75.25	$978.25
	2	$275.00	$3,575.00
Ref #34	**407E20000**	**NON-TRACKING TACK COAT, (8097 GAL)**	
	Awd	$4.50	$36,436.50
	2	$3.00	$24,291.00
Ref #35	**441E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (1946 CY)**	
	Awd	$221.61	$431,253.06
	2	$200.00	$389,200.00
Ref #36	**441E10200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (2603 CY)**	
	Awd	$210.21	$547,176.63
	2	$190.00	$494,570.00
Ref #37	**617E10100**	**COMPACTED AGGREGATE, (225 CY)**	
	Awd	$95.08	$21,393.00
	2	$175.00	$39,375.00
Ref #38	**617E25000**	**WATER, (6 MGAL)**	
	Awd	$52.93	$317.58
	2	$50.00	$300.00

Section 4 - PAVEMENT - Totals

Awd	**$1,494,995.79**
2	**$1,406,212.00**

Ref #39	**621E00100**	**RPM, (349 EACH)**	
	Awd	$32.60	$11,377.40
	2	$32.60	$11,377.40
Ref #40	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (349 EACH)**	
	Awd	$24.01	$8,379.49
	2	$8.00	$2,792.00
Ref #41	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (41 EACH)**	
	Awd	$10.00	$410.00
	2	$15.00	$615.00

Ref #42	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.02 MILE)**	
	Awd	$75,800.00	$1,516.00
	2	$75,800.00	$1,516.00
Ref #43	**642E00300**	**CENTER LINE, TYPE 1, (0.01 MILE)**	
	Awd	$101,330.00	$1,013.30
	2	$101,330.00	$1,013.30
Ref #44	**644E00104**	**EDGE LINE, 6", (7.47 MILE)**	
	Awd	$4,255.00	$31,784.85
	2	$4,255.00	$31,784.85
Ref #45	**644E00300**	**CENTER LINE, (3.94 MILE)**	
	Awd	$3,525.00	$13,888.50
	2	$3,525.00	$13,888.50
Ref #46	**644E00500**	**STOP LINE, (58 FT)**	
	Awd	$17.65	$1,023.70
	2	$17.65	$1,023.70
Ref #47	**644E00620**	**CROSSWALK LINE, 12", (84 FT)**	
	Awd	$16.65	$1,398.60
	2	$16.65	$1,398.60
Ref #48	**644E00900**	**ISLAND MARKING, (40 SF)**	
	Awd	$16.65	$666.00
	2	$16.65	$666.00
Ref #49	**646E10010**	**EDGE LINE, 6", (0.19 MILE)**	
	Awd	$19,420.00	$3,689.80
	2	$19,420.00	$3,689.80
Ref #50	**646E10200**	**CENTER LINE, (0.11 MILE)**	
	Awd	$18,625.00	$2,048.75
	2	$18,625.00	$2,048.75

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$77,196.39**
2	**$71,813.90**

Ref #51	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$96.61	$7,728.80
	2	$80.00	$6,400.00
Ref #56	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (3.94 MILE)**	
	Awd	$1,190.00	$4,688.60
	2	$1,190.00	$4,688.60
Ref #57	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (3.94 MILE)**	
	Awd	$775.00	$3,053.50
	2	$775.00	$3,053.50
Ref #58	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (7.47 MILE)**	
	Awd	$1,405.00	$10,495.35
	2	$1,405.00	$10,495.35
Ref #59	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (7.47 MILE)**	
	Awd	$900.00	$6,723.00
	2	$900.00	$6,723.00

Ref #60	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (58 FT)**	
	Awd	$5.00	$290.00
	2	$5.00	$290.00
Ref #61	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (58 FT)**	
	Awd	$4.90	$284.20
	2	$4.90	$284.20
Ref #100	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,085.00	$7,085.00
	2	$11,350.00	$11,350.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$40,348.45**
2	**$43,284.65**

Ref #64	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (130 SY)**	
	Awd	$27.00	$3,510.00
	2	$11.00	$1,430.00
Ref #65	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (75 FT)**	
	Awd	$120.00	$9,000.00
	2	$175.00	$13,125.00
Ref #66	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (10 SY)**	
	Awd	$1,250.00	$12,500.00
	2	$1,000.00	$10,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (BUT-126-078 - Totals

Awd	**$25,010.00**
2	**$24,555.00**

Ref #67	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$13,640.92	$13,640.92
	2	$50,000.00	$50,000.00
Ref #68	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$10,715.23	$10,715.23
	2	$20,000.00	$20,000.00
Ref #69	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (295 SY)**	
	Awd	$18.25	$5,383.75
	2	$11.00	$3,245.00
Ref #70	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (410 SF)**	
	Awd	$120.00	$49,200.00
	2	$120.00	$49,200.00
Ref #71	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (410 SF)**	
	Awd	$20.00	$8,200.00
	2	$20.00	$8,200.00
Ref #72	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (410 SF)**	
	Awd	$20.00	$8,200.00
	2	$20.00	$8,200.00
Ref #73	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (410 SF)**	
	Awd	$15.00	$6,150.00
	2	$15.00	$6,150.00

Ref #74	**514E10000**	**FINAL INSPECTION REPAIR, (2 EACH)**	
	Awd	$450.00	$900.00
	2	$450.00	$900.00
Ref #75	**517E75601**	**DEEP BEAM BRIDGE RETROFIT RAILING, AS PER PLAN, (137.5 FT)**	
	Awd	$120.00	$16,500.00
	2	$175.00	$24,062.50

Section 8 - STRUCTURE OVER 20 FOOT SPAN (BUT-126-079 - Totals

Awd	**$118,889.90**
2	**$169,957.50**

Ref #76	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,246.92	$2,246.92
	2	$10,000.00	$10,000.00
Ref #77	**202E23500**	**WEARING COURSE REMOVED, (85 SY)**	
	Awd	$3.25	$276.25
	2	$100.00	$8,500.00
Ref #78	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (395 SY)**	
	Awd	$18.25	$7,208.75
	2	$11.00	$4,345.00
Ref #79	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (200 FT)**	
	Awd	$120.00	$24,000.00
	2	$175.00	$35,000.00
Ref #80	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (38 SY)**	
	Awd	$800.00	$30,400.00
	2	$1,000.00	$38,000.00
Ref #81	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (13.4 CF)**	
	Awd	$1,120.00	$15,008.00
	2	$1,200.00	$16,080.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (BUT-126-085 - Totals

Awd	**$79,139.92**
2	**$111,925.00**

Ref #82	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (640 SY)**	
	Awd	$16.50	$10,560.00
	2	$9.00	$5,760.00
Ref #83	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (200 FT)**	
	Awd	$120.00	$24,000.00
	2	$175.00	$35,000.00
Ref #84	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (40 SY)**	
	Awd	$800.00	$32,000.00
	2	$1,000.00	$40,000.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (BUT-126-111 - Totals

Awd	**$66,560.00**
2	**$80,760.00**

Ref #85	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$12,848.34	$12,848.34
	2	$5,000.00	$5,000.00
Ref #86	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (3652 LB)**	
	Awd	$2.40	$8,764.80
	2	$2.00	$7,304.00
Ref #87	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (7.6 CY)**	
	Awd	$2,304.47	$17,513.97
	2	$3,500.00	$26,600.00
Ref #88	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (23.3 CY)**	
	Awd	$985.87	$22,970.77
	2	$850.00	$19,805.00
Ref #89	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (0.8 CY)**	
	Awd	$2,212.04	$1,769.63
	2	$3,500.00	$2,800.00
Ref #90	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (40.4 SY)**	
	Awd	$65.00	$2,626.00
	2	$45.00	$1,818.00
Ref #91	**512E33000**	**TYPE 2 WATERPROOFING, (214 SY)**	
	Awd	$26.75	$5,724.50
	2	$30.00	$6,420.00
Ref #92	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (30 SF)**	
	Awd	$6.62	$198.60
	2	$25.00	$750.00
Ref #93	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$5,659.81	$5,659.81
	2	$12,000.00	$12,000.00
Ref #94	**611E94900**	**8' X 5' CONDUIT, TYPE A, 706.05 (3' DESIGN COVER), (41 FT)**	
	Awd	$1,599.05	$65,561.05
	2	$1,250.00	$51,250.00

Section 11 - STRUCTURE 20 FOOT SPAN AND UNDER (BUT-12 - Totals

Awd	**$143,637.47**
2	**$133,747.00**

Ref #95	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,236.05	$13,236.05
	2	$16,188.95	$16,188.95
Ref #96	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$97,152.74	$97,152.74
	2	$320,000.00	$320,000.00
Ref #97	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$12,091.27	$12,091.27
	2	$10,000.00	$10,000.00
Ref #98	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00

Section 12 - INCIDENTALS - Totals

Awd	**$222,480.06**
2	**$446,188.95**