Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220606
PID 102793
HAM-IR 71-14.40/18.58
Federal
Type: BRIDGE REPAIR
Letting Date: 11/17/2022
Completion Date: 10/31/2023

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $3,511,047.80

Engineer's Estimate: $2,715,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $3,511,047.80

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $3,808,288.93

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $4,322,514.13

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$6,536.49	$6,536.49
	3	$15,000.00	$15,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (23 SY)**	
	Awd	$65.00	$1,495.00
	2	$37.01	$851.23
	3	$40.00	$920.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (800 FT)**	
	Awd	$2.00	$1,600.00
	2	$5.04	$4,032.00
	3	$5.00	$4,000.00
Ref #4	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$176.26	$352.52
	3	$175.00	$350.00
Ref #5	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (3 EACH)**	
	Awd	$145.00	$435.00
	2	$151.08	$453.24
	3	$150.00	$450.00
Ref #6	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (4 EACH)**	
	Awd	$95.00	$380.00
	2	$125.90	$503.60
	3	$125.00	$500.00
Ref #7	**203E10000**	**EXCAVATION, (295 CY)**	
	Awd	$35.00	$10,325.00
	2	$42.07	$12,410.65
	3	$30.00	$8,850.00
Ref #8	**203E20000**	**EMBANKMENT, (241 CY)**	
	Awd	$30.00	$7,230.00
	2	$16.44	$3,962.04
	3	$32.00	$7,712.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (206 SY)**	
	Awd	$10.00	$2,060.00
	2	$8.46	$1,742.76
	3	$4.00	$824.00
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, (37 CY)**	
	Awd	$55.00	$2,035.00
	2	$73.78	$2,729.86
	3	$55.00	$2,035.00
Ref #11	**204E30020**	**GRANULAR MATERIAL, TYPE C, (37 CY)**	
	Awd	$85.00	$3,145.00
	2	$115.54	$4,274.98
	3	$100.00	$3,700.00
Ref #12	**204E50000**	**GEOTEXTILE FABRIC, (110 SY)**	
	Awd	$2.00	$220.00
	2	$6.46	$710.60
	3	$3.00	$330.00

Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (562.5 FT)**	
	Awd	$21.60	$12,150.00
	2	$30.22	$16,998.75
	3	$30.00	$16,875.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (5 EACH)**	
	Awd	$2,850.00	$14,250.00
	2	$2,744.54	$13,722.70
	3	$2,725.00	$13,625.00
Ref #15	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,360.00	$2,720.00
	2	$1,420.11	$2,840.22
	3	$1,410.00	$2,820.00
Ref #16	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (7 EACH)**	
	Awd	$2,780.00	$19,460.00
	2	$2,669.00	$18,683.00
	3	$2,650.00	$18,550.00
Ref #17	**608E15001**	**8" CONCRETE WALK, AS PER PLAN, (1030 SF)**	
	Awd	$12.00	$12,360.00
	2	$18.96	$19,528.80
	3	$12.00	$12,360.00
Ref #18	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (110 FT)**	
	Awd	$180.00	$19,800.00
	2	$206.47	$22,711.70
	3	$225.00	$24,750.00
Ref #19	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$4,052.32	$8,104.64
	3	$2,500.00	$5,000.00
Ref #20	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$4,052.32	$8,104.64
	3	$2,600.00	$5,200.00
Ref #21	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$1,943.28	$1,943.28
	3	$2,500.00	$2,500.00

Section 1 - ROADWAY - Totals

Awd	**$143,865.00**
2	**$151,197.70**
3	**$146,351.00**

Ref #22	**659E00540**	**SEEDING AND MULCHING, CLASS 3C, (945 SY)**	
	Awd	$6.00	$5,670.00
	2	$6.20	$5,859.00
	3	$4.60	$4,347.00
Ref #23	**659E14000**	**REPAIR SEEDING AND MULCHING, (47 SY)**	
	Awd	$5.00	$235.00
	2	$1.01	$47.47
	3	$1.50	$70.50

Ref #24	**659E20000**	**COMMERCIAL FERTILIZER, (0.13 TON)**	
	Awd	$1,750.00	$227.50
	2	$1,510.77	$196.40
	3	$480.00	$62.40
Ref #25	**659E35000**	**WATER, (5.1 MGAL)**	
	Awd	$15.00	$76.50
	2	$1.01	$5.15
	3	$1.00	$5.10
Ref #26	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$16,209.00**
2	**$16,108.02**
3	**$14,485.00**

Ref #27	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.50"), (768 SY)**	
	Awd	$12.00	$9,216.00
	2	$19.79	$15,198.72
	3	$19.65	$15,091.20
Ref #28	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (17 CY)**	
	Awd	$365.00	$6,205.00
	2	$579.12	$9,845.04
	3	$575.00	$9,775.00
Ref #29	**304E20000**	**AGGREGATE BASE, (29 CY)**	
	Awd	$130.00	$3,770.00
	2	$136.71	$3,964.59
	3	$160.00	$4,640.00
Ref #30	**407E20000**	**NON-TRACKING TACK COAT, (143 GAL)**	
	Awd	$4.00	$572.00
	2	$10.07	$1,440.01
	3	$10.00	$1,430.00
Ref #31	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (55 CY)**	
	Awd	$385.00	$21,175.00
	2	$604.30	$33,236.50
	3	$600.00	$33,000.00
Ref #32	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (3 CY)**	
	Awd	$385.00	$1,155.00
	2	$654.66	$1,963.98
	3	$650.00	$1,950.00
Ref #33	**452E13020**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P W, (84 SY)**	
	Awd	$100.00	$8,400.00
	2	$106.76	$8,967.84
	3	$150.00	$12,600.00
Ref #34	**609E24000**	**CURB, TYPE 4-A, (38 FT)**	
	Awd	$50.00	$1,900.00
	2	$50.36	$1,913.68
	3	$100.00	$3,800.00

Ref #35	**609E24510**	**CURB, TYPE 4-C, (95 FT)**	
	Awd	$50.00	$4,750.00
	2	$50.36	$4,784.20
	3	$60.00	$5,700.00

Section 3 - PAVEMENT - Totals

Awd	**$57,143.00**
2	**$81,314.56**
3	**$87,986.20**

Ref #36	**638E98000**	**WATER WORK, MISC.: WATER VALVE MANHOLE ADJUSTED TO, (1 EACH)**	
	Awd	$650.00	$650.00
	2	$497.22	$497.22
	3	$1,000.00	$1,000.00

Section 4 - WATER WORK - Totals

Awd	**$650.00**
2	**$497.22**
3	**$1,000.00**

Ref #37	**625E30830**	**PULL BOX, 725.12, SIZE 18, (4 EACH)**	
	Awd	$2,200.00	$8,800.00
	2	$3,719.74	$14,878.96
	3	$4,250.00	$17,000.00
Ref #38	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$291.00	$291.00
	2	$423.01	$423.01
	3	$500.00	$500.00

Section 5 - LIGHTING - Totals

Awd	**$9,091.00**
2	**$15,301.97**
3	**$17,500.00**

Ref #39	**621E00100**	**RPM, (3 EACH)**	
	Awd	$940.00	$2,820.00
	2	$944.78	$2,834.34
	3	$850.00	$2,550.00
Ref #40	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (3 EACH)**	
	Awd	$15.00	$45.00
	2	$1.01	$3.03
	3	$70.00	$210.00
Ref #41	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (8 EACH)**	
	Awd	$11.25	$90.00
	2	$15.11	$120.88
	3	$15.00	$120.00
Ref #42	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (25 EACH)**	
	Awd	$12.00	$300.00
	2	$15.11	$377.75
	3	$15.00	$375.00

Ref #43	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (26 FT)**	
	Awd	$17.50	$455.00
	2	$19.14	$497.64
	3	$19.00	$494.00
Ref #44	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$55.00	$55.00
	2	$135.97	$135.97
	3	$135.00	$135.00
Ref #45	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (3 EACH)**	
	Awd	$925.00	$2,775.00
	2	$251.79	$755.37
	3	$250.00	$750.00
Ref #46	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (1 EACH)**	
	Awd	$9,780.00	$9,780.00
	2	$6,395.54	$6,395.54
	3	$6,350.00	$6,350.00
Ref #47	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$25.00	$75.00
	2	$30.22	$90.66
	3	$30.00	$90.00
Ref #48	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$30.22	$60.44
	3	$30.00	$60.00
Ref #49	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$685.00	$1,370.00
	2	$705.02	$1,410.04
	3	$700.00	$1,400.00
Ref #50	**630E89101**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND REERECTION, T, (1 EACH)**	
	Awd	$8,850.00	$8,850.00
	2	$2,719.36	$2,719.36
	3	$2,700.00	$2,700.00
Ref #51	**642E00300**	**CENTER LINE, TYPE 1, (0.4 MILE)**	
	Awd	$750.00	$300.00
	2	$755.37	$302.15
	3	$5,900.00	$2,360.00
Ref #52	**642E01100**	**SCHOOL SYMBOL MARKING, 72", TYPE 1, (1 EACH)**	
	Awd	$3,070.00	$3,070.00
	2	$3,092.01	$3,092.01
	3	$495.00	$495.00
Ref #53	**644E00104**	**EDGE LINE, 6", (0.1 MILE)**	
	Awd	$27,925.00	$2,792.50
	2	$28,125.20	$2,812.52
	3	$16,950.00	$1,695.00
Ref #54	**644E00300**	**CENTER LINE, (0.05 MILE)**	
	Awd	$35,605.00	$1,780.25
	2	$35,860.40	$1,793.02
	3	$33,878.00	$1,693.90

Ref #55	**646E10010**	**EDGE LINE, 6", (0.13 MILE)**	
	Awd	$25,245.00	$3,281.85
	2	$25,426.00	$3,305.38
	3	$44,050.00	$5,726.50
Ref #56	**646E10200**	**CENTER LINE, (0.07 MILE)**	
	Awd	$31,515.00	$2,206.05
	2	$31,741.00	$2,221.87
	3	$31,515.00	$2,206.05
Ref #57	**646E50300**	**REMOVAL OF PAVEMENT MARKING, (0.13 MILE)**	
	Awd	$19,055.00	$2,477.15
	2	$19,191.62	$2,494.91
	3	$29,690.00	$3,859.70

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$42,572.80**
2	**$31,422.88**
3	**$33,270.15**

Ref #58	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (3 EACH)**	
	Awd	$2,640.00	$7,920.00
	2	$2,618.64	$7,855.92
	3	$2,600.00	$7,800.00
Ref #59	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$24,997.98	$24,997.98
	3	$35,000.00	$35,000.00
Ref #60	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (8 EACH)**	
	Awd	$12.00	$96.00
	2	$13.09	$104.72
	3	$13.00	$104.00
Ref #61	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (ONE WAY), (10 EACH)**	
	Awd	$12.00	$120.00
	2	$13.09	$130.90
	3	$13.00	$130.00
Ref #62	**614E13350**	**OBJECT MARKER, ONE WAY, (18 EACH)**	
	Awd	$15.00	$270.00
	2	$16.12	$290.16
	3	$16.00	$288.00
Ref #63	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (20 SNMT)**	
	Awd	$995.00	$19,900.00
	2	$1,002.14	$20,042.80
	3	$1,050.00	$21,000.00
Ref #64	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1200 FT)**	
	Awd	$30.00	$36,000.00
	2	$28.62	$34,344.00
	3	$23.00	$27,600.00
Ref #200	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1900 HOUR)**	
	Awd	$75.00	$142,500.00
	2	$70.50	$133,950.00
	3	$85.00	$161,500.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$236,806.00**
2	**$221,716.48**
3	**$253,422.00**

Ref #65	**690E98400**	**SPECIAL - MISC.: WORK INVOLVING ASBESTOS CONTAININ, (LUMP SUM)**	
	Awd	$250.00	$250.00
	2	$251.79	$251.79
	3	$1,100.00	$1,100.00

Section 8 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$250.00**
2	**$251.79**
3	**$1,100.00**

Ref #66	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$225,000.00	$225,000.00
	2	$275,835.55	$275,835.55
	3	$175,000.00	$175,000.00
Ref #67	**202E75260**	**VANDAL PROTECTION FENCE REMOVED, (516 FT)**	
	Awd	$7.00	$3,612.00
	2	$41.57	$21,450.12
	3	$20.00	$10,320.00
Ref #68	**509E20000**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (200 LB)**	
	Awd	$1.50	$300.00
	2	$18.89	$3,778.00
	3	$3.25	$650.00
Ref #69	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (1664 EACH)**	
	Awd	$20.00	$33,280.00
	2	$25.88	$43,064.32
	3	$25.00	$41,600.00
Ref #70	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (356 SY)**	
	Awd	$12.50	$4,450.00
	2	$12.09	$4,304.04
	3	$12.50	$4,450.00
Ref #71	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (698 SY)**	
	Awd	$25.50	$17,799.00
	2	$23.16	$16,165.68
	3	$25.50	$17,799.00
Ref #72	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (26 FT)**	
	Awd	$125.00	$3,250.00
	2	$143.02	$3,718.52
	3	$115.00	$2,990.00
Ref #73	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (1023 SY)**	
	Awd	$26.50	$27,109.50
	2	$15.11	$15,457.53
	3	$26.50	$27,109.50

Ref #74	**517E75123**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (566 FT)**	
	Awd	$500.00	$283,000.00
	2	$543.92	$307,858.72
	3	$722.00	$408,652.00
Ref #75	**519E11100**	**PATCHING CONCRETE STRUCTURE, (52 SF)**	
	Awd	$150.00	$7,800.00
	2	$290.60	$15,111.20
	3	$190.00	$9,880.00
Ref #76	**530E00200**	**SPECIAL - STRUCTURES CONSULTANT FOR CONCRETE QUALI, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$1,943.28	$1,943.28
	3	$4,000.00	$4,000.00
Ref #77	**607E39931**	**VANDAL PROTECTION FENCE, 12' CURVED, COATED FABRIC, (516 FT)**	
	Awd	$197.00	$101,652.00
	2	$241.72	$124,727.52
	3	$240.00	$123,840.00
Ref #78	**625E25502**	**CONDUIT, 3", 725.05, (294 FT)**	
	Awd	$28.50	$8,379.00
	2	$15.11	$4,442.34
	3	$30.00	$8,820.00
Ref #79	**625E29920**	**STRUCTURE JUNCTION BOX, (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$3,550.28	$3,550.28
	3	$4,000.00	$4,000.00

Section 9 - STRUCTURE REPAIR (HAM-71-1440) - Totals

Awd	**$723,231.50**
2	**$841,407.10**
3	**$839,110.50**

Ref #80	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$280,000.00	$280,000.00
	2	$366,078.16	$366,078.16
	3	$350,000.00	$350,000.00
Ref #81	**202E75260**	**VANDAL PROTECTION FENCE REMOVED, (680 FT)**	
	Awd	$7.00	$4,760.00
	2	$28.53	$19,400.40
	3	$14.00	$9,520.00
Ref #82	**202E98200**	**REMOVAL MISC.: REMOVAL OF DRAINAGE BULB ANGLE, (340 FT)**	
	Awd	$20.00	$6,800.00
	2	$34.12	$11,600.80
	3	$35.00	$11,900.00
Ref #83	**509E20000**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (200 LB)**	
	Awd	$1.50	$300.00
	2	$4.86	$972.00
	3	$3.25	$650.00
Ref #84	**509E25001**	**UNCOATED STEEL REINFORCEMENT, AS PER PLAN, (20000 LB)**	
	Awd	$1.50	$30,000.00
	2	$2.17	$43,400.00
	3	$2.00	$40,000.00

Ref #85	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (5931.75 FT)**	
	Awd	$2.00	$11,863.50
	2	$2.33	$13,820.98
	3	$2.30	$13,643.03
Ref #86	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (2796 EACH)**	
	Awd	$20.00	$55,920.00
	2	$24.26	$67,830.96
	3	$15.00	$41,940.00
Ref #87	**511E53014**	**CLASS QC3 CONCRETE, MISC.: LIGHT WEIGHT SUPERSTRU, (127 CY)**	
	Awd	$1,500.00	$190,500.00
	2	$1,822.69	$231,481.63
	3	$2,400.00	$304,800.00
Ref #88	**511E53014**	**CLASS QC3 CONCRETE, MISC.: APPROACH SLAB CONCRETE , (10 CY)**	
	Awd	$1,100.00	$11,000.00
	2	$1,277.39	$12,773.90
	3	$1,600.00	$16,000.00
Ref #89	**511E53014**	**CLASS QC3 CONCRETE, MISC.: SUBSTRUCTURE CONCRETE W, (16 CY)**	
	Awd	$3,500.00	$56,000.00
	2	$1,896.44	$30,343.04
	3	$2,100.00	$33,600.00
Ref #90	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (356 SY)**	
	Awd	$12.50	$4,450.00
	2	$12.09	$4,304.04
	3	$12.50	$4,450.00
Ref #91	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1148 SY)**	
	Awd	$25.50	$29,274.00
	2	$23.16	$26,587.68
	3	$25.50	$29,274.00
Ref #92	**512E44450**	**TYPE E WATERPROOFING, (87 SY)**	
	Awd	$25.00	$2,175.00
	2	$46.74	$4,066.38
	3	$20.00	$1,740.00
Ref #93	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (492 SY)**	
	Awd	$26.50	$13,038.00
	2	$15.11	$7,434.12
	3	$26.50	$13,038.00
Ref #94	**513E21500**	**REPLACEMENT OF DETERIORATED END CROSSFRAMES, (1605 LB)**	
	Awd	$8.00	$12,840.00
	2	$8.96	$14,380.80
	3	$7.25	$11,636.25
Ref #95	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (710 SF)**	
	Awd	$60.00	$42,600.00
	2	$111.92	$79,463.20
	3	$110.00	$78,100.00
Ref #96	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (710 SF)**	
	Awd	$6.00	$4,260.00
	2	$20.35	$14,448.50
	3	$20.00	$14,200.00

Ref #97	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (710 SF)**	
	Awd	$6.00	$4,260.00
	2	$20.35	$14,448.50
	3	$20.00	$14,200.00
Ref #98	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (710 SF)**	
	Awd	$6.00	$4,260.00
	2	$10.17	$7,220.70
	3	$10.00	$7,100.00
Ref #99	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (1 MNHR)**	
	Awd	$100.00	$100.00
	2	$101.74	$101.74
	3	$100.00	$100.00
Ref #100	**514E10000**	**FINAL INSPECTION REPAIR, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$254.37	$254.37
	3	$250.00	$250.00
Ref #101	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$132,274.02	$132,274.02
	3	$50,000.00	$50,000.00
Ref #102	**516E10900**	**ELASTOMERIC COMPRESSION SEAL, (86 FT)**	
	Awd	$30.00	$2,580.00
	2	$25.67	$2,207.62
	3	$30.00	$2,580.00
Ref #103	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (87 FT)**	
	Awd	$825.00	$71,775.00
	2	$1,083.70	$94,281.90
	3	$860.00	$74,820.00
Ref #104	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (85 SF)**	
	Awd	$6.00	$510.00
	2	$1.46	$124.10
	3	$12.00	$1,020.00
Ref #105	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$3,000.00	$24,000.00
	2	$3,028.44	$24,227.52
	3	$4,400.00	$35,200.00
Ref #106	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$11,346.45	$11,346.45
	3	$8,260.00	$8,260.00
Ref #107	**517E75123**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (370 FT)**	
	Awd	$320.00	$118,400.00
	2	$372.66	$137,884.20
	3	$600.00	$222,000.00
Ref #108	**518E12200**	**SCUPPERS, INCLUDING SUPPORTS, (8 EACH)**	
	Awd	$4,000.00	$32,000.00
	2	$2,129.82	$17,038.56
	3	$2,900.00	$23,200.00

Ref #109	**518E12500**	**SCUPPER, MISC.: PLUG SCUPPER, (4 EACH)**	
	Awd	$650.00	$2,600.00
	2	$249.16	$996.64
	3	$850.00	$3,400.00
Ref #110	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (221 SF)**	
	Awd	$59.00	$13,039.00
	2	$38.27	$8,457.67
	3	$59.00	$13,039.00
Ref #111	**519E11100**	**PATCHING CONCRETE STRUCTURE, (74 SF)**	
	Awd	$150.00	$11,100.00
	2	$245.30	$18,152.20
	3	$190.00	$14,060.00
Ref #112	**530E00200**	**SPECIAL - STRUCTURES CONSULTANT FOR CONCRETE QUALI, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$4,858.20	$4,858.20
	3	$5,000.00	$5,000.00
Ref #113	**530E13000**	**SPECIAL - FORM LINER, (2590 SF)**	
	Awd	$15.00	$38,850.00
	2	$13.35	$34,576.50
	3	$14.00	$36,260.00
Ref #114	**625E25502**	**CONDUIT, 3", 725.05, (380 FT)**	
	Awd	$28.50	$10,830.00
	2	$15.11	$5,741.80
	3	$30.00	$11,400.00
Ref #115	**625E29920**	**STRUCTURE JUNCTION BOX, (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$3,550.28	$3,550.28
	3	$4,000.00	$4,000.00
Ref #116	**847E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (T=1.75"), (77 SY)**	
	Awd	$200.00	$15,400.00
	2	$106.70	$8,215.90
	3	$350.00	$26,950.00
Ref #117	**847E20200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (2 CY)**	
	Awd	$475.00	$950.00
	2	$702.52	$1,405.04
	3	$3,600.00	$7,200.00
Ref #118	**847E30000**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,250.00	$2,250.00
	2	$2,914.01	$2,914.01
	3	$4,000.00	$4,000.00
Ref #119	**847E30400**	**EXISTING CONCRETE OVERLAY REMOVED (T=1.75"), (77 SY)**	
	Awd	$65.00	$5,005.00
	2	$121.53	$9,357.81
	3	$67.00	$5,159.00
Ref #120	**847E50000**	**HAND CHIPPING, (8 SY)**	
	Awd	$100.00	$800.00
	2	$248.93	$1,991.44
	3	$75.00	$600.00

Section 10 - STRUCTURE REPAIR (HAM-71-1858) - Totals

Awd	**$1,160,389.50**
2	**$1,490,013.76**
3	**$1,544,289.28**

Ref #121	**AA1**	**607E39931**	**VANDAL PROTECTION FENCE, 12' CURVED, COATED FABRIC, (340 FT)**	
	Awd		$198.00	$67,320.00
	2		$332.37	$113,005.80
	3		$330.00	$112,200.00

Section 11 - STRUCTURE REPAIR (HAM-71-1858) SYMMES TO - Totals

Awd	**$67,320.00**
2	**$113,005.80**
3	**$112,200.00**

Ref #123	**AB1**	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (340 FT)**	
	Awd		$128.00	$43,520.00
	2		$171.22	$58,214.80
	3		$170.00	$57,800.00

Section 12 - STRUCTURE REPAIR (HAM-71-1858) SYCAMORE - Totals

Awd	**$43,520.00**
2	**$58,214.80**
3	**$57,800.00**

Ref #125		**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd		$35,000.00	$35,000.00
	2		$0.01	$0.01
	3		$24,000.00	$24,000.00
Ref #126		**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd		$155,000.00	$155,000.00
	2		$117,708.23	$117,708.23
	3		$375,000.00	$375,000.00
Ref #127		**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd		$20,000.00	$20,000.00
	2		$5,035.85	$5,035.85
	3		$15,000.00	$15,000.00
Ref #128		**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd		$100,000.00	$100,000.00
	2		$65,092.76	$65,092.76
	3		$100,000.00	$100,000.00

Section 13 - INCIDENTALS - Totals

Awd	**$310,000.00**
2	**$187,836.85**
3	**$514,000.00**

Ref #129	614E15000	SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (10000 DLR)	
	Awd	$70.00	$700,000.00
	2	$60.00	$600,000.00
	3	$70.00	$700,000.00

Section 14 - PART B - Totals

Awd	**$700,000.00**
2	**$600,000.00**
3	**$700,000.00**