# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 220607
PID 114070
HEN-US 6-11.80 Bridge Paint
Federal
Type: BRIDGE PAINTING
Letting Date: 11/17/2022
Completion Date: 9/30/2023

Contract Awarded To: LEGEND PAINTING INC
Award Amount: $429,520.80

Engineer's Estimate: $440,000.00

**Bidder 1**
LEGEND PAINTING INC
403 TENNEY AVE
Mahoning
CAMPBELL, OH 44405
**Bid $429,520.80**

**Bidder 2**
APBN INC
670 ROBINSON RD
Mahoning
CAMPBELL, OH 44405
**Bid $439,163.00**

**Bidder 3**
PYRAMID INC
316 STRUTHERS LIBERTY RD
Mahoning
CAMPBELL, OH 44405
**Bid $491,094.00**

**Bidder 4**
ATSALIS BROTHERS PAINTING CO
24595 GROESBECK HIGHWAY

WARREN, MI 48089
**Bid $524,952.50**

**Bidder 5**
360 CONSTRUCTION COMPANY INC
1252 INDUSTRIAL PARKWAY NORTH SUITE 1
Medina
BRUNSWICK, OH 44212
**Bid $594,428.00**

**Bidder 6**
ELITE CONTRACTORS INC
114 PIN OAK PLACE
Mahoning
CAMPBELL, OH 44405
**Bid $643,250.00**

| | | | |
|---|---|---|---|
| **Ref #1** | **621E00300** | **RPM REFLECTOR, (36 EACH)** | |
| | Awd | $165.80 | $5,968.80 |
| | 2 | $1.00 | $36.00 |
| | 3 | $82.50 | $2,970.00 |
| | 4 | $48.00 | $1,728.00 |
| | 5 | $82.50 | $2,970.00 |
| | 6 | $15.00 | $540.00 |
| **Ref #2** | **642E00104** | **EDGE LINE, 6", TYPE 1, (1.6 MILE)** | |
| | Awd | $3,235.00 | $5,176.00 |
| | 2 | $1.00 | $1.60 |
| | 3 | $2,000.00 | $3,200.00 |
| | 4 | $2,000.00 | $3,200.00 |
| | 5 | $2,000.00 | $3,200.00 |
| | 6 | $3,235.00 | $5,176.00 |
| **Ref #3** | **642E00204** | **LANE LINE, 6", TYPE 1, (0.8 MILE)** | |
| | Awd | $1,065.00 | $852.00 |
| | 2 | $1.00 | $0.80 |
| | 3 | $1,000.00 | $800.00 |
| | 4 | $1,000.00 | $800.00 |
| | 5 | $1,000.00 | $800.00 |
| | 6 | $1,065.00 | $852.00 |

**Section 1 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$11,996.80** |
| **2** | **$38.40** |
| **3** | **$6,970.00** |
| **4** | **$5,728.00** |
| **5** | **$6,970.00** |
| **6** | **$6,568.00** |

| | | | |
|---|---|---|---|
| **Ref #4** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)** | |
| | Awd | $100.00 | $5,000.00 |
| | 2 | $75.00 | $3,750.00 |
| | 3 | $85.00 | $4,250.00 |
| | 4 | $91.00 | $4,550.00 |
| | 5 | $65.00 | $3,250.00 |
| | 6 | $70.00 | $3,500.00 |
| **Ref #5** | **614E12380** | **WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)** | |
| | Awd | $2,900.00 | $11,600.00 |
| | 2 | $1,000.00 | $4,000.00 |
| | 3 | $2,320.00 | $9,280.00 |
| | 4 | $2,100.00 | $8,400.00 |
| | 5 | $2,320.00 | $9,280.00 |
| | 6 | $2,500.00 | $10,000.00 |
| **Ref #6** | **614E12500** | **REPLACEMENT SIGN, (2 EACH)** | |
| | Awd | $330.00 | $660.00 |
| | 2 | $240.00 | $480.00 |
| | 3 | $240.00 | $480.00 |
| | 4 | $240.00 | $480.00 |
| | 5 | $240.00 | $480.00 |
| | 6 | $200.00 | $400.00 |

| | | | |
|---|---|---|---|
| **Ref #7** | **614E12600** | **REPLACEMENT DRUM, (5 EACH)** | |
| | Awd | $140.00 | $700.00 |
| | 2 | $64.00 | $320.00 |
| | 3 | $64.00 | $320.00 |
| | 4 | $70.00 | $350.00 |
| | 5 | $64.00 | $320.00 |
| | 6 | $50.00 | $250.00 |
| **Ref #8** | **614E13310** | **BARRIER REFLECTOR, TYPE 1, ONE-WAY, (32 EACH)** | |
| | Awd | $12.00 | $384.00 |
| | 2 | $1.00 | $32.00 |
| | 3 | $8.00 | $256.00 |
| | 4 | $10.00 | $320.00 |
| | 5 | $8.00 | $256.00 |
| | 6 | $10.00 | $320.00 |
| **Ref #9** | **614E13350** | **OBJECT MARKER, ONE WAY, (32 EACH)** | |
| | Awd | $17.00 | $544.00 |
| | 2 | $1.00 | $32.00 |
| | 3 | $16.00 | $512.00 |
| | 4 | $16.00 | $512.00 |
| | 5 | $16.00 | $512.00 |
| | 6 | $16.00 | $512.00 |
| **Ref #10** | **614E22010** | **WORK ZONE EDGE LINE, CLASS I, 6", (1.6 MILE)** | |
| | Awd | $6,900.00 | $11,040.00 |
| | 2 | $1.00 | $1.60 |
| | 3 | $2,000.00 | $3,200.00 |
| | 4 | $2,000.00 | $3,200.00 |
| | 5 | $2,000.00 | $3,200.00 |
| | 6 | $6,900.00 | $11,040.00 |
| **Ref #11** | **614E24202** | **WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (3400 FT)** | |
| | Awd | $1.00 | $3,400.00 |
| | 2 | $0.10 | $340.00 |
| | 3 | $0.50 | $1,700.00 |
| | 4 | $0.50 | $1,700.00 |
| | 5 | $0.50 | $1,700.00 |
| | 6 | $0.70 | $2,380.00 |
| **Ref #12** | **622E41100** | **PORTABLE BARRIER, UNANCHORED, (1400 FT)** | |
| | Awd | $26.00 | $36,400.00 |
| | 2 | $0.10 | $140.00 |
| | 3 | $26.00 | $36,400.00 |
| | 4 | $20.00 | $28,000.00 |
| | 5 | $25.20 | $35,280.00 |
| | 6 | $20.00 | $28,000.00 |

**Section 2 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$69,728.00** |
| **2** | **$9,095.60** |
| **3** | **$56,398.00** |
| **4** | **$47,512.00** |
| **5** | **$54,278.00** |
| **6** | **$56,402.00** |

| | | | |
|---|---|---|---|
| **Ref #13** | **514E00050** | **SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (15606 SF)** | |
| | Awd | $8.00 | $124,848.00 |
| | 2 | $10.00 | $156,060.00 |
| | 3 | $12.00 | $187,272.00 |
| | 4 | $12.75 | $198,976.50 |
| | 5 | $20.00 | $312,120.00 |
| | 6 | $15.00 | $234,090.00 |
| **Ref #14** | **514E00056** | **FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (15606 SF)** | |
| | Awd | $2.00 | $31,212.00 |
| | 2 | $4.00 | $62,424.00 |
| | 3 | $3.00 | $46,818.00 |
| | 4 | $2.00 | $31,212.00 |
| | 5 | $6.00 | $93,636.00 |
| | 6 | $5.00 | $78,030.00 |
| **Ref #15** | **514E00060** | **FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (15606 SF)** | |
| | Awd | $3.00 | $46,818.00 |
| | 2 | $4.00 | $62,424.00 |
| | 3 | $3.00 | $46,818.00 |
| | 4 | $2.00 | $31,212.00 |
| | 5 | $2.00 | $31,212.00 |
| | 6 | $5.00 | $78,030.00 |
| **Ref #16** | **514E00066** | **FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (15606 SF)** | |
| | Awd | $3.00 | $46,818.00 |
| | 2 | $3.50 | $54,621.00 |
| | 3 | $3.00 | $46,818.00 |
| | 4 | $2.00 | $31,212.00 |
| | 5 | $2.00 | $31,212.00 |
| | 6 | $5.00 | $78,030.00 |
| **Ref #17** | **514E00504** | **GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (20 MNHR)** | |
| | Awd | $100.00 | $2,000.00 |
| | 2 | $100.00 | $2,000.00 |
| | 3 | $100.00 | $2,000.00 |
| | 4 | $195.00 | $3,900.00 |
| | 5 | $150.00 | $3,000.00 |
| | 6 | $5.00 | $100.00 |
| **Ref #18** | **514E10000** | **FINAL INSPECTION REPAIR, (10 EACH)** | |
| | Awd | $350.00 | $3,500.00 |
| | 2 | $100.00 | $1,000.00 |
| | 3 | $300.00 | $3,000.00 |
| | 4 | $300.00 | $3,000.00 |
| | 5 | $300.00 | $3,000.00 |
| | 6 | $200.00 | $2,000.00 |

**Section 3 - STRUCTURE REPAIR (HEN-00006-1180) - Totals**

| | |
|---|---|
| **Awd** | **$255,196.00** |
| **2** | **$338,529.00** |
| **3** | **$332,726.00** |
| **4** | **$299,512.50** |
| **5** | **$474,180.00** |
| **6** | **$470,280.00** |

| | | | |
|---|---|---|---|
| **Ref #19** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $6,500.00 | $6,500.00 |
| | 3 | $15,000.00 | $15,000.00 |
| | 4 | $3,200.00 | $3,200.00 |
| | 5 | $9,000.00 | $9,000.00 |
| | 6 | $10,000.00 | $10,000.00 |
| **Ref #20** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $42,600.00 | $42,600.00 |
| | 2 | $55,000.00 | $55,000.00 |
| | 3 | $55,000.00 | $55,000.00 |
| | 4 | $78,000.00 | $78,000.00 |
| | 5 | $40,000.00 | $40,000.00 |
| | 6 | $50,000.00 | $50,000.00 |
| **Ref #21** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $40,000.00 | $40,000.00 |
| | 2 | $30,000.00 | $30,000.00 |
| | 3 | $25,000.00 | $25,000.00 |
| | 4 | $91,000.00 | $91,000.00 |
| | 5 | $10,000.00 | $10,000.00 |
| | 6 | $50,000.00 | $50,000.00 |

**Section 4 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$92,600.00** |
| **2** | **$91,500.00** |
| **3** | **$95,000.00** |
| **4** | **$172,200.00** |
| **5** | **$59,000.00** |
| **6** | **$110,000.00** |