Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220608
PID 106535
HIG-TR 239-00.88
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 11/17/2022
Completion Date: 9/30/2023

Contract Awarded To: COOPERS EXCAVATING LLC
Award Amount: $734,820.60

Engineer's Estimate: $846,000.00

Bidder 1
COOPERS EXCAVATING LLC
7251 BETHLEHEM ROAD
Adams
WINCHESTER, OH 45697
Bid $734,820.60

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $738,530.80

Bidder 3
HEAVY HIGHWAY CONSTRUCTION COMPANY LLC
8795 STATE ROUTE 56 E
Pickaway
CIRCLEVILLE, OH 43113
Bid $753,175.69

Bidder 4
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $835,836.10

Bidder 5
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $838,444.60

Bidder 6
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $864,283.39

Bidder 7
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $869,592.50

Bidder 8
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $873,152.10

Bidder 9
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $936,364.24

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$11,000.00	$11,000.00
	3	$5,000.00	$5,000.00
	4	$2,000.00	$2,000.00
	5	$1,467.81	$1,467.81
	6	$14,700.00	$14,700.00
	7	$3,500.00	$3,500.00
	8	$5,000.00	$5,000.00
	9	$12,000.00	$12,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (557 SY)**	
	Awd	$10.00	$5,570.00
	2	$4.00	$2,228.00
	3	$11.00	$6,127.00
	4	$13.00	$7,241.00
	5	$9.77	$5,441.89
	6	$5.62	$3,130.34
	7	$12.00	$6,684.00
	8	$10.00	$5,570.00
	9	$16.16	$9,001.12
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (15 FT)**	
	Awd	$5.00	$75.00
	2	$20.00	$300.00
	3	$100.00	$1,500.00
	4	$15.00	$225.00
	5	$52.50	$787.50
	6	$8.60	$129.00
	7	$40.00	$600.00
	8	$75.00	$1,125.00
	9	$50.00	$750.00
Ref #4	**203E10000**	**EXCAVATION, (540 CY)**	
	Awd	$20.00	$10,800.00
	2	$10.00	$5,400.00
	3	$18.00	$9,720.00
	4	$20.00	$10,800.00
	5	$42.03	$22,696.20
	6	$13.00	$7,020.00
	7	$26.00	$14,040.00
	8	$30.00	$16,200.00
	9	$20.00	$10,800.00
Ref #5	**203E20000**	**EMBANKMENT, (671 CY)**	
	Awd	$35.00	$23,485.00
	2	$25.00	$16,775.00
	3	$27.00	$18,117.00
	4	$25.00	$16,775.00
	5	$9.92	$6,656.32
	6	$12.00	$8,052.00
	7	$26.00	$17,446.00
	8	$21.00	$14,091.00
	9	$15.00	$10,065.00

Ref #6	**204E10000**	**SUBGRADE COMPACTION, (871 SY)**	
	Awd	$2.00	$1,742.00
	2	$4.00	$3,484.00
	3	$2.00	$1,742.00
	4	$7.00	$6,097.00
	5	$2.39	$2,081.69
	6	$4.25	$3,701.75
	7	$3.00	$2,613.00
	8	$7.00	$6,097.00
	9	$4.00	$3,484.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (100 FT)**	
	Awd	$48.24	$4,824.00
	2	$55.00	$5,500.00
	3	$21.50	$2,150.00
	4	$48.24	$4,824.00
	5	$44.36	$4,436.00
	6	$48.24	$4,824.00
	7	$44.00	$4,400.00
	8	$48.24	$4,824.00
	9	$22.00	$2,200.00
Ref #8	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (3 EACH)**	
	Awd	$1,300.00	$3,900.00
	2	$1,350.00	$4,050.00
	3	$1,600.00	$4,800.00
	4	$1,300.00	$3,900.00
	5	$2,671.58	$8,014.74
	6	$1,300.00	$3,900.00
	7	$2,650.00	$7,950.00
	8	$1,300.00	$3,900.00
	9	$1,800.00	$5,400.00
Ref #9	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,150.00	$1,150.00
	2	$1,200.00	$1,200.00
	3	$1,250.00	$1,250.00
	4	$1,150.00	$1,150.00
	5	$1,915.47	$1,915.47
	6	$1,150.00	$1,150.00
	7	$1,900.00	$1,900.00
	8	$1,150.00	$1,150.00
	9	$1,300.00	$1,300.00
Ref #10	**606E32160**	**BRIDGE TERMINAL ASSEMBLY, TYPE TST, (4 EACH)**	
	Awd	$2,020.00	$8,080.00
	2	$2,100.00	$8,400.00
	3	$2,550.00	$10,200.00
	4	$2,020.00	$8,080.00
	5	$2,369.14	$9,476.56
	6	$2,020.00	$8,080.00
	7	$2,350.00	$9,400.00
	8	$2,020.00	$8,080.00
	9	$2,550.00	$10,200.00

Ref #11	**623E40500**	**REFERENCE MONUMENT, TYPE A, (4 EACH)**	
	Awd	$750.00	$3,000.00
	2	$350.00	$1,400.00
	3	$350.00	$1,400.00
	4	$1,000.00	$4,000.00
	5	$811.72	$3,246.88
	6	$495.00	$1,980.00
	7	$1,000.00	$4,000.00
	8	$1,000.00	$4,000.00
	9	$1,500.00	$6,000.00

Section 1 - ROADWAY - Totals

Awd	**$67,626.00**
2	**$59,737.00**
3	**$62,006.00**
4	**$65,092.00**
5	**$66,221.06**
6	**$56,667.09**
7	**$72,533.00**
8	**$70,037.00**
9	**$71,200.12**

Ref #12	**659E00300**	**TOPSOIL, (146 CY)**	
	Awd	$20.00	$2,920.00
	2	$15.00	$2,190.00
	3	$50.00	$7,300.00
	4	$20.00	$2,920.00
	5	$14.31	$2,089.26
	6	$30.00	$4,380.00
	7	$62.00	$9,052.00
	8	$20.00	$2,920.00
	9	$25.00	$3,650.00
Ref #13	**659E10000**	**SEEDING AND MULCHING, (1317 SY)**	
	Awd	$3.00	$3,951.00
	2	$2.50	$3,292.50
	3	$3.00	$3,951.00
	4	$5.00	$6,585.00
	5	$2.69	$3,542.73
	6	$2.00	$2,634.00
	7	$3.00	$3,951.00
	8	$3.00	$3,951.00
	9	$3.00	$3,951.00
Ref #14	**659E14000**	**REPAIR SEEDING AND MULCHING, (66 SY)**	
	Awd	$3.00	$198.00
	2	$0.05	$3.30
	3	$3.00	$198.00
	4	$3.00	$198.00
	5	$0.88	$58.08
	6	$0.05	$3.30
	7	$3.00	$198.00
	8	$3.00	$198.00
	9	$5.00	$330.00

Ref #15	**659E20000**	**COMMERCIAL FERTILIZER, (0.18 TON)**	
	Awd	$1,400.00	$252.00
	2	$1,500.00	$270.00
	3	$1,400.00	$252.00
	4	$1,400.00	$252.00
	5	$918.39	$165.31
	6	$1,500.00	$270.00
	7	$1,400.00	$252.00
	8	$1,400.00	$252.00
	9	$1,000.00	$180.00
Ref #16	**659E31000**	**LIME, (0.27 ACRE)**	
	Awd	$80.00	$21.60
	2	$100.00	$27.00
	3	$80.00	$21.60
	4	$80.00	$21.60
	5	$157.48	$42.52
	6	$1,500.00	$405.00
	7	$80.00	$21.60
	8	$80.00	$21.60
	9	$800.00	$216.00
Ref #17	**659E35000**	**WATER, (7 MGAL)**	
	Awd	$1.00	$7.00
	2	$1.00	$7.00
	3	$1.00	$7.00
	4	$1.00	$7.00
	5	$1.01	$7.07
	6	$1.00	$7.00
	7	$1.00	$7.00
	8	$1.00	$7.00
	9	$0.01	$0.07
Ref #18	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,455.00	$1,455.00
	2	$2,000.00	$2,000.00
	3	$2,500.00	$2,500.00
	4	$1,455.00	$1,455.00
	5	$1,466.85	$1,466.85
	6	$1,850.00	$1,850.00
	7	$2,500.00	$2,500.00
	8	$1,455.00	$1,455.00
	9	$3,000.00	$3,000.00
Ref #19	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$2,190.00	$2,190.00
	2	$4,000.00	$4,000.00
	3	$7,050.00	$7,050.00
	4	$3,000.00	$3,000.00
	5	$1,129.12	$1,129.12
	6	$9,100.00	$9,100.00
	7	$7,400.00	$7,400.00
	8	$1,200.00	$1,200.00
	9	$9,000.00	$9,000.00

Ref #20	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$5,281.00	$5,281.00
	2	$5,500.00	$5,500.00
	3	$6,000.00	$6,000.00
	4	$4,500.00	$4,500.00
	5	$5,324.76	$5,324.76
	6	$6,700.00	$6,700.00
	7	$6,500.00	$6,500.00
	8	$6,000.00	$6,000.00
	9	$7,000.00	$7,000.00
Ref #21	**832E30000**	**EROSION CONTROL, (7000 EACH)**	
	Awd	$1.00	$7,000.00
	2	$1.00	$7,000.00
	3	$1.00	$7,000.00
	4	$1.00	$7,000.00
	5	$1.00	$7,000.00
	6	$1.00	$7,000.00
	7	$1.00	$7,000.00
	8	$1.00	$7,000.00
	9	$1.00	$7,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$23,275.60**
2	**$24,289.80**
3	**$34,279.60**
4	**$25,938.60**
5	**$20,825.70**
6	**$32,349.30**
7	**$36,881.60**
8	**$23,004.60**
9	**$34,327.07**

Ref #22	**611E00100**	**4" CONDUIT, TYPE B, (25 FT)**	
	Awd	$5.00	$125.00
	2	$6.00	$150.00
	3	$10.00	$250.00
	4	$10.00	$250.00
	5	$19.62	$490.50
	6	$18.35	$458.75
	7	$20.00	$500.00
	8	$4.00	$100.00
	9	$27.00	$675.00
Ref #23	**611E00900**	**6" CONDUIT, TYPE B, (25 FT)**	
	Awd	$7.00	$175.00
	2	$8.00	$200.00
	3	$14.00	$350.00
	4	$15.00	$375.00
	5	$22.61	$565.25
	6	$19.60	$490.00
	7	$20.00	$500.00
	8	$6.00	$150.00
	9	$28.00	$700.00

Ref #24	**611E06400**	**15" CONDUIT, TYPE D, (39 FT)**	
	Awd	$30.00	$1,170.00
	2	$60.00	$2,340.00
	3	$20.00	$780.00
	4	$75.00	$2,925.00
	5	$50.64	$1,974.96
	6	$75.50	$2,944.50
	7	$70.00	$2,730.00
	8	$150.00	$5,850.00
	9	$70.00	$2,730.00

Section 3 - DRAINAGE - Totals

Awd	**$1,470.00**
2	**$2,690.00**
3	**$1,380.00**
4	**$3,550.00**
5	**$3,030.71**
6	**$3,893.25**
7	**$3,730.00**
8	**$6,100.00**
9	**$4,105.00**

Ref #25	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (66 SY)**	
	Awd	$29.50	$1,947.00
	2	$100.00	$6,600.00
	3	$200.00	$13,200.00
	4	$35.00	$2,310.00
	5	$236.91	$15,636.06
	6	$98.75	$6,517.50
	7	$60.00	$3,960.00
	8	$235.00	$15,510.00
	9	$60.00	$3,960.00
Ref #26	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (86 CY)**	
	Awd	$467.50	$40,205.00
	2	$325.00	$27,950.00
	3	$298.00	$25,628.00
	4	$298.00	$25,628.00
	5	$300.43	$25,836.98
	6	$315.00	$27,090.00
	7	$350.00	$30,100.00
	8	$298.00	$25,628.00
	9	$300.00	$25,800.00
Ref #27	**304E20000**	**AGGREGATE BASE, (133 CY)**	
	Awd	$75.00	$9,975.00
	2	$60.00	$7,980.00
	3	$65.00	$8,645.00
	4	$120.00	$15,960.00
	5	$63.37	$8,428.21
	6	$62.00	$8,246.00
	7	$100.00	$13,300.00
	8	$75.00	$9,975.00
	9	$85.00	$11,305.00

Ref #28	**407E10000**	**TACK COAT, (76 GAL)**	
	Awd	$18.00	$1,368.00
	2	$2.25	$171.00
	3	$15.00	$1,140.00
	4	$15.00	$1,140.00
	5	$15.12	$1,149.12
	6	$2.25	$171.00
	7	$4.00	$304.00
	8	$15.00	$1,140.00
	9	$20.00	$1,520.00
Ref #29	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (34 CY)**	
	Awd	$480.00	$16,320.00
	2	$545.00	$18,530.00
	3	$350.00	$11,900.00
	4	$350.00	$11,900.00
	5	$352.85	$11,996.90
	6	$535.00	$18,190.00
	7	$480.00	$16,320.00
	8	$350.00	$11,900.00
	9	$355.00	$12,070.00

Section 4 - PAVEMENT - Totals

Awd	**$69,815.00**
2	**$61,231.00**
3	**$60,513.00**
4	**$56,938.00**
5	**$63,047.27**
6	**$60,214.50**
7	**$63,984.00**
8	**$64,153.00**
9	**$54,655.00**

Ref #30	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,020.00	$6,020.00
	2	$7,500.00	$7,500.00
	3	$5,000.00	$5,000.00
	4	$10,000.00	$10,000.00
	5	$7,288.89	$7,288.89
	6	$6,020.00	$6,020.00
	7	$6,020.00	$6,020.00
	8	$7,230.00	$7,230.00
	9	$8,000.00	$8,000.00
Ref #31	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00
	3	$1.00	$2.00
	4	$28.00	$56.00
	5	$37.61	$75.22
	6	$1.00	$2.00
	7	$1.00	$2.00
	8	$80.00	$160.00
	9	$1.00	$2.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$6,022.00**
2	**$7,502.00**
3	**$5,002.00**
4	**$10,056.00**
5	**$7,364.11**
6	**$6,022.00**
7	**$6,022.00**
8	**$7,390.00**
9	**$8,002.00**

Ref #32	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$35,000.00	$35,000.00
	3	$50,000.00	$50,000.00
	4	$74,000.00	$74,000.00
	5	$32,041.48	$32,041.48
	6	$25,500.00	$25,500.00
	7	$32,000.00	$32,000.00
	8	$40,000.00	$40,000.00
	9	$57,000.00	$57,000.00
Ref #33	**202E23500**	**WEARING COURSE REMOVED, (139 SY)**	
	Awd	$50.00	$6,950.00
	2	$4.00	$556.00
	3	$21.00	$2,919.00
	4	$9.00	$1,251.00
	5	$4.97	$690.83
	6	$5.65	$785.35
	7	$10.00	$1,390.00
	8	$45.00	$6,255.00
	9	$3.19	$443.41
Ref #34	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$1.00	$1.00
	2	$6,000.00	$6,000.00
	3	$10,000.00	$10,000.00
	4	$25,000.00	$25,000.00
	5	$10,659.31	$10,659.31
	6	$6,700.00	$6,700.00
	7	$15,000.00	$15,000.00
	8	$45,000.00	$45,000.00
	9	$4,500.00	$4,500.00
Ref #35	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$3,000.00	$3,000.00
	3	$6,000.00	$6,000.00
	4	$20,000.00	$20,000.00
	5	$14,006.74	$14,006.74
	6	$8,000.00	$8,000.00
	7	$25,000.00	$25,000.00
	8	$30,000.00	$30,000.00
	9	$8,000.00	$8,000.00

Ref #36	**503E31100**	**ROCK EXCAVATION, (7 CY)**	
	Awd	$75.00	$525.00
	2	$100.00	$700.00
	3	$150.00	$1,050.00
	4	$234.00	$1,638.00
	5	$118.14	$826.98
	6	$60.00	$420.00
	7	$150.00	$1,050.00
	8	$60.00	$420.00
	9	$400.00	$2,800.00
Ref #37	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (22870 LB)**	
	Awd	$1.75	$40,022.50
	2	$1.00	$22,870.00
	3	$2.00	$45,740.00
	4	$1.75	$40,022.50
	5	$1.77	$40,479.90
	6	$3.00	$68,610.00
	7	$1.82	$41,623.40
	8	$1.75	$40,022.50
	9	$1.50	$34,305.00
Ref #38	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (50 CY)**	
	Awd	$825.00	$41,250.00
	2	$1,200.00	$60,000.00
	3	$1,100.00	$55,000.00
	4	$1,250.00	$62,500.00
	5	$1,323.92	$66,196.00
	6	$1,250.50	$62,525.00
	7	$1,250.00	$62,500.00
	8	$1,125.00	$56,250.00
	9	$1,950.00	$97,500.00
Ref #39	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (93 CY)**	
	Awd	$450.00	$41,850.00
	2	$625.00	$58,125.00
	3	$500.00	$46,500.00
	4	$740.00	$68,820.00
	5	$899.88	$83,688.84
	6	$615.25	$57,218.25
	7	$840.00	$78,120.00
	8	$1,100.00	$102,300.00
	9	$940.00	$87,420.00
Ref #40	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (145 SY)**	
	Awd	$35.00	$5,075.00
	2	$35.00	$5,075.00
	3	$20.00	$2,900.00
	4	$32.00	$4,640.00
	5	$28.96	$4,199.20
	6	$29.28	$4,245.60
	7	$27.00	$3,915.00
	8	$27.00	$3,915.00
	9	$35.00	$5,075.00

Ref #41	**515E12090**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (6 EACH)**	
	Awd	$33,000.00	$198,000.00
	2	$35,750.00	$214,500.00
	3	$30,500.00	$183,000.00
	4	$34,000.00	$204,000.00
	5	$36,725.29	$220,351.74
	6	$43,000.00	$258,000.00
	7	$33,000.00	$198,000.00
	8	$34,000.00	$204,000.00
	9	$42,000.00	$252,000.00
Ref #42	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (35 SF)**	
	Awd	$5.00	$175.00
	2	$25.00	$875.00
	3	$5.00	$175.00
	4	$9.00	$315.00
	5	$5.38	$188.30
	6	$6.50	$227.50
	7	$9.00	$315.00
	8	$15.00	$525.00
	9	$4.00	$140.00
Ref #43	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (77 FT)**	
	Awd	$36.50	$2,810.50
	2	$45.00	$3,465.00
	3	$22.00	$1,694.00
	4	$45.00	$3,465.00
	5	$53.66	$4,131.82
	6	$32.00	$2,464.00
	7	$35.00	$2,695.00
	8	$45.00	$3,465.00
	9	$45.00	$3,465.00
Ref #44	**516E41100**	**1/8" PREFORMED BEARING PAD, (12 EACH)**	
	Awd	$29.50	$354.00
	2	$40.00	$480.00
	3	$25.00	$300.00
	4	$80.00	$960.00
	5	$63.23	$758.76
	6	$69.00	$828.00
	7	$30.00	$360.00
	8	$30.00	$360.00
	9	$50.00	$600.00
Ref #45	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (24 EACH)**	
	Awd	$182.00	$4,368.00
	2	$250.00	$6,000.00
	3	$230.00	$5,520.00
	4	$250.00	$6,000.00
	5	$257.26	$6,174.24
	6	$318.00	$7,632.00
	7	$290.00	$6,960.00
	8	$207.00	$4,968.00
	9	$300.00	$7,200.00

Ref #46	**517E70000**	**RAILING (TWIN STEEL TUBE), (182 FT)**	
	Awd	$193.00	$35,126.00
	2	$200.00	$36,400.00
	3	$200.00	$36,400.00
	4	$200.00	$36,400.00
	5	$211.46	$38,485.72
	6	$193.00	$35,126.00
	7	$209.75	$38,174.50
	8	$215.00	$39,130.00
	9	$205.00	$37,310.00
Ref #47	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (61 CY)**	
	Awd	$85.00	$5,185.00
	2	$80.00	$4,880.00
	3	$100.00	$6,100.00
	4	$110.00	$6,710.00
	5	$103.04	$6,285.44
	6	$90.85	$5,541.85
	7	$90.00	$5,490.00
	8	$100.00	$6,100.00
	9	$85.00	$5,185.00
Ref #48	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (218 FT)**	
	Awd	$15.00	$3,270.00
	2	$20.00	$4,360.00
	3	$12.00	$2,616.00
	4	$15.00	$3,270.00
	5	$25.89	$5,644.02
	6	$13.50	$2,943.00
	7	$18.00	$3,924.00
	8	$14.00	$3,052.00
	9	$31.00	$6,758.00
Ref #49	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (96 FT)**	
	Awd	$5.00	$480.00
	2	$20.00	$1,920.00
	3	$8.00	$768.00
	4	$25.00	$2,400.00
	5	$5.87	$563.52
	6	$7.60	$729.60
	7	$12.00	$1,152.00
	8	$10.00	$960.00
	9	$7.00	$672.00
Ref #50	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (59 FT)**	
	Awd	$5.00	$295.00
	2	$20.00	$1,180.00
	3	$8.00	$472.00
	4	$20.00	$1,180.00
	5	$14.56	$859.04
	6	$7.90	$466.10
	7	$12.00	$708.00
	8	$20.00	$1,180.00
	9	$7.50	$442.50

Ref #51	**524E94704**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, (63 FT)**	
	Awd	$500.00	$31,500.00
	2	$575.00	$36,225.00
	3	$905.00	$57,015.00
	4	$735.00	$46,305.00
	5	$1,002.29	$63,144.27
	6	$566.00	$35,658.00
	7	$1,390.00	$87,570.00
	8	$750.00	$47,250.00
	9	$600.00	$37,800.00
Ref #52	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (121 CY)**	
	Awd	$75.00	$9,075.00
	2	$70.00	$8,470.00
	3	$125.00	$15,125.00
	4	$85.00	$10,285.00
	5	$105.99	$12,824.79
	6	$77.00	$9,317.00
	7	$95.00	$11,495.00
	8	$115.00	$13,915.00
	9	$150.00	$18,150.00
Ref #53	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (20 CF)**	
	Awd	$745.00	$14,900.00
	2	$850.00	$17,000.00
	3	$750.00	$15,000.00
	4	$750.00	$15,000.00
	5	$750.65	$15,013.00
	6	$745.00	$14,900.00
	7	$650.00	$13,000.00
	8	$745.00	$14,900.00
	9	$1,000.00	$20,000.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (HIG-TR239-0 - Totals

Awd	**$481,212.00**
2	**$527,081.00**
3	**$544,294.00**
4	**$634,161.50**
5	**$627,213.94**
6	**$607,837.25**
7	**$630,441.90**
8	**$663,967.50**
9	**$686,765.91**

Ref #54	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$20,000.00	$20,000.00
	3	$11,000.00	$11,000.00
	4	$5,000.00	$5,000.00
	5	$0.01	$0.01
	6	$20,000.00	$20,000.00
	7	$5,500.00	$5,500.00
	8	$9,000.00	$9,000.00
	9	$10,000.00	$10,000.00

Ref #55	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$8,000.00	$8,000.00
	3	$2,500.00	$2,500.00
	4	$3,000.00	$3,000.00
	5	$4,537.25	$4,537.25
	6	$6,200.00	$6,200.00
	7	$7,000.00	$7,000.00
	8	$2,500.00	$2,500.00
	9	$5,500.00	$5,500.00
Ref #56	**619E16000**	**FIELD OFFICE, TYPE A, (4 MNTH)**	
	Awd	$100.00	$400.00
	2	$750.00	$3,000.00
	3	$1,200.00	$4,800.00
	4	$1,400.00	$5,600.00
	5	$1,522.50	$6,090.00
	6	$2,000.00	$8,000.00
	7	$1,500.00	$6,000.00
	8	$1,000.00	$4,000.00
	9	$1,200.00	$4,800.00
Ref #57	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$5,000.50	$5,000.50
	4	$6,500.00	$6,500.00
	5	$5,040.72	$5,040.72
	6	$8,100.00	$8,100.00
	7	$7,500.00	$7,500.00
	8	$3,000.00	$3,000.00
	9	$10,009.14	$10,009.14
Ref #58	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$20,000.00	$20,000.00
	3	$22,400.59	$22,400.59
	4	$20,000.00	$20,000.00
	5	$35,073.83	$35,073.83
	6	$55,000.00	$55,000.00
	7	$30,000.00	$30,000.00
	8	$20,000.00	$20,000.00
	9	$47,000.00	$47,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$85,400.00**
2	**$56,000.00**
3	**$45,701.09**
4	**$40,100.00**
5	**$50,741.81**
6	**$97,300.00**
7	**$56,000.00**
8	**$38,500.00**
9	**$77,309.14**