Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220610
PID 114526
LAW-SR 141-16.37 PV
Federal
Type: MICROSURFACING
Letting Date: 11/17/2022
Completion Date: 7/26/2023

Contract Awarded To: STRAWSER CONSTRUCTION INC
Award Amount: $980,945.46

Engineer's Estimate: $746,000.00

Bidder 1
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $980,945.46

Bidder 2
AMERICAN PAVEMENTS INC
7475 MONTGOMERY DR
Madison
PLAIN CITY, OH 43064
Bid $1,036,304.64

Ref #1	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (1000 SY)**	
	Awd	$55.00	$55,000.00
	2	$54.75	$54,750.00
Ref #2	**421E10010**	**MICROSURFACING, SURFACE COURSE, (99994 SY)**	
	Awd	$3.05	$304,981.70
	2	$2.50	$249,985.00
Ref #3	**421E10020**	**MICROSURFACING, LEVELING COURSE, (99994 SY)**	
	Awd	$1.89	$188,988.66
	2	$3.52	$351,978.88
Ref #4	**617E10100**	**COMPACTED AGGREGATE, (200 CY)**	
	Awd	$130.00	$26,000.00
	2	$126.00	$25,200.00

Section 1 - PAVEMENT - Totals

Awd	**$574,970.36**
2	**$681,913.88**

Ref #5	**621E00100**	**RPM, (604 EACH)**	
	Awd	$33.00	$19,932.00
	2	$34.00	$20,536.00
Ref #6	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (604 EACH)**	
	Awd	$25.00	$15,100.00
	2	$30.00	$18,120.00
Ref #7	**644E00104**	**EDGE LINE, 6", (13.14 MILE)**	
	Awd	$4,300.00	$56,502.00
	2	$4,200.00	$55,188.00
Ref #8	**644E00300**	**CENTER LINE, (6.57 MILE)**	
	Awd	$4,600.00	$30,222.00
	2	$4,500.00	$29,565.00
Ref #9	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (19.71 MILE)**	
	Awd	$1,525.00	$30,057.75
	2	$1,460.00	$28,776.60

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$151,813.75**
2	**$152,185.60**

Ref #10	**614E12460**	**WORK ZONE MARKING SIGN, (21 EACH)**	
	Awd	$100.00	$2,100.00
	2	$110.00	$2,310.00
Ref #11	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (19.71 MILE)**	
	Awd	$875.00	$17,246.25
	2	$870.00	$17,147.70
Ref #12	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (39.42 MILE)**	
	Awd	$855.00	$33,704.10
	2	$845.00	$33,309.90

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$53,050.35**
2	**$52,767.60**

Ref #13	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$8,064.00	$8,064.00
Ref #14	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (358 SY)**	
	Awd	$17.00	$6,086.00
	2	$16.34	$5,849.72
Ref #15	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (34 CF)**	
	Awd	$400.00	$13,600.00
	2	$397.76	$13,523.84

Section 4 - STRUCTURE REPAIR (LAW-141-19.64 SFN: 440 - Totals

Awd	**$28,186.00**
2	**$27,437.56**

Ref #16	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$13,000.00	$13,000.00
Ref #17	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$65,000.00	$65,000.00
Ref #18	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$4,000.00	$4,000.00
Ref #19	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$89,425.00	$89,425.00
	2	$40,000.00	$40,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$172,925.00**
2	**$122,000.00**