Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220621
PID 105861
SUM-IR 77-22.30
Federal
Type: BRIDGE REPLACEMENT (2 BRIDGES)
Letting Date: 12/1/2022
Completion Date: 8/30/2024

Contract Awarded To: KENMORE CONSTRUCTION CO INC
Award Amount: $13,371,659.60

Engineer's Estimate: $15,705,000.00

Bidder 1
KENMORE CONSTRUCTION CO INC
700 HOME AVE
Summit
AKRON, OH 44310
Bid $13,371,659.60

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $14,902,406.26

Bidder 3
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $15,559,232.37

Bidder 4
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $16,124,995.83

Bidder 5
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $16,772,979.10

Bidder 6
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $16,817,632.50

Bidder 7
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $17,182,220.75

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$30,000.00	$30,000.00
	3	$90,000.00	$90,000.00
	4	$150,000.00	$150,000.00
	5	$40,000.00	$40,000.00
	6	$50,000.00	$50,000.00
	7	$90,000.00	$90,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$200.00	$200.00
	3	$185.00	$185.00
	4	$300.00	$300.00
	5	$350.00	$350.00
	6	$300.00	$300.00
	7	$2,000.00	$2,000.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (1743 SY)**	
	Awd	$18.00	$31,374.00
	2	$11.00	$19,173.00
	3	$30.00	$52,290.00
	4	$11.00	$19,173.00
	5	$18.00	$31,374.00
	6	$20.00	$34,860.00
	7	$19.00	$33,117.00
Ref #4	**202E30700**	**CONCRETE BARRIER REMOVED, (1394 FT)**	
	Awd	$12.00	$16,728.00
	2	$21.00	$29,274.00
	3	$42.25	$58,896.50
	4	$30.00	$41,820.00
	5	$27.00	$37,638.00
	6	$32.00	$44,608.00
	7	$16.00	$22,304.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (319 FT)**	
	Awd	$26.00	$8,294.00
	2	$12.00	$3,828.00
	3	$5.00	$1,595.00
	4	$17.00	$5,423.00
	5	$7.00	$2,233.00
	6	$40.00	$12,760.00
	7	$12.00	$3,828.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (1847 FT)**	
	Awd	$1.60	$2,955.20
	2	$3.00	$5,541.00
	3	$6.00	$11,082.00
	4	$1.60	$2,955.20
	5	$6.00	$11,082.00
	6	$6.00	$11,082.00
	7	$1.75	$3,232.25

Ref #7	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (313 FT)**	
	Awd	$2.40	$751.20
	2	$4.00	$1,252.00
	3	$2.50	$782.50
	4	$2.40	$751.20
	5	$6.00	$1,878.00
	6	$6.00	$1,878.00
	7	$2.50	$782.50
Ref #8	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$145.00	$145.00
	2	$268.00	$268.00
	3	$150.00	$150.00
	4	$145.00	$145.00
	5	$250.00	$250.00
	6	$250.00	$250.00
	7	$150.00	$150.00
Ref #9	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (3 EACH)**	
	Awd	$95.00	$285.00
	2	$123.00	$369.00
	3	$100.00	$300.00
	4	$95.00	$285.00
	5	$250.00	$750.00
	6	$250.00	$750.00
	7	$100.00	$300.00
Ref #10	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (8 EACH)**	
	Awd	$50.00	$400.00
	2	$123.00	$984.00
	3	$50.00	$400.00
	4	$50.00	$400.00
	5	$250.00	$2,000.00
	6	$250.00	$2,000.00
	7	$50.00	$400.00
Ref #11	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$783.04	$1,566.08
	3	$285.00	$570.00
	4	$350.00	$700.00
	5	$300.00	$600.00
	6	$1,200.00	$2,400.00
	7	$400.00	$800.00
Ref #12	**202E58200**	**INLET REMOVED, (3 EACH)**	
	Awd	$200.00	$600.00
	2	$407.00	$1,221.00
	3	$285.00	$855.00
	4	$360.00	$1,080.00
	5	$680.00	$2,040.00
	6	$1,200.00	$3,600.00
	7	$900.00	$2,700.00

Ref #13	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 24", (160 FT)**	
	Awd	$60.00	$9,600.00
	2	$37.01	$5,921.60
	3	$35.00	$5,600.00
	4	$40.00	$6,400.00
	5	$20.00	$3,200.00
	6	$30.00	$4,800.00
	7	$31.00	$4,960.00
Ref #14	**203E10000**	**EXCAVATION, (1584 CY)**	
	Awd	$18.00	$28,512.00
	2	$20.00	$31,680.00
	3	$34.50	$54,648.00
	4	$50.00	$79,200.00
	5	$33.00	$52,272.00
	6	$45.00	$71,280.00
	7	$22.50	$35,640.00
Ref #15	**203E20000**	**EMBANKMENT, (325 CY)**	
	Awd	$15.00	$4,875.00
	2	$29.00	$9,425.00
	3	$48.00	$15,600.00
	4	$25.00	$8,125.00
	5	$6.00	$1,950.00
	6	$25.00	$8,125.00
	7	$18.00	$5,850.00
Ref #16	**203E98000**	**ROADWAY, MISC.: ROCK EXCAVATION, (823 CY)**	
	Awd	$45.00	$37,035.00
	2	$32.00	$26,336.00
	3	$43.50	$35,800.50
	4	$100.00	$82,300.00
	5	$122.00	$100,406.00
	6	$50.00	$41,150.00
	7	$62.00	$51,026.00
Ref #17	**204E10000**	**SUBGRADE COMPACTION, (5087 SY)**	
	Awd	$2.00	$10,174.00
	2	$5.00	$25,435.00
	3	$3.50	$17,804.50
	4	$3.00	$15,261.00
	5	$7.00	$35,609.00
	6	$3.00	$15,261.00
	7	$5.00	$25,435.00
Ref #18	**204E13000**	**EXCAVATION OF SUBGRADE, (47 CY)**	
	Awd	$25.00	$1,175.00
	2	$28.00	$1,316.00
	3	$55.00	$2,585.00
	4	$40.00	$1,880.00
	5	$34.00	$1,598.00
	6	$80.00	$3,760.00
	7	$36.00	$1,692.00

Ref #19	**204E30010**	**GRANULAR MATERIAL, TYPE B, (47 CY)**	
	Awd	$65.00	$3,055.00
	2	$83.00	$3,901.00
	3	$100.00	$4,700.00
	4	$80.00	$3,760.00
	5	$60.00	$2,820.00
	6	$105.00	$4,935.00
	7	$76.00	$3,572.00
Ref #20	**204E50000**	**GEOTEXTILE FABRIC, (142 SY)**	
	Awd	$8.00	$1,136.00
	2	$3.00	$426.00
	3	$3.00	$426.00
	4	$3.00	$426.00
	5	$4.00	$568.00
	6	$3.25	$461.50
	7	$3.00	$426.00
Ref #21	**209E60201**	**LINEAR GRADING, AS PER PLAN, (15 STA)**	
	Awd	$250.00	$3,750.00
	2	$307.00	$4,605.00
	3	$1,265.00	$18,975.00
	4	$180.00	$2,700.00
	5	$40.00	$600.00
	6	$550.00	$8,250.00
	7	$485.00	$7,275.00
Ref #22	**209E98300**	**LINEAR GRADING, MISC.: EX. R/W I.R. 77 STA. 475+15, (2 SY)**	
	Awd	$300.00	$600.00
	2	$147.00	$294.00
	3	$155.00	$310.00
	4	$45.00	$90.00
	5	$100.00	$200.00
	6	$560.00	$1,120.00
	7	$250.00	$500.00
Ref #23	**606E15050**	**GUARDRAIL, TYPE MGS, (1736.5 FT)**	
	Awd	$19.20	$33,340.80
	2	$22.00	$38,203.00
	3	$20.00	$34,730.00
	4	$19.20	$33,340.80
	5	$22.00	$38,203.00
	6	$22.00	$38,203.00
	7	$20.50	$35,598.25
Ref #24	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (250 FT)**	
	Awd	$21.80	$5,450.00
	2	$23.00	$5,750.00
	3	$28.00	$7,000.00
	4	$21.80	$5,450.00
	5	$28.00	$7,000.00
	6	$28.00	$7,000.00
	7	$23.40	$5,850.00

Ref #25	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (312.5 FT)**	
	Awd	$35.60	$11,125.00
	2	$37.00	$11,562.50
	3	$36.75	$11,484.38
	4	$35.60	$11,125.00
	5	$32.00	$10,000.00
	6	$32.00	$10,000.00
	7	$38.00	$11,875.00
Ref #26	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (2 EACH)**	
	Awd	$2,860.00	$5,720.00
	2	$2,840.00	$5,680.00
	3	$2,950.00	$5,900.00
	4	$2,680.00	$5,360.00
	5	$2,450.00	$4,900.00
	6	$2,450.00	$4,900.00
	7	$3,000.00	$6,000.00
Ref #27	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,340.00	$5,360.00
	2	$1,445.00	$5,780.00
	3	$1,385.00	$5,540.00
	4	$1,340.00	$5,360.00
	5	$1,100.00	$4,400.00
	6	$1,100.00	$4,400.00
	7	$1,435.00	$5,740.00
Ref #28	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,720.00	$10,880.00
	2	$2,730.00	$10,920.00
	3	$2,800.00	$11,200.00
	4	$2,720.00	$10,880.00
	5	$1,875.00	$7,500.00
	6	$1,875.00	$7,500.00
	7	$2,900.00	$11,600.00
Ref #29	**606E35006**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, BARRIER DESI, (1 EACH)**	
	Awd	$4,980.00	$4,980.00
	2	$5,000.00	$5,000.00
	3	$5,150.00	$5,150.00
	4	$4,980.00	$4,980.00
	5	$2,975.00	$2,975.00
	6	$2,975.00	$2,975.00
	7	$5,345.00	$5,345.00
Ref #30	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (3 EACH)**	
	Awd	$620.00	$1,860.00
	2	$535.00	$1,605.00
	3	$650.00	$1,950.00
	4	$620.00	$1,860.00
	5	$650.00	$1,950.00
	6	$650.00	$1,950.00
	7	$665.00	$1,995.00

Ref #31	**622E10100**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, (236 FT)**	
	Awd	$130.00	$30,680.00
	2	$153.00	$36,108.00
	3	$260.00	$61,360.00
	4	$155.00	$36,580.00
	5	$160.00	$37,760.00
	6	$220.00	$51,920.00
	7	$150.00	$35,400.00
Ref #32	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (178 FT)**	
	Awd	$110.00	$19,580.00
	2	$131.00	$23,318.00
	3	$150.00	$26,700.00
	4	$92.00	$16,376.00
	5	$100.00	$17,800.00
	6	$150.00	$26,700.00
	7	$120.00	$21,360.00
Ref #33	**622E24850**	**CONCRETE BARRIER END SECTION, TYPE B1, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$7,216.00	$7,216.00
	3	$12,000.00	$12,000.00
	4	$10,200.00	$10,200.00
	5	$9,400.00	$9,400.00
	6	$10,000.00	$10,000.00
	7	$8,750.00	$8,750.00
Ref #34	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$5,550.00	$5,550.00
	3	$4,625.00	$4,625.00
	4	$4,200.00	$4,200.00
	5	$3,400.00	$3,400.00
	6	$5,000.00	$5,000.00
	7	$5,650.00	$5,650.00
Ref #35	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$5,600.00	$5,600.00
	3	$4,310.00	$4,310.00
	4	$3,450.00	$3,450.00
	5	$4,000.00	$4,000.00
	6	$1,800.00	$1,800.00
	7	$6,000.00	$6,000.00
Ref #36	**622E90000**	**BARRIER, MISC.: NEW JERSEY SHAPE A, (805 FT)**	
	Awd	$124.00	$99,820.00
	2	$102.00	$82,110.00
	3	$146.00	$117,530.00
	4	$125.00	$100,625.00
	5	$115.00	$92,575.00
	6	$105.00	$84,525.00
	7	$150.00	$120,750.00

Ref #37	**690E98000**	**SPECIAL - VERTICAL CLEARANCE, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$625.00	$1,250.00
	3	$185.00	$370.00
	4	$1,000.00	$2,000.00
	5	$500.00	$1,000.00
	6	$500.00	$1,000.00
	7	$1,000.00	$2,000.00
Ref #38	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$2,600.00	$2,600.00
	3	$185.00	$185.00
	4	$2,000.00	$2,000.00
	5	$500.00	$500.00
	6	$4,000.00	$4,000.00
	7	$25,000.00	$25,000.00
Ref #301	**622E25006**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (2 EACH)**	
	Awd	$5,500.00	$11,000.00
	2	$5,530.00	$11,060.00
	3	$5,300.00	$10,600.00
	4	$4,400.00	$8,800.00
	5	$3,700.00	$7,400.00
	6	$1,800.00	$3,600.00
	7	$9,000.00	$18,000.00

Section 1 - ROADWAY - Totals

Awd	**$483,740.20**
2	**$462,328.18**
3	**$694,189.38**
4	**$685,761.20**
5	**$580,181.00**
6	**$589,103.50**
7	**$622,903.00**

Ref #39	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (56 SY)**	
	Awd	$52.00	$2,912.00
	2	$35.00	$1,960.00
	3	$22.00	$1,232.00
	4	$36.00	$2,016.00
	5	$85.00	$4,760.00
	6	$75.00	$4,200.00
	7	$44.00	$2,464.00
Ref #40	**601E21000**	**CONCRETE SLOPE PROTECTION, (20 SY)**	
	Awd	$200.00	$4,000.00
	2	$500.00	$10,000.00
	3	$375.00	$7,500.00
	4	$85.00	$1,700.00
	5	$155.00	$3,100.00
	6	$140.00	$2,800.00
	7	$132.00	$2,640.00

Ref #41	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$200.00	$800.00
	2	$176.00	$704.00
	3	$235.00	$940.00
	4	$65.00	$260.00
	5	$195.00	$780.00
	6	$240.00	$960.00
	7	$265.00	$1,060.00
Ref #42	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (18 SY)**	
	Awd	$140.00	$2,520.00
	2	$121.00	$2,178.00
	3	$165.00	$2,970.00
	4	$85.00	$1,530.00
	5	$100.00	$1,800.00
	6	$150.00	$2,700.00
	7	$95.00	$1,710.00
Ref #43	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (9 CY)**	
	Awd	$230.00	$2,070.00
	2	$284.00	$2,556.00
	3	$175.00	$1,575.00
	4	$275.00	$2,475.00
	5	$250.00	$2,250.00
	6	$300.00	$2,700.00
	7	$200.00	$1,800.00
Ref #44	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$10.00	$20.00
	2	$105.00	$210.00
	3	$98.00	$196.00
	4	$150.00	$300.00
	5	$98.00	$196.00
	6	$98.00	$196.00
	7	$100.00	$200.00
Ref #45	**659E00300**	**TOPSOIL, (593 CY)**	
	Awd	$23.00	$13,639.00
	2	$55.00	$32,615.00
	3	$20.00	$11,860.00
	4	$20.00	$11,860.00
	5	$11.00	$6,523.00
	6	$40.00	$23,720.00
	7	$50.00	$29,650.00
Ref #46	**659E10000**	**SEEDING AND MULCHING, (5334 SY)**	
	Awd	$1.50	$8,001.00
	2	$1.00	$5,334.00
	3	$0.69	$3,680.46
	4	$1.50	$8,001.00
	5	$0.69	$3,680.46
	6	$0.69	$3,680.46
	7	$0.75	$4,000.50

Ref #47	**659E14000**	**REPAIR SEEDING AND MULCHING, (267 SY)**	
	Awd	$1.50	$400.50
	2	$1.00	$267.00
	3	$0.87	$232.29
	4	$1.50	$400.50
	5	$0.87	$232.29
	6	$0.87	$232.29
	7	$1.00	$267.00
Ref #48	**659E15000**	**INTER-SEEDING, (267 SY)**	
	Awd	$0.10	$26.70
	2	$1.00	$267.00
	3	$0.87	$232.29
	4	$1.50	$400.50
	5	$0.87	$232.29
	6	$0.87	$232.29
	7	$1.00	$267.00
Ref #49	**659E20000**	**COMMERCIAL FERTILIZER, (0.72 TON)**	
	Awd	$350.00	$252.00
	2	$921.00	$663.12
	3	$892.00	$642.24
	4	$1,400.00	$1,008.00
	5	$891.57	$641.93
	6	$891.57	$641.93
	7	$940.00	$676.80
Ref #50	**659E31000**	**LIME, (1.1 ACRE)**	
	Awd	$25.00	$27.50
	2	$165.00	$181.50
	3	$154.00	$169.40
	4	$80.00	$88.00
	5	$153.96	$169.36
	6	$153.96	$169.36
	7	$160.00	$176.00
Ref #51	**659E35000**	**WATER, (29 MGAL)**	
	Awd	$10.00	$290.00
	2	$1.00	$29.00
	3	$1.00	$29.00
	4	$1.00	$29.00
	5	$1.00	$29.00
	6	$1.00	$29.00
	7	$1.00	$29.00
Ref #52	**659E40000**	**MOWING, (12 MSF)**	
	Awd	$15.00	$180.00
	2	$268.00	$3,216.00
	3	$4.55	$54.60
	4	$250.00	$3,000.00
	5	$250.00	$3,000.00
	6	$15.00	$180.00
	7	$5.00	$60.00

Ref #53	**670E00700**	**DITCH EROSION PROTECTION, (1471 SY)**	
	Awd	$1.35	$1,985.85
	2	$2.00	$2,942.00
	3	$1.42	$2,088.82
	4	$2.70	$3,971.70
	5	$1.42	$2,088.82
	6	$1.42	$2,088.82
	7	$1.50	$2,206.50
Ref #54	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,600.00	$1,600.00
	3	$1,500.00	$1,500.00
	4	$5,000.00	$5,000.00
	5	$1,500.00	$1,500.00
	6	$2,500.00	$2,500.00
	7	$1,600.00	$1,600.00
Ref #55	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$18,800.00	$18,800.00
	3	$13,000.00	$13,000.00
	4	$10,000.00	$10,000.00
	5	$15,000.00	$15,000.00
	6	$5,000.00	$5,000.00
	7	$20,000.00	$20,000.00
Ref #56	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$20,500.00	$20,500.00
	2	$17,000.00	$17,000.00
	3	$15,500.00	$15,500.00
	4	$14,200.00	$14,200.00
	5	$20,000.00	$20,000.00
	6	$20,000.00	$20,000.00
	7	$16,500.00	$16,500.00
Ref #57	**832E30000**	**EROSION CONTROL, (194148 EACH)**	
	Awd	$1.00	$194,148.00
	2	$1.00	$194,148.00
	3	$1.00	$194,148.00
	4	$1.00	$194,148.00
	5	$1.00	$194,148.00
	6	$1.00	$194,148.00
	7	$1.00	$194,148.00

Section 2 - EROSION CONTROL - Totals

Awd	**$271,272.55**
2	**$294,670.62**
3	**$257,550.10**
4	**$260,387.70**
5	**$260,131.15**
6	**$266,178.15**
7	**$279,454.80**

Ref #58	**602E20000**	**CONCRETE MASONRY, (0.6 CY)**	
	Awd	$2,000.00	$1,200.00
	2	$2,200.00	$1,320.00
	3	$3,000.00	$1,800.00
	4	$2,500.00	$1,500.00
	5	$2,500.00	$1,500.00
	6	$2,000.00	$1,200.00
	7	$2,200.00	$1,320.00
Ref #59	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (1210 FT)**	
	Awd	$22.00	$26,620.00
	2	$22.00	$26,620.00
	3	$31.25	$37,812.50
	4	$20.00	$24,200.00
	5	$30.00	$36,300.00
	6	$21.00	$25,410.00
	7	$15.00	$18,150.00
Ref #60	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (590 FT)**	
	Awd	$20.00	$11,800.00
	2	$22.00	$12,980.00
	3	$48.50	$28,615.00
	4	$22.00	$12,980.00
	5	$30.00	$17,700.00
	6	$22.00	$12,980.00
	7	$15.00	$8,850.00
Ref #61	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, 7, (1091 FT)**	
	Awd	$20.00	$21,820.00
	2	$17.00	$18,547.00
	3	$28.25	$30,820.75
	4	$17.00	$18,547.00
	5	$30.00	$32,730.00
	6	$18.00	$19,638.00
	7	$15.00	$16,365.00
Ref #62	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (60 FT)**	
	Awd	$20.00	$1,200.00
	2	$43.00	$2,580.00
	3	$62.25	$3,735.00
	4	$25.00	$1,500.00
	5	$26.00	$1,560.00
	6	$26.00	$1,560.00
	7	$22.00	$1,320.00
Ref #63	**611E00900**	**6" CONDUIT, TYPE B, (127 FT)**	
	Awd	$27.00	$3,429.00
	2	$35.00	$4,445.00
	3	$52.25	$6,635.75
	4	$30.00	$3,810.00
	5	$28.00	$3,556.00
	6	$42.00	$5,334.00
	7	$32.00	$4,064.00

Ref #64	**611E04400**	**12" CONDUIT, TYPE B, (289 FT)**	
	Awd	$80.00	$23,120.00
	2	$97.00	$28,033.00
	3	$85.75	$24,781.75
	4	$100.00	$28,900.00
	5	$95.00	$27,455.00
	6	$100.00	$28,900.00
	7	$85.00	$24,565.00
Ref #65	**611E05900**	**15" CONDUIT, TYPE B, (69 FT)**	
	Awd	$82.00	$5,658.00
	2	$99.00	$6,831.00
	3	$190.00	$13,110.00
	4	$250.00	$17,250.00
	5	$181.00	$12,489.00
	6	$230.00	$15,870.00
	7	$200.00	$13,800.00
Ref #66	**611E05900**	**15" CONDUIT, TYPE B, 706.02, (4 FT)**	
	Awd	$400.00	$1,600.00
	2	$417.00	$1,668.00
	3	$680.00	$2,720.00
	4	$700.00	$2,800.00
	5	$390.00	$1,560.00
	6	$1,000.00	$4,000.00
	7	$600.00	$2,400.00
Ref #67	**611E05900**	**15" CONDUIT, TYPE B, 707.11, (8 FT)**	
	Awd	$700.00	$5,600.00
	2	$295.00	$2,360.00
	3	$910.00	$7,280.00
	4	$415.00	$3,320.00
	5	$425.00	$3,400.00
	6	$500.00	$4,000.00
	7	$675.00	$5,400.00
Ref #68	**611E05900**	**15" CONDUIT, TYPE B, 707.33, (14 FT)**	
	Awd	$250.00	$3,500.00
	2	$327.00	$4,578.00
	3	$225.00	$3,150.00
	4	$430.00	$6,020.00
	5	$295.00	$4,130.00
	6	$600.00	$8,400.00
	7	$215.00	$3,010.00
Ref #69	**611E08900**	**21" CONDUIT, TYPE B, 706.01, (4 FT)**	
	Awd	$500.00	$2,000.00
	2	$458.00	$1,832.00
	3	$760.00	$3,040.00
	4	$465.00	$1,860.00
	5	$520.00	$2,080.00
	6	$1,100.00	$4,400.00
	7	$525.00	$2,100.00

Ref #70	**611E10600**	**24" CONDUIT, TYPE C, (130 FT)**	
	Awd	$120.00	$15,600.00
	2	$146.00	$18,980.00
	3	$140.00	$18,200.00
	4	$200.00	$26,000.00
	5	$160.00	$20,800.00
	6	$170.00	$22,100.00
	7	$168.00	$21,840.00
Ref #71	**611E12100**	**27" CONDUIT, TYPE C, (74 FT)**	
	Awd	$130.00	$9,620.00
	2	$196.00	$14,504.00
	3	$225.00	$16,650.00
	4	$250.00	$18,500.00
	5	$188.00	$13,912.00
	6	$180.00	$13,320.00
	7	$170.00	$12,580.00
Ref #72	**611E13200**	**30" CONDUIT, TYPE A, 706.02, (17 FT)**	
	Awd	$320.00	$5,440.00
	2	$264.00	$4,488.00
	3	$450.00	$7,650.00
	4	$220.00	$3,740.00
	5	$307.00	$5,219.00
	6	$450.00	$7,650.00
	7	$400.00	$6,800.00
Ref #73	**611E13600**	**30" CONDUIT, TYPE C, (1092 FT)**	
	Awd	$146.00	$159,432.00
	2	$170.00	$185,640.00
	3	$147.50	$161,070.00
	4	$205.00	$223,860.00
	5	$188.00	$205,296.00
	6	$180.00	$196,560.00
	7	$225.00	$245,700.00
Ref #74	**611E96600**	**CONDUIT, BORED OR JACKED, 30", TYPE A, 748.06, (136 FT)**	
	Awd	$792.00	$107,712.00
	2	$654.00	$88,944.00
	3	$790.00	$107,440.00
	4	$1,000.00	$136,000.00
	5	$530.00	$72,080.00
	6	$600.00	$81,600.00
	7	$1,150.00	$156,400.00
Ref #75	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$3,700.00	$3,700.00
	2	$5,200.00	$5,200.00
	3	$6,100.00	$6,100.00
	4	$5,100.00	$5,100.00
	5	$5,500.00	$5,500.00
	6	$5,500.00	$5,500.00
	7	$4,500.00	$4,500.00

Ref #76	**611E98300**	**CATCH BASIN, NO. 5, (1 EACH)**	
	Awd	$2,800.00	$2,800.00
	2	$5,500.00	$5,500.00
	3	$5,500.00	$5,500.00
	4	$5,500.00	$5,500.00
	5	$5,200.00	$5,200.00
	6	$5,000.00	$5,000.00
	7	$4,500.00	$4,500.00
Ref #77	**611E98341**	**CATCH BASIN, NO. 5A, (5 EACH)**	
	Awd	$3,400.00	$17,000.00
	2	$6,500.00	$32,500.00
	3	$6,050.00	$30,250.00
	4	$7,500.00	$37,500.00
	5	$6,500.00	$32,500.00
	6	$6,500.00	$32,500.00
	7	$6,600.00	$33,000.00
Ref #78	**611E98350**	**CATCH BASIN, NO. 5A, AS PER PLAN, (1 EACH)**	
	Awd	$3,900.00	$3,900.00
	2	$7,300.00	$7,300.00
	3	$8,325.00	$8,325.00
	4	$6,700.00	$6,700.00
	5	$6,600.00	$6,600.00
	6	$6,500.00	$6,500.00
	7	$6,600.00	$6,600.00
Ref #79	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$3,200.00	$3,200.00
	3	$2,250.00	$2,250.00
	4	$3,000.00	$3,000.00
	5	$2,400.00	$2,400.00
	6	$3,000.00	$3,000.00
	7	$1,500.00	$1,500.00
Ref #80	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,300.00	$1,300.00
	3	$825.00	$825.00
	4	$1,000.00	$1,000.00
	5	$1,500.00	$1,500.00
	6	$2,500.00	$2,500.00
	7	$900.00	$900.00
Ref #81	**611E98791**	**INLET, NO. 3A, AS PER PLAN, (2 EACH)**	
	Awd	$8,500.00	$17,000.00
	2	$11,200.00	$22,400.00
	3	$12,500.00	$25,000.00
	4	$9,000.00	$18,000.00
	5	$11,000.00	$22,000.00
	6	$13,000.00	$26,000.00
	7	$13,500.00	$27,000.00

Ref #82	**611E99100**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE B1, (1 EACH)**	
	Awd	$8,800.00	$8,800.00
	2	$12,000.00	$12,000.00
	3	$14,250.00	$14,250.00
	4	$11,000.00	$11,000.00
	5	$15,000.00	$15,000.00
	6	$12,000.00	$12,000.00
	7	$14,500.00	$14,500.00
Ref #83	**611E99155**	**INLET RECONSTRUCTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$6,400.00	$6,400.00
	2	$6,800.00	$6,800.00
	3	$11,500.00	$11,500.00
	4	$9,000.00	$9,000.00
	5	$8,500.00	$8,500.00
	6	$8,000.00	$8,000.00
	7	$11,500.00	$11,500.00
Ref #84	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$3,200.00	$6,400.00
	2	$4,700.00	$9,400.00
	3	$4,500.00	$9,000.00
	4	$5,500.00	$11,000.00
	5	$6,800.00	$13,600.00
	6	$4,200.00	$8,400.00
	7	$4,250.00	$8,500.00
Ref #85	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,600.00	$1,600.00
	3	$1,750.00	$1,750.00
	4	$4,000.00	$4,000.00
	5	$3,000.00	$3,000.00
	6	$3,100.00	$3,100.00
	7	$1,500.00	$1,500.00
Ref #86	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$341.00	$682.00
	3	$500.00	$1,000.00
	4	$500.00	$1,000.00
	5	$400.00	$800.00
	6	$400.00	$800.00
	7	$315.00	$630.00

Section 3 - DRAINAGE - Totals

Awd	**$476,351.00**
2	**$532,232.00**
3	**$590,260.75**
4	**$643,587.00**
5	**$578,367.00**
6	**$566,222.00**
7	**$659,294.00**

Ref #87	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 3, (1797 SY)**	
	Awd	$13.00	$23,361.00
	2	$22.50	$40,432.50
	3	$22.50	$40,432.50
	4	$16.50	$29,650.50
	5	$15.00	$26,955.00
	6	$22.50	$40,432.50
	7	$17.30	$31,088.10
Ref #88	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1010 CY)**	
	Awd	$155.00	$156,550.00
	2	$196.00	$197,960.00
	3	$255.00	$257,550.00
	4	$230.00	$232,300.00
	5	$250.00	$252,500.00
	6	$196.00	$197,960.00
	7	$240.00	$242,400.00
Ref #89	**304E20000**	**AGGREGATE BASE, (841 CY)**	
	Awd	$54.00	$45,414.00
	2	$92.00	$77,372.00
	3	$100.00	$84,100.00
	4	$85.00	$71,485.00
	5	$95.00	$79,895.00
	6	$80.00	$67,280.00
	7	$70.00	$58,870.00
Ref #90	**407E13900**	**TACK COAT, 702.13, (126 GAL)**	
	Awd	$10.00	$1,260.00
	2	$3.50	$441.00
	3	$3.50	$441.00
	4	$10.00	$1,260.00
	5	$2.75	$346.50
	6	$3.50	$441.00
	7	$10.00	$1,260.00
Ref #91	**407E20000**	**NON-TRACKING TACK COAT, (11261 GAL)**	
	Awd	$4.00	$45,044.00
	2	$3.25	$36,598.25
	3	$3.25	$36,598.25
	4	$2.50	$28,152.50
	5	$2.75	$30,967.75
	6	$3.25	$36,598.25
	7	$2.60	$29,278.60
Ref #92	**408E10001**	**PRIME COAT, AS PER PLAN, (15 GAL)**	
	Awd	$5.00	$75.00
	2	$3.50	$52.50
	3	$3.50	$52.50
	4	$40.00	$600.00
	5	$75.00	$1,125.00
	6	$3.50	$52.50
	7	$40.00	$600.00

Ref #93	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (69 CY)**	
	Awd	$400.00	$27,600.00
	2	$500.00	$34,500.00
	3	$500.00	$34,500.00
	4	$425.00	$29,325.00
	5	$500.00	$34,500.00
	6	$500.00	$34,500.00
	7	$445.00	$30,705.00
Ref #94	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (5442 CY)**	
	Awd	$210.00	$1,142,820.00
	2	$263.00	$1,431,246.00
	3	$263.00	$1,431,246.00
	4	$259.00	$1,409,478.00
	5	$291.00	$1,583,622.00
	6	$263.00	$1,431,246.00
	7	$270.00	$1,469,340.00
Ref #95	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (333 CY)**	
	Awd	$250.00	$83,250.00
	2	$227.50	$75,757.50
	3	$227.50	$75,757.50
	4	$270.00	$89,910.00
	5	$245.00	$81,585.00
	6	$227.50	$75,757.50
	7	$283.00	$94,239.00
Ref #96	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (4 CY)**	
	Awd	$1,500.00	$6,000.00
	2	$900.00	$3,600.00
	3	$360.00	$1,440.00
	4	$900.00	$3,600.00
	5	$1,250.00	$5,000.00
	6	$1,000.00	$4,000.00
	7	$1,500.00	$6,000.00
Ref #97	**442E22200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 9.5 MM, TYPE, (50 CY)**	
	Awd	$300.00	$15,000.00
	2	$503.00	$25,150.00
	3	$503.00	$25,150.00
	4	$400.00	$20,000.00
	5	$465.00	$23,250.00
	6	$503.00	$25,150.00
	7	$415.00	$20,750.00
Ref #98	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (5 CY)**	
	Awd	$1,500.00	$7,500.00
	2	$700.00	$3,500.00
	3	$375.00	$1,875.00
	4	$900.00	$4,500.00
	5	$1,100.00	$5,500.00
	6	$1,000.00	$5,000.00
	7	$1,000.00	$5,000.00

Ref #99	**609E24510**	**CURB, TYPE 4-C, (502 FT)**	
	Awd	$25.00	$12,550.00
	2	$28.00	$14,056.00
	3	$40.00	$20,080.00
	4	$40.00	$20,080.00
	5	$35.00	$17,570.00
	6	$35.00	$17,570.00
	7	$32.00	$16,064.00
Ref #100	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (21 CY)**	
	Awd	$35.00	$735.00
	2	$257.00	$5,397.00
	3	$257.00	$5,397.00
	4	$420.00	$8,820.00
	5	$308.00	$6,468.00
	6	$257.00	$5,397.00
	7	$420.00	$8,820.00
Ref #101	**617E20000**	**SHOULDER PREPARATION, (375 SY)**	
	Awd	$15.00	$5,625.00
	2	$2.00	$750.00
	3	$2.00	$750.00
	4	$9.50	$3,562.50
	5	$2.00	$750.00
	6	$12.00	$4,500.00
	7	$1.00	$375.00
Ref #102	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (6.28 MILE)**	
	Awd	$1,600.00	$10,048.00
	2	$2,230.00	$14,004.40
	3	$1,925.00	$12,089.00
	4	$1,600.00	$10,048.00
	5	$1,434.04	$9,005.77
	6	$1,100.00	$6,908.00
	7	$2,000.00	$12,560.00
Ref #302	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2, (124944 SY)**	
	Awd	$1.70	$212,404.80
	2	$2.12	$264,881.28
	3	$2.12	$264,881.28
	4	$1.60	$199,910.40
	5	$1.51	$188,665.44
	6	$2.12	$264,881.28
	7	$1.65	$206,157.60

Section 4 - PAVEMENT - Totals

Awd	**$1,795,236.80**
2	**$2,225,698.43**
3	**$2,292,340.03**
4	**$2,162,681.90**
5	**$2,347,705.46**
6	**$2,217,674.03**
7	**$2,233,507.30**

Ref #103	**625E00470**	**CONNECTION, UNFUSED BOLTED, (46 EACH)**	
	Awd	$130.00	$5,980.00
	2	$107.00	$4,922.00
	3	$170.00	$7,820.00
	4	$100.00	$4,600.00
	5	$100.00	$4,600.00
	6	$100.00	$4,600.00
	7	$105.00	$4,830.00
Ref #104	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (18 EACH)**	
	Awd	$130.00	$2,340.00
	2	$134.00	$2,412.00
	3	$170.00	$3,060.00
	4	$125.00	$2,250.00
	5	$120.00	$2,160.00
	6	$125.00	$2,250.00
	7	$135.00	$2,430.00
Ref #105	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (5325 FT)**	
	Awd	$3.00	$15,975.00
	2	$3.00	$15,975.00
	3	$2.50	$13,312.50
	4	$2.50	$13,312.50
	5	$4.00	$21,300.00
	6	$2.50	$13,312.50
	7	$2.65	$14,111.25
Ref #106	**625E23300**	**NO. 2 AWG 2400 VOLT DISTRIBUTION CABLE, (1365 FT)**	
	Awd	$4.00	$5,460.00
	2	$4.00	$5,460.00
	3	$3.75	$5,118.75
	4	$4.00	$5,460.00
	5	$7.00	$9,555.00
	6	$4.00	$5,460.00
	7	$4.25	$5,801.25
Ref #107	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (330 FT)**	
	Awd	$3.46	$1,141.80
	2	$2.00	$660.00
	3	$2.15	$709.50
	4	$1.25	$412.50
	5	$3.00	$990.00
	6	$1.25	$412.50
	7	$1.30	$429.00
Ref #108	**625E25400**	**CONDUIT, 2", 725.04, (1233 FT)**	
	Awd	$24.00	$29,592.00
	2	$16.00	$19,728.00
	3	$21.25	$26,201.25
	4	$15.00	$18,495.00
	5	$28.00	$34,524.00
	6	$15.00	$18,495.00
	7	$16.00	$19,728.00

Ref #109	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (146 FT)**	
	Awd	$67.00	$9,782.00
	2	$59.00	$8,614.00
	3	$65.50	$9,563.00
	4	$55.00	$8,030.00
	5	$60.00	$8,760.00
	6	$55.00	$8,030.00
	7	$60.00	$8,760.00
Ref #110	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (10 EACH)**	
	Awd	$1,048.00	$10,480.00
	2	$696.00	$6,960.00
	3	$825.00	$8,250.00
	4	$650.00	$6,500.00
	5	$1,140.00	$11,400.00
	6	$650.00	$6,500.00
	7	$700.00	$7,000.00
Ref #111	**625E29002**	**TRENCH, 24" DEEP, (444 FT)**	
	Awd	$8.00	$3,552.00
	2	$13.00	$5,772.00
	3	$9.25	$4,107.00
	4	$12.50	$5,550.00
	5	$18.50	$8,214.00
	6	$12.50	$5,550.00
	7	$13.40	$5,949.60
Ref #113	**625E29900**	**JUNCTION BOX, (19 EACH)**	
	Awd	$1,780.00	$33,820.00
	2	$3,000.00	$57,000.00
	3	$1,875.00	$35,625.00
	4	$3,000.00	$57,000.00
	5	$1,700.00	$32,300.00
	6	$3,000.00	$57,000.00
	7	$3,200.00	$60,800.00
Ref #114	**625E30706**	**PULL BOX, 725.08, 24", (7 EACH)**	
	Awd	$1,300.00	$9,100.00
	2	$1,290.00	$9,030.00
	3	$1,150.00	$8,050.00
	4	$1,200.00	$8,400.00
	5	$1,100.00	$7,700.00
	6	$1,200.00	$8,400.00
	7	$1,285.00	$8,995.00
Ref #115	**625E31510**	**PULL BOX REMOVED, (12 EACH)**	
	Awd	$350.00	$4,200.00
	2	$54.00	$648.00
	3	$100.00	$1,200.00
	4	$50.00	$600.00
	5	$730.00	$8,760.00
	6	$50.00	$600.00
	7	$50.00	$600.00

Ref #116	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (2 EACH)**	
	Awd	$2,550.00	$5,100.00
	2	$9,000.00	$18,000.00
	3	$5,000.00	$10,000.00
	4	$8,500.00	$17,000.00
	5	$5,000.00	$10,000.00
	6	$8,500.00	$17,000.00
	7	$9,000.00	$18,000.00
Ref #117	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$7,100.00	$7,100.00
	2	$2,140.00	$2,140.00
	3	$11,800.00	$11,800.00
	4	$2,000.00	$2,000.00
	5	$17,000.00	$17,000.00
	6	$2,000.00	$2,000.00
	7	$2,150.00	$2,150.00
Ref #118	**625E36011**	**UNDERGROUND WARNING/MARKING TAPE, AS PER PLAN, (444 FT)**	
	Awd	$0.50	$222.00
	2	$1.00	$444.00
	3	$3.63	$1,611.72
	4	$1.00	$444.00
	5	$1.50	$666.00
	6	$1.00	$444.00
	7	$1.00	$444.00
Ref #119	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$27,000.00	$27,000.00
	3	$37,500.00	$37,500.00
	4	$25,000.00	$25,000.00
	5	$175,000.00	$175,000.00
	6	$25,000.00	$25,000.00
	7	$26,500.00	$26,500.00
Ref #120	**625E75506**	**LUMINAIRE REMOVED, (6 EACH)**	
	Awd	$190.00	$1,140.00
	2	$54.00	$324.00
	3	$98.00	$588.00
	4	$50.00	$300.00
	5	$43.00	$258.00
	6	$50.00	$300.00
	7	$50.00	$300.00
Ref #121	**625E75800**	**DISCONNECT CIRCUIT, (2 EACH)**	
	Awd	$220.00	$440.00
	2	$535.00	$1,070.00
	3	$95.00	$190.00
	4	$500.00	$1,000.00
	5	$390.00	$780.00
	6	$500.00	$1,000.00
	7	$535.00	$1,070.00

Ref #122	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (EXISTING CC-A), (1 EACH)**	
	Awd	$1,750.00	$1,750.00
	2	$535.00	$535.00
	3	$410.00	$410.00
	4	$500.00	$500.00
	5	$168.00	$168.00
	6	$500.00	$500.00
	7	$535.00	$535.00
Ref #123	**625E98000**	**LIGHTING, MISC.: DISCONNECT SWITCH, (2 EACH)**	
	Awd	$1,020.00	$2,040.00
	2	$2,140.00	$4,280.00
	3	$1,450.00	$2,900.00
	4	$2,000.00	$4,000.00
	5	$2,150.00	$4,300.00
	6	$2,000.00	$4,000.00
	7	$2,145.00	$4,290.00

Section 5 - LIGHTING - Totals

Awd	**$164,214.80**
2	**$190,974.00**
3	**$188,016.72**
4	**$180,854.00**
5	**$358,435.00**
6	**$180,854.00**
7	**$192,723.10**

Ref #124	**621E00100**	**RPM, (437 EACH)**	
	Awd	$48.00	$20,976.00
	2	$45.00	$19,665.00
	3	$48.00	$20,976.00
	4	$42.00	$18,354.00
	5	$47.75	$20,866.75
	6	$42.00	$18,354.00
	7	$50.00	$21,850.00
Ref #125	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (437 EACH)**	
	Awd	$6.00	$2,622.00
	2	$8.00	$3,496.00
	3	$5.00	$2,185.00
	4	$15.00	$6,555.00
	5	$9.00	$3,933.00
	6	$10.00	$4,370.00
	7	$5.00	$2,185.00
Ref #126	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$325.00	$325.00
	2	$294.00	$294.00
	3	$350.00	$350.00
	4	$325.00	$325.00
	5	$303.00	$303.00
	6	$275.00	$275.00
	7	$285.00	$285.00

Ref #127	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BI-DIRECTIONAL, (11 EACH)**	
	Awd	$11.00	$121.00
	2	$11.00	$121.00
	3	$11.50	$126.50
	4	$11.00	$121.00
	5	$11.00	$121.00
	6	$11.00	$121.00
	7	$12.00	$132.00
Ref #128	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (4 EACH)**	
	Awd	$11.20	$44.80
	2	$22.00	$88.00
	3	$11.50	$46.00
	4	$11.20	$44.80
	5	$11.00	$44.00
	6	$11.00	$44.00
	7	$12.00	$48.00
Ref #129	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (7 EACH)**	
	Awd	$12.40	$86.80
	2	$11.00	$77.00
	3	$13.00	$91.00
	4	$12.40	$86.80
	5	$11.00	$77.00
	6	$11.00	$77.00
	7	$13.25	$92.75
Ref #130	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (23 EACH)**	
	Awd	$12.40	$285.20
	2	$11.00	$253.00
	3	$13.00	$299.00
	4	$12.40	$285.20
	5	$11.00	$253.00
	6	$11.00	$253.00
	7	$13.25	$304.75
Ref #131	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (76.5 FT)**	
	Awd	$16.00	$1,224.00
	2	$16.00	$1,224.00
	3	$16.93	$1,295.15
	4	$16.00	$1,224.00
	5	$15.00	$1,147.50
	6	$16.00	$1,224.00
	7	$5.00	$382.50
Ref #132	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (36 FT)**	
	Awd	$18.00	$648.00
	2	$17.00	$612.00
	3	$19.00	$684.00
	4	$18.50	$666.00
	5	$15.50	$558.00
	6	$18.50	$666.00
	7	$16.00	$576.00

Ref #133	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (77.4 FT)**	
	Awd	$38.00	$2,941.20
	2	$23.00	$1,780.20
	3	$38.50	$2,979.90
	4	$38.00	$2,941.20
	5	$21.00	$1,625.40
	6	$38.00	$2,941.20
	7	$22.00	$1,702.80
Ref #134	**630E08600**	**SIGN POST REFLECTOR, (3 EACH)**	
	Awd	$44.00	$132.00
	2	$54.00	$162.00
	3	$44.50	$133.50
	4	$44.00	$132.00
	5	$50.00	$150.00
	6	$44.00	$132.00
	7	$52.00	$156.00
Ref #135	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (4 EACH)**	
	Awd	$395.00	$1,580.00
	2	$294.00	$1,176.00
	3	$400.00	$1,600.00
	4	$395.00	$1,580.00
	5	$275.00	$1,100.00
	6	$395.00	$1,580.00
	7	$285.00	$1,140.00
Ref #136	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (1 EACH)**	
	Awd	$98,450.00	$98,450.00
	2	$98,000.00	$98,000.00
	3	$100,000.00	$100,000.00
	4	$98,450.00	$98,450.00
	5	$94,500.00	$94,500.00
	6	$98,450.00	$98,450.00
	7	$99,500.00	$99,500.00
Ref #137	**630E80100**	**SIGN, FLAT SHEET, (23.3 SF)**	
	Awd	$26.00	$605.80
	2	$21.00	$489.30
	3	$26.50	$617.45
	4	$26.00	$605.80
	5	$20.00	$466.00
	6	$26.00	$605.80
	7	$20.00	$466.00
Ref #138	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$28.00	$56.00
	2	$43.00	$86.00
	3	$28.50	$57.00
	4	$28.00	$56.00
	5	$40.00	$80.00
	6	$28.00	$56.00
	7	$40.00	$80.00

Ref #139	**630E84000**	**CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUN, (1 EACH)**	
	Awd	$13,750.00	$13,750.00
	2	$12,000.00	$12,000.00
	3	$17,250.00	$17,250.00
	4	$18,750.00	$18,750.00
	5	$10,000.00	$10,000.00
	6	$17,449.18	$17,449.18
	7	$8,750.00	$8,750.00
Ref #140	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$720.00	$2,880.00
	2	$696.00	$2,784.00
	3	$750.00	$3,000.00
	4	$720.00	$2,880.00
	5	$650.00	$2,600.00
	6	$720.00	$2,880.00
	7	$680.00	$2,720.00
Ref #141	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (1 EACH)**	
	Awd	$12,450.00	$12,450.00
	2	$10,500.00	$10,500.00
	3	$12,650.00	$12,650.00
	4	$12,450.00	$12,450.00
	5	$9,850.00	$9,850.00
	6	$12,450.00	$12,450.00
	7	$10,350.00	$10,350.00
Ref #142	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$10.00	$40.00
	2	$21.00	$84.00
	3	$10.00	$40.00
	4	$10.00	$40.00
	5	$20.00	$80.00
	6	$10.00	$40.00
	7	$20.00	$80.00
Ref #143	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (6 EACH)**	
	Awd	$65.00	$390.00
	2	$130.00	$780.00
	3	$66.00	$396.00
	4	$65.00	$390.00
	5	$121.00	$726.00
	6	$65.00	$390.00
	7	$125.00	$750.00
Ref #144	**630E85600**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND REERECTIO, (2 EACH)**	
	Awd	$285.00	$570.00
	2	$626.00	$1,252.00
	3	$290.00	$580.00
	4	$285.00	$570.00
	5	$585.00	$1,170.00
	6	$285.00	$570.00
	7	$610.00	$1,220.00

Ref #145	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (8 EACH)**	
	Awd	$15.00	$120.00
	2	$21.00	$168.00
	3	$15.25	$122.00
	4	$15.00	$120.00
	5	$20.00	$160.00
	6	$15.00	$120.00
	7	$20.00	$160.00
Ref #146	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (2 EACH)**	
	Awd	$210.00	$420.00
	2	$535.00	$1,070.00
	3	$215.00	$430.00
	4	$210.00	$420.00
	5	$500.00	$1,000.00
	6	$210.00	$420.00
	7	$520.00	$1,040.00
Ref #147	**630E86292**	**REMOVAL OF GROUND MOUNTED WOODEN BOX BEAM SUPPORT , (2 EACH)**	
	Awd	$225.00	$450.00
	2	$268.00	$536.00
	3	$230.00	$460.00
	4	$225.00	$450.00
	5	$250.00	$500.00
	6	$225.00	$450.00
	7	$260.00	$520.00
Ref #148	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$440.00	$1,320.00
	2	$1,070.00	$3,210.00
	3	$450.00	$1,350.00
	4	$440.00	$1,320.00
	5	$1,000.00	$3,000.00
	6	$440.00	$1,320.00
	7	$1,000.00	$3,000.00
Ref #149	**630E89802**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (1 EACH)**	
	Awd	$1,875.00	$1,875.00
	2	$3,210.00	$3,210.00
	3	$1,900.00	$1,900.00
	4	$1,875.00	$1,875.00
	5	$3,000.00	$3,000.00
	6	$1,875.00	$1,875.00
	7	$3,100.00	$3,100.00
Ref #150	**646E10620**	**CHEVRON MARKING, (637 FT)**	
	Awd	$4.70	$2,993.90
	2	$5.00	$3,185.00
	3	$15.50	$9,873.50
	4	$15.00	$9,555.00
	5	$15.00	$9,555.00
	6	$4.70	$2,993.90
	7	$4.90	$3,121.30

Ref #151	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (6.43 MILE)**	
	Awd	$4,250.00	$27,327.50
	2	$4,550.00	$29,256.50
	3	$4,400.00	$28,292.00
	4	$4,250.00	$27,327.50
	5	$4,250.00	$27,327.50
	6	$4,250.00	$27,327.50
	7	$4,450.00	$28,613.50
Ref #152	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (6.88 MILE)**	
	Awd	$2,475.00	$17,028.00
	2	$2,700.00	$18,576.00
	3	$3,265.00	$22,463.20
	4	$3,150.00	$21,672.00
	5	$3,150.00	$21,672.00
	6	$2,475.00	$17,028.00
	7	$2,500.00	$17,200.00
Ref #153	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (5875 FT)**	
	Awd	$3.00	$17,625.00
	2	$3.00	$17,625.00
	3	$3.90	$22,912.50
	4	$3.75	$22,031.25
	5	$3.75	$22,031.25
	6	$3.00	$17,625.00
	7	$3.00	$17,625.00
Ref #154	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (2454 FT)**	
	Awd	$2.00	$4,908.00
	2	$2.00	$4,908.00
	3	$2.85	$6,993.90
	4	$2.75	$6,748.50
	5	$2.75	$6,748.50
	6	$2.00	$4,908.00
	7	$2.00	$4,908.00
Ref #155	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (12.7 MILE)**	
	Awd	$2,400.00	$30,480.00
	2	$2,600.00	$33,020.00
	3	$2,600.00	$33,020.00
	4	$2,500.00	$31,750.00
	5	$2,500.00	$31,750.00
	6	$2,400.00	$30,480.00
	7	$2,500.00	$31,750.00
Ref #156	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (2454 FT)**	
	Awd	$1.50	$3,681.00
	2	$2.00	$4,908.00
	3	$1.50	$3,681.00
	4	$1.45	$3,558.30
	5	$1.45	$3,558.30
	6	$1.50	$3,681.00
	7	$1.55	$3,803.70

Ref #157	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (5875 FT)**	
	Awd	$1.75	$10,281.25
	2	$2.00	$11,750.00
	3	$1.70	$9,987.50
	4	$1.65	$9,693.75
	5	$1.65	$9,693.75
	6	$1.75	$10,281.25
	7	$1.80	$10,575.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$278,687.45**
2	**$286,346.00**
3	**$306,842.10**
4	**$303,028.10**
5	**$289,646.95**
6	**$281,437.83**
7	**$278,187.30**

Ref #158	**611E97000**	**SLOTTED DRAIN, TYPE 1, 12", (925 FT)**	
	Awd	$120.00	$111,000.00
	2	$110.00	$101,750.00
	3	$167.50	$154,937.50
	4	$150.00	$138,750.00
	5	$210.00	$194,250.00
	6	$145.00	$134,125.00
	7	$175.00	$161,875.00
Ref #159	**611E98370**	**CATCH BASIN, NO. 6, (1 EACH)**	
	Awd	$2,800.00	$2,800.00
	2	$3,900.00	$3,900.00
	3	$4,365.00	$4,365.00
	4	$3,000.00	$3,000.00
	5	$3,600.00	$3,600.00
	6	$3,000.00	$3,000.00
	7	$3,200.00	$3,200.00
Ref #160	**611E99154**	**INLET RECONSTRUCTED TO GRADE, (3 EACH)**	
	Awd	$1,200.00	$3,600.00
	2	$1,600.00	$4,800.00
	3	$1,600.00	$4,800.00
	4	$7,000.00	$21,000.00
	5	$3,500.00	$10,500.00
	6	$2,200.00	$6,600.00
	7	$3,500.00	$10,500.00
Ref #161	**614E11111**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (120 HOUR)**	
	Awd	$85.00	$10,200.00
	2	$91.00	$10,920.00
	3	$100.00	$12,000.00
	4	$70.00	$8,400.00
	5	$80.00	$9,600.00
	6	$85.00	$10,200.00
	7	$70.00	$8,400.00

Ref #162	**614E11630**	**INCREASED BARRIER DELINEATION, (3260 FT)**	
	Awd	$3.15	$10,269.00
	2	$1.00	$3,260.00
	3	$3.40	$11,084.00
	4	$3.15	$10,269.00
	5	$0.75	$2,445.00
	6	$0.26	$847.60
	7	$2.65	$8,639.00
Ref #163	**614E12200**	**SPECIAL - WORK ZONE GUARDRAIL, (12.5 FT)**	
	Awd	$190.00	$2,375.00
	2	$134.00	$1,675.00
	3	$150.00	$1,875.00
	4	$146.00	$1,825.00
	5	$625.00	$7,812.50
	6	$22.00	$275.00
	7	$150.00	$1,875.00
Ref #164	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (14 EACH)**	
	Awd	$2,400.00	$33,600.00
	2	$2,405.00	$33,670.00
	3	$2,125.00	$29,750.00
	4	$2,120.00	$29,680.00
	5	$2,250.00	$31,500.00
	6	$1,985.00	$27,790.00
	7	$2,275.00	$31,850.00
Ref #165	**614E12390**	**WORK ZONE IMPACT ATTENUATOR, OVER 24? AND LESS THA, (1 EACH)**	
	Awd	$2,900.00	$2,900.00
	2	$3,050.00	$3,050.00
	3	$2,650.00	$2,650.00
	4	$2,650.00	$2,650.00
	5	$2,850.00	$2,850.00
	6	$2,685.00	$2,685.00
	7	$2,850.00	$2,850.00
Ref #166	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$24,000.00	$24,000.00
	3	$70,000.00	$70,000.00
	4	$65,000.00	$65,000.00
	5	$65,000.00	$65,000.00
	6	$27,365.00	$27,365.00
	7	$30,000.00	$30,000.00
Ref #167	**614E12440**	**WORK ZONE SIGN SUPPORT, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$6,000.00	$12,000.00
	3	$5,530.00	$11,060.00
	4	$8,500.00	$17,000.00
	5	$5,000.00	$10,000.00
	6	$4,421.00	$8,842.00
	7	$5,800.00	$11,600.00

Ref #168	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$180.00	$720.00
	2	$263.00	$1,052.00
	3	$195.00	$780.00
	4	$180.00	$720.00
	5	$750.00	$3,000.00
	6	$215.00	$860.00
	7	$255.00	$1,020.00
Ref #169	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (2 EACH)**	
	Awd	$22,000.00	$44,000.00
	2	$27,000.00	$54,000.00
	3	$45,000.00	$90,000.00
	4	$25,000.00	$50,000.00
	5	$100,000.00	$200,000.00
	6	$25,000.00	$50,000.00
	7	$30,000.00	$60,000.00
Ref #170	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (3492 EACH)**	
	Awd	$25.00	$87,300.00
	2	$28.00	$97,776.00
	3	$18.00	$62,856.00
	4	$33.25	$116,109.00
	5	$14.00	$48,888.00
	6	$29.48	$102,944.16
	7	$17.00	$59,364.00
Ref #171	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (769 EACH)**	
	Awd	$11.00	$8,459.00
	2	$7.00	$5,383.00
	3	$7.89	$6,067.41
	4	$7.50	$5,767.50
	5	$5.00	$3,845.00
	6	$5.58	$4,291.02
	7	$8.50	$6,536.50
Ref #172	**614E13312**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (88 EACH)**	
	Awd	$20.00	$1,760.00
	2	$8.00	$704.00
	3	$21.75	$1,914.00
	4	$20.00	$1,760.00
	5	$12.00	$1,056.00
	6	$6.73	$592.24
	7	$8.75	$770.00
Ref #173	**614E13350**	**OBJECT MARKER, ONE WAY, (420 EACH)**	
	Awd	$12.00	$5,040.00
	2	$17.00	$7,140.00
	3	$14.00	$5,880.00
	4	$13.00	$5,460.00
	5	$12.50	$5,250.00
	6	$15.15	$6,363.00
	7	$9.65	$4,053.00

Ref #174	**614E13360**	**OBJECT MARKER, TWO WAY, (189 EACH)**	
	Awd	$13.00	$2,457.00
	2	$16.00	$3,024.00
	3	$16.25	$3,071.25
	4	$15.00	$2,835.00
	5	$15.00	$2,835.00
	6	$15.95	$3,014.55
	7	$11.00	$2,079.00
Ref #175	**614E18000**	**MAINTAINING TRAFFIC, MISC.: BRIDGE DECK AND PAVEME, (100000 EACH)**	
	Awd	$1.00	$100,000.00
	2	$1.00	$100,000.00
	3	$1.00	$100,000.00
	4	$1.00	$100,000.00
	5	$1.00	$100,000.00
	6	$1.00	$100,000.00
	7	$1.00	$100,000.00
Ref #176	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (68 SNMT)**	
	Awd	$915.00	$62,220.00
	2	$843.00	$57,324.00
	3	$947.35	$64,419.80
	4	$900.00	$61,200.00
	5	$750.00	$51,000.00
	6	$600.00	$40,800.00
	7	$1,000.00	$68,000.00
Ref #178	**614E20367**	**WORK ZONE LANE LINE, CLASS I, 6", 648, AS PER PLAN, (0.87 MILE)**	
	Awd	$2,000.00	$1,740.00
	2	$1,300.00	$1,131.00
	3	$3,000.00	$2,610.00
	4	$3,000.00	$2,610.00
	5	$3,000.00	$2,610.00
	6	$1,190.00	$1,035.30
	7	$1,250.00	$1,087.50
Ref #179	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (6.88 MILE)**	
	Awd	$1,000.00	$6,880.00
	2	$798.00	$5,490.24
	3	$1,250.00	$8,600.00
	4	$1,250.00	$8,600.00
	5	$1,250.00	$8,600.00
	6	$745.00	$5,125.60
	7	$265.00	$1,823.20
Ref #181	**614E22337**	**WORK ZONE EDGE LINE, CLASS I, 6", 648, AS PER PLAN, (4.58 MILE)**	
	Awd	$3,800.00	$17,404.00
	2	$4,000.00	$18,320.00
	3	$4,000.00	$18,320.00
	4	$4,000.00	$18,320.00
	5	$4,000.00	$18,320.00
	6	$3,730.00	$17,083.40
	7	$3,900.00	$17,862.00

Ref #182	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (6.43 MILE)**	
	Awd	$1,470.00	$9,452.10
	2	$1,600.00	$10,288.00
	3	$1,750.00	$11,252.50
	4	$1,750.00	$11,252.50
	5	$1,750.00	$11,252.50
	6	$1,470.00	$9,452.10
	7	$800.00	$5,144.00
Ref #184	**614E23151**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 648, AS, (14641 FT)**	
	Awd	$1.75	$25,621.75
	2	$2.00	$29,282.00
	3	$2.00	$29,282.00
	4	$2.00	$29,282.00
	5	$2.00	$29,282.00
	6	$1.75	$25,621.75
	7	$1.80	$26,353.80
Ref #185	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (5875 FT)**	
	Awd	$1.00	$5,875.00
	2	$1.00	$5,875.00
	3	$1.50	$8,812.50
	4	$1.50	$8,812.50
	5	$1.50	$8,812.50
	6	$0.75	$4,406.25
	7	$1.00	$5,875.00
Ref #187	**614E24143**	**WORK ZONE DOTTED LINE, CLASS I, 6", 648, AS PER PL, (1460 FT)**	
	Awd	$1.50	$2,190.00
	2	$2.00	$2,920.00
	3	$1.50	$2,190.00
	4	$1.50	$2,190.00
	5	$1.50	$2,190.00
	6	$1.50	$2,190.00
	7	$1.55	$2,263.00
Ref #188	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (2454 FT)**	
	Awd	$1.00	$2,454.00
	2	$1.00	$2,454.00
	3	$1.00	$2,454.00
	4	$1.00	$2,454.00
	5	$1.00	$2,454.00
	6	$0.65	$1,595.10
	7	$0.85	$2,085.90
Ref #190	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.: GORE MARKING, C, (132 FT)**	
	Awd	$2.50	$330.00
	2	$3.00	$396.00
	3	$10.00	$1,320.00
	4	$10.00	$1,320.00
	5	$10.00	$1,320.00
	6	$2.50	$330.00
	7	$2.60	$343.20

Ref #191	**615E10001**	**ROADS FOR MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$289,000.00	$289,000.00
	3	$400,000.00	$400,000.00
	4	$348,000.00	$348,000.00
	5	$305,200.00	$305,200.00
	6	$450,000.00	$450,000.00
	7	$300,000.00	$300,000.00
Ref #192	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (12546 SY)**	
	Awd	$50.00	$627,300.00
	2	$64.00	$802,944.00
	3	$70.00	$878,220.00
	4	$110.00	$1,380,060.00
	5	$100.00	$1,254,600.00
	6	$75.00	$940,950.00
	7	$115.00	$1,442,790.00
Ref #193	**616E10000**	**WATER, (31 MGAL)**	
	Awd	$10.00	$310.00
	2	$346.00	$10,726.00
	3	$38.00	$1,178.00
	4	$75.00	$2,325.00
	5	$140.00	$4,340.00
	6	$100.00	$3,100.00
	7	$5.00	$155.00
Ref #194	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (8935 FT)**	
	Awd	$14.00	$125,090.00
	2	$12.00	$107,220.00
	3	$10.30	$92,030.50
	4	$20.00	$178,700.00
	5	$11.00	$98,285.00
	6	$25.00	$223,375.00
	7	$28.00	$250,180.00
Ref #195	**622E41050**	**PORTABLE BARRIER, "Y" CONNECTOR, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$1,730.00	$1,730.00
	3	$2,850.00	$2,850.00
	4	$2,000.00	$2,000.00
	5	$1,100.00	$1,100.00
	6	$1,200.00	$1,200.00
	7	$2,000.00	$2,000.00
Ref #196	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (16141 FT)**	
	Awd	$15.00	$242,115.00
	2	$7.00	$112,987.00
	3	$5.60	$90,389.60
	4	$10.00	$161,410.00
	5	$10.00	$161,410.00
	6	$16.00	$258,256.00
	7	$18.00	$290,538.00

Ref #197	**622E41110**	**PORTABLE BARRIER, ANCHORED, (502 FT)**	
	Awd	$30.00	$15,060.00
	2	$38.00	$19,076.00
	3	$25.00	$12,550.00
	4	$50.00	$25,100.00
	5	$29.00	$14,558.00
	6	$32.00	$16,064.00
	7	$18.00	$9,036.00
Ref #198	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (102 SNMT)**	
	Awd	$650.00	$66,300.00
	2	$409.00	$41,718.00
	3	$526.31	$53,683.62
	4	$500.00	$51,000.00
	5	$525.00	$53,550.00
	6	$525.00	$53,550.00
	7	$625.00	$63,750.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,889,821.85**
2	**$1,986,985.24**
3	**$2,253,252.68**
4	**$2,874,861.50**
5	**$2,731,315.50**
6	**$2,543,929.07**
7	**$2,993,898.10**

Ref #199	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$135,000.00	$135,000.00
	3	$100,000.00	$100,000.00
	4	$370,000.00	$370,000.00
	5	$85,000.00	$85,000.00
	6	$590,000.00	$590,000.00
	7	$450,000.00	$450,000.00
Ref #200	**202E22900**	**APPROACH SLAB REMOVED, (270 SY)**	
	Awd	$30.00	$8,100.00
	2	$23.00	$6,210.00
	3	$44.00	$11,880.00
	4	$35.00	$9,450.00
	5	$46.00	$12,420.00
	6	$50.00	$13,500.00
	7	$32.00	$8,640.00
Ref #201	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
	2	$49,000.00	$49,000.00
	3	$14,500.00	$14,500.00
	4	$90,000.00	$90,000.00
	5	$125,000.00	$125,000.00
	6	$200,000.00	$200,000.00
	7	$175,000.00	$175,000.00

Ref #202	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (249 CY)**	
	Awd	$110.00	$27,390.00
	2	$73.00	$18,177.00
	3	$205.00	$51,045.00
	4	$70.00	$17,430.00
	5	$66.00	$16,434.00
	6	$100.00	$24,900.00
	7	$225.00	$56,025.00
Ref #203	**503E31101**	**ROCK EXCAVATION, AS PER PLAN, (889 CY)**	
	Awd	$115.00	$102,235.00
	2	$77.00	$68,453.00
	3	$68.00	$60,452.00
	4	$82.00	$72,898.00
	5	$66.00	$58,674.00
	6	$100.00	$88,900.00
	7	$60.00	$53,340.00
Ref #204	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (235197 LB)**	
	Awd	$1.62	$381,019.14
	2	$1.60	$376,315.20
	3	$1.72	$404,538.84
	4	$1.70	$399,834.90
	5	$1.90	$446,874.30
	6	$1.73	$406,890.81
	7	$1.60	$376,315.20
Ref #205	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (3612 FT)**	
	Awd	$2.50	$9,030.00
	2	$1.99	$7,187.88
	3	$2.65	$9,571.80
	4	$2.70	$9,752.40
	5	$3.00	$10,836.00
	6	$2.25	$8,127.00
	7	$2.50	$9,030.00
Ref #206	**509E30040**	**NO. 6 DEFORMED GFRP REINFORCEMENT, (2338 FT)**	
	Awd	$2.50	$5,845.00
	2	$2.00	$4,676.00
	3	$2.90	$6,780.20
	4	$2.45	$5,728.10
	5	$4.00	$9,352.00
	6	$2.35	$5,494.30
	7	$2.50	$5,845.00
Ref #207	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (4 EACH)**	
	Awd	$6,000.00	$24,000.00
	2	$3,390.00	$13,560.00
	3	$3,000.00	$12,000.00
	4	$3,800.00	$15,200.00
	5	$3,000.00	$12,000.00
	6	$3,500.00	$14,000.00
	7	$2,100.00	$8,400.00

Ref #208	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (427 CY)**	
	Awd	$830.00	$354,410.00
	2	$800.00	$341,600.00
	3	$630.00	$269,010.00
	4	$740.00	$315,980.00
	5	$1,100.00	$469,700.00
	6	$950.00	$405,650.00
	7	$695.00	$296,765.00
Ref #209	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (76 CY)**	
	Awd	$800.00	$60,800.00
	2	$600.00	$45,600.00
	3	$800.00	$60,800.00
	4	$920.00	$69,920.00
	5	$740.00	$56,240.00
	6	$1,080.00	$82,080.00
	7	$750.00	$57,000.00
Ref #210	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (586 CY)**	
	Awd	$600.00	$351,600.00
	2	$615.00	$360,390.00
	3	$655.00	$383,830.00
	4	$560.00	$328,160.00
	5	$620.00	$363,320.00
	6	$625.00	$366,250.00
	7	$625.00	$366,250.00
Ref #211	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (110 CY)**	
	Awd	$700.00	$77,000.00
	2	$1,080.00	$118,800.00
	3	$1,200.00	$132,000.00
	4	$1,020.00	$112,200.00
	5	$1,200.00	$132,000.00
	6	$1,300.00	$143,000.00
	7	$900.00	$99,000.00
Ref #212	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (373 CY)**	
	Awd	$325.00	$121,225.00
	2	$500.00	$186,500.00
	3	$300.00	$111,900.00
	4	$410.00	$152,930.00
	5	$400.00	$149,200.00
	6	$400.00	$149,200.00
	7	$450.00	$167,850.00
Ref #213	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (1095 SY)**	
	Awd	$7.00	$7,665.00
	2	$13.00	$14,235.00
	3	$11.50	$12,592.50
	4	$11.50	$12,592.50
	5	$11.50	$12,592.50
	6	$7.00	$7,665.00
	7	$11.00	$12,045.00

Ref #214	**512E33000**	**TYPE 2 WATERPROOFING, (37 SY)**	
	Awd	$50.00	$1,850.00
	2	$35.00	$1,295.00
	3	$37.00	$1,369.00
	4	$50.00	$1,850.00
	5	$35.00	$1,295.00
	6	$40.00	$1,480.00
	7	$25.00	$925.00
Ref #215	**513E10281**	**STRUCTURAL STEEL MEMBERS, LEVEL 4, AS PER PLAN, (378115 LB)**	
	Awd	$2.47	$933,944.05
	2	$2.73	$1,032,253.95
	3	$3.01	$1,138,126.15
	4	$2.68	$1,013,348.20
	5	$2.57	$971,755.55
	6	$2.58	$975,536.70
	7	$2.60	$983,099.00
Ref #216	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2952 EACH)**	
	Awd	$5.20	$15,350.40
	2	$5.00	$14,760.00
	3	$4.90	$14,464.80
	4	$5.25	$15,498.00
	5	$6.00	$17,712.00
	6	$5.20	$15,350.40
	7	$5.25	$15,498.00
Ref #217	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (17260 SF)**	
	Awd	$3.90	$67,314.00
	2	$4.00	$69,040.00
	3	$3.90	$67,314.00
	4	$7.00	$120,820.00
	5	$3.90	$67,314.00
	6	$3.90	$67,314.00
	7	$7.30	$125,998.00
Ref #218	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (17260 SF)**	
	Awd	$3.90	$67,314.00
	2	$4.00	$69,040.00
	3	$3.90	$67,314.00
	4	$4.00	$69,040.00
	5	$3.90	$67,314.00
	6	$3.90	$67,314.00
	7	$4.15	$71,629.00
Ref #219	**514E10000**	**FINAL INSPECTION REPAIR, (10 EACH)**	
	Awd	$300.00	$3,000.00
	2	$307.00	$3,070.00
	3	$300.00	$3,000.00
	4	$1.00	$10.00
	5	$300.00	$3,000.00
	6	$300.00	$3,000.00
	7	$1.00	$10.00

Ref #220	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (200 FT)**	
	Awd	$45.00	$9,000.00
	2	$65.00	$13,000.00
	3	$54.00	$10,800.00
	4	$40.00	$8,000.00
	5	$55.00	$11,000.00
	6	$80.00	$16,000.00
	7	$45.00	$9,000.00
Ref #221	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (150 SF)**	
	Awd	$15.00	$2,250.00
	2	$10.00	$1,500.00
	3	$6.50	$975.00
	4	$6.00	$900.00
	5	$8.00	$1,200.00
	6	$15.00	$2,250.00
	7	$6.00	$900.00
Ref #222	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (70 SF)**	
	Awd	$20.00	$1,400.00
	2	$10.00	$700.00
	3	$10.50	$735.00
	4	$9.00	$630.00
	5	$10.00	$700.00
	6	$20.00	$1,400.00
	7	$8.00	$560.00
Ref #223	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (246 FT)**	
	Awd	$20.00	$4,920.00
	2	$33.00	$8,118.00
	3	$32.00	$7,872.00
	4	$26.00	$6,396.00
	5	$32.00	$7,872.00
	6	$60.00	$14,760.00
	7	$42.00	$10,332.00
Ref #224	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$2,650.00	$42,400.00
	2	$2,700.00	$43,200.00
	3	$4,375.00	$70,000.00
	4	$3,000.00	$48,000.00
	5	$5,000.00	$80,000.00
	6	$3,000.00	$48,000.00
	7	$2,550.00	$40,800.00
Ref #225	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (499 CY)**	
	Awd	$75.00	$37,425.00
	2	$96.00	$47,904.00
	3	$105.00	$52,395.00
	4	$90.00	$44,910.00
	5	$110.00	$54,890.00
	6	$200.00	$99,800.00
	7	$95.00	$47,405.00

Ref #226	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (275 FT)**	
	Awd	$15.00	$4,125.00
	2	$6.00	$1,650.00
	3	$16.50	$4,537.50
	4	$15.00	$4,125.00
	5	$22.00	$6,050.00
	6	$15.00	$4,125.00
	7	$18.00	$4,950.00
Ref #227	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (50 FT)**	
	Awd	$15.00	$750.00
	2	$7.00	$350.00
	3	$16.50	$825.00
	4	$15.00	$750.00
	5	$22.00	$1,100.00
	6	$30.00	$1,500.00
	7	$18.00	$900.00
Ref #228	**526E30011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (416 SY)**	
	Awd	$386.00	$160,576.00
	2	$360.00	$149,760.00
	3	$325.00	$135,200.00
	4	$340.00	$141,440.00
	5	$400.00	$166,400.00
	6	$390.00	$162,240.00
	7	$345.00	$143,520.00
Ref #229	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (200 FT)**	
	Awd	$180.00	$36,000.00
	2	$285.00	$57,000.00
	3	$215.00	$43,000.00
	4	$210.00	$42,000.00
	5	$240.00	$48,000.00
	6	$300.00	$60,000.00
	7	$130.00	$26,000.00
Ref #230	**530E13000**	**SPECIAL - FORM LINER, (3997 SF)**	
	Awd	$6.00	$23,982.00
	2	$3.00	$11,991.00
	3	$7.00	$27,979.00
	4	$7.50	$29,977.50
	5	$13.00	$51,961.00
	6	$10.00	$39,970.00
	7	$7.75	$30,976.75
Ref #231	**613E41251**	**LOW STRENGTH MORTAR BACKFILL (TYPE 1), AS PER PLAN, (2060 CY)**	
	Awd	$125.00	$257,500.00
	2	$108.00	$222,480.00
	3	$170.00	$350,200.00
	4	$115.00	$236,900.00
	5	$163.00	$335,780.00
	6	$100.00	$206,000.00
	7	$155.00	$319,300.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (SFN 7704039 - Totals

Awd	**$3,334,419.59**
2	**$3,492,816.03**
3	**$3,637,006.79**
4	**$3,766,670.60**
5	**$3,852,986.35**
6	**$4,291,697.21**
7	**$3,973,307.95**

Ref #232	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$135,000.00	$135,000.00
	3	$100,000.00	$100,000.00
	4	$370,000.00	$370,000.00
	5	$83,500.00	$83,500.00
	6	$430,000.00	$430,000.00
	7	$355,000.00	$355,000.00
Ref #233	**202E22900**	**APPROACH SLAB REMOVED, (222 SY)**	
	Awd	$30.00	$6,660.00
	2	$27.00	$5,994.00
	3	$44.00	$9,768.00
	4	$35.00	$7,770.00
	5	$46.00	$10,212.00
	6	$60.00	$13,320.00
	7	$37.00	$8,214.00
Ref #234	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$101,000.00	$101,000.00
	3	$500.00	$500.00
	4	$1.00	$1.00
	5	$100.00	$100.00
	6	$2,000.00	$2,000.00
	7	$200.00	$200.00
Ref #235	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (300 CY)**	
	Awd	$120.00	$36,000.00
	2	$71.00	$21,300.00
	3	$190.00	$57,000.00
	4	$70.00	$21,000.00
	5	$66.00	$19,800.00
	6	$100.00	$30,000.00
	7	$225.00	$67,500.00
Ref #236	**503E31101**	**ROCK EXCAVATION, AS PER PLAN, (884 CY)**	
	Awd	$115.00	$101,660.00
	2	$77.00	$68,068.00
	3	$100.00	$88,400.00
	4	$82.00	$72,488.00
	5	$66.00	$58,344.00
	6	$100.00	$88,400.00
	7	$60.00	$53,040.00

Ref #237	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (265860 LB)**	
	Awd	$1.62	$430,693.20
	2	$2.00	$531,720.00
	3	$1.72	$457,279.20
	4	$1.70	$451,962.00
	5	$1.90	$505,134.00
	6	$1.72	$457,279.20
	7	$1.60	$425,376.00
Ref #238	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (3840 FT)**	
	Awd	$3.00	$11,520.00
	2	$2.00	$7,680.00
	3	$2.65	$10,176.00
	4	$2.70	$10,368.00
	5	$3.00	$11,520.00
	6	$2.25	$8,640.00
	7	$2.50	$9,600.00
Ref #239	**509E30040**	**NO. 6 DEFORMED GFRP REINFORCEMENT, (2333 FT)**	
	Awd	$3.00	$6,999.00
	2	$2.00	$4,666.00
	3	$2.90	$6,765.70
	4	$2.45	$5,715.85
	5	$4.00	$9,332.00
	6	$2.35	$5,482.55
	7	$2.50	$5,832.50
Ref #240	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (4 EACH)**	
	Awd	$6,000.00	$24,000.00
	2	$3,400.00	$13,600.00
	3	$3,000.00	$12,000.00
	4	$3,800.00	$15,200.00
	5	$3,000.00	$12,000.00
	6	$3,500.00	$14,000.00
	7	$2,100.00	$8,400.00
Ref #241	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (448 CY)**	
	Awd	$820.00	$367,360.00
	2	$800.00	$358,400.00
	3	$595.00	$266,560.00
	4	$700.00	$313,600.00
	5	$1,100.00	$492,800.00
	6	$910.00	$407,680.00
	7	$690.00	$309,120.00
Ref #242	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (77 CY)**	
	Awd	$830.00	$63,910.00
	2	$582.00	$44,814.00
	3	$725.00	$55,825.00
	4	$910.00	$70,070.00
	5	$740.00	$56,980.00
	6	$885.00	$68,145.00
	7	$850.00	$65,450.00

Ref #243	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (631 CY)**	
	Awd	$600.00	$378,600.00
	2	$600.00	$378,600.00
	3	$660.00	$416,460.00
	4	$520.00	$328,120.00
	5	$620.00	$391,220.00
	6	$640.00	$403,840.00
	7	$725.00	$457,475.00
Ref #244	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (185 CY)**	
	Awd	$700.00	$129,500.00
	2	$1,200.00	$222,000.00
	3	$995.00	$184,075.00
	4	$920.00	$170,200.00
	5	$1,200.00	$222,000.00
	6	$1,300.00	$240,500.00
	7	$1,000.00	$185,000.00
Ref #245	**511E46212**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (67 CY)**	
	Awd	$550.00	$36,850.00
	2	$1,400.00	$93,800.00
	3	$715.00	$47,905.00
	4	$625.00	$41,875.00
	5	$1,000.00	$67,000.00
	6	$1,300.00	$87,100.00
	7	$775.00	$51,925.00
Ref #246	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (451 CY)**	
	Awd	$325.00	$146,575.00
	2	$450.00	$202,950.00
	3	$350.00	$157,850.00
	4	$395.00	$178,145.00
	5	$400.00	$180,400.00
	6	$450.00	$202,950.00
	7	$450.00	$202,950.00
Ref #247	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (1307 SY)**	
	Awd	$7.00	$9,149.00
	2	$13.00	$16,991.00
	3	$11.50	$15,030.50
	4	$11.50	$15,030.50
	5	$11.50	$15,030.50
	6	$7.00	$9,149.00
	7	$11.00	$14,377.00
Ref #248	**512E33000**	**TYPE 2 WATERPROOFING, (68 SY)**	
	Awd	$50.00	$3,400.00
	2	$32.00	$2,176.00
	3	$37.00	$2,516.00
	4	$40.00	$2,720.00
	5	$35.00	$2,380.00
	6	$40.00	$2,720.00
	7	$25.00	$1,700.00

Ref #249	**513E10281**	**STRUCTURAL STEEL MEMBERS, LEVEL 4, AS PER PLAN, (461788 LB)**	
	Awd	$2.27	$1,048,258.76
	2	$2.52	$1,163,705.76
	3	$2.74	$1,265,299.12
	4	$2.46	$1,135,998.48
	5	$2.34	$1,080,583.92
	6	$2.37	$1,094,437.56
	7	$2.40	$1,108,291.20
Ref #250	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3612 EACH)**	
	Awd	$5.20	$18,782.40
	2	$5.00	$18,060.00
	3	$4.90	$17,698.80
	4	$5.25	$18,963.00
	5	$6.00	$21,672.00
	6	$5.20	$18,782.40
	7	$5.25	$18,963.00
Ref #251	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (18970 SF)**	
	Awd	$3.90	$73,983.00
	2	$4.00	$75,880.00
	3	$3.90	$73,983.00
	4	$7.00	$132,790.00
	5	$3.90	$73,983.00
	6	$3.90	$73,983.00
	7	$7.30	$138,481.00
Ref #252	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (18970 SF)**	
	Awd	$3.90	$73,983.00
	2	$4.00	$75,880.00
	3	$3.90	$73,983.00
	4	$4.00	$75,880.00
	5	$3.90	$73,983.00
	6	$3.90	$73,983.00
	7	$4.15	$78,725.50
Ref #253	**514E10000**	**FINAL INSPECTION REPAIR, (10 EACH)**	
	Awd	$300.00	$3,000.00
	2	$307.00	$3,070.00
	3	$300.00	$3,000.00
	4	$1.00	$10.00
	5	$300.00	$3,000.00
	6	$300.00	$3,000.00
	7	$1.00	$10.00
Ref #254	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (203 FT)**	
	Awd	$45.00	$9,135.00
	2	$64.00	$12,992.00
	3	$54.50	$11,063.50
	4	$40.00	$8,120.00
	5	$55.00	$11,165.00
	6	$80.00	$16,240.00
	7	$45.00	$9,135.00

Ref #255	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (210 SF)**	
	Awd	$15.00	$3,150.00
	2	$9.00	$1,890.00
	3	$10.50	$2,205.00
	4	$6.00	$1,260.00
	5	$8.00	$1,680.00
	6	$15.00	$3,150.00
	7	$6.00	$1,260.00
Ref #256	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (835 SF)**	
	Awd	$20.00	$16,700.00
	2	$8.00	$6,680.00
	3	$15.00	$12,525.00
	4	$9.00	$7,515.00
	5	$10.00	$8,350.00
	6	$20.00	$16,700.00
	7	$8.00	$6,680.00
Ref #257	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (267 FT)**	
	Awd	$20.00	$5,340.00
	2	$32.00	$8,544.00
	3	$32.00	$8,544.00
	4	$26.00	$6,942.00
	5	$32.00	$8,544.00
	6	$60.00	$16,020.00
	7	$40.00	$10,680.00
Ref #258	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$2,650.00	$42,400.00
	2	$3,000.00	$48,000.00
	3	$4,360.00	$69,760.00
	4	$3,000.00	$48,000.00
	5	$6,000.00	$96,000.00
	6	$3,000.00	$48,000.00
	7	$2,825.00	$45,200.00
Ref #259	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (636 CY)**	
	Awd	$75.00	$47,700.00
	2	$105.00	$66,780.00
	3	$98.00	$62,328.00
	4	$90.00	$57,240.00
	5	$110.00	$69,960.00
	6	$200.00	$127,200.00
	7	$95.00	$60,420.00
Ref #260	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (395 FT)**	
	Awd	$15.00	$5,925.00
	2	$5.00	$1,975.00
	3	$18.00	$7,110.00
	4	$15.00	$5,925.00
	5	$22.00	$8,690.00
	6	$15.00	$5,925.00
	7	$18.00	$7,110.00

Ref #261	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$20.00	$800.00
	2	$5.00	$200.00
	3	$18.00	$720.00
	4	$15.00	$600.00
	5	$22.00	$880.00
	6	$30.00	$1,200.00
	7	$18.00	$720.00
Ref #262	**526E30011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (422 SY)**	
	Awd	$386.00	$162,892.00
	2	$392.00	$165,424.00
	3	$325.00	$137,150.00
	4	$340.00	$143,480.00
	5	$400.00	$168,800.00
	6	$390.00	$164,580.00
	7	$350.00	$147,700.00
Ref #263	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (203 FT)**	
	Awd	$180.00	$36,540.00
	2	$269.00	$54,607.00
	3	$208.00	$42,224.00
	4	$210.00	$42,630.00
	5	$240.00	$48,720.00
	6	$300.00	$60,900.00
	7	$130.00	$26,390.00
Ref #264	**530E00400**	**SPECIAL - STRUCTURES - CONDUIT SLEEVE, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$321.00	$321.00
	3	$300.00	$300.00
	4	$200.00	$200.00
	5	$110.00	$110.00
	6	$500.00	$500.00
	7	$500.00	$500.00
Ref #265	**530E13000**	**SPECIAL - FORM LINER, (4800 SF)**	
	Awd	$6.00	$28,800.00
	2	$3.00	$14,400.00
	3	$6.75	$32,400.00
	4	$7.50	$36,000.00
	5	$13.00	$62,400.00
	6	$10.00	$48,000.00
	7	$7.75	$37,200.00
Ref #266	**613E41251**	**LOW STRENGTH MORTAR BACKFILL (TYPE 1), AS PER PLAN, (2890 CY)**	
	Awd	$125.00	$361,250.00
	2	$112.00	$323,680.00
	3	$165.00	$476,850.00
	4	$115.00	$332,350.00
	5	$163.00	$471,070.00
	6	$100.00	$289,000.00
	7	$155.00	$447,950.00

Ref #267	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$26,000.00	$26,000.00
	2	$15,000.00	$15,000.00
	3	$16,500.00	$16,500.00
	4	$25,000.00	$25,000.00
	5	$5,000.00	$5,000.00
	6	$14,750.00	$14,750.00
	7	$15,000.00	$15,000.00
Ref #300	**518E21201**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (9 CY)**	
	Awd	$300.00	$2,700.00
	2	$112.00	$1,008.00
	3	$130.00	$1,170.00
	4	$255.00	$2,295.00
	5	$200.00	$1,800.00
	6	$220.00	$1,980.00
	7	$330.00	$2,970.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (SFN 7704047 - Totals

Awd	**$3,780,315.36**
2	**$4,266,855.76**
3	**$4,202,923.82**
4	**$4,155,463.83**
5	**$4,354,143.42**
6	**$4,549,536.71**
7	**$4,384,545.20**

Ref #268	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$70,000.00	$70,000.00
	3	$60,000.00	$60,000.00
	4	$90,000.00	$90,000.00
	5	$76,600.00	$76,600.00
	6	$125,000.00	$125,000.00
	7	$170,000.00	$170,000.00
Ref #269	**108E99000**	**SPECIAL - CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$3,200.00	$3,200.00
	3	$250.00	$250.00
	4	$7,500.00	$7,500.00
	5	$10,000.00	$10,000.00
	6	$5,000.00	$5,000.00
	7	$20,000.00	$20,000.00
Ref #270	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$510,000.00	$510,000.00
	3	$480,000.00	$480,000.00
	4	$430,000.00	$430,000.00
	5	$810,467.27	$810,467.27
	6	$650,000.00	$650,000.00
	7	$800,000.00	$800,000.00

Ref #271	**619E16020**	**FIELD OFFICE, TYPE C, (24 MNTH)**	
	Awd	$2,400.00	$57,600.00
	2	$3,700.00	$88,800.00
	3	$2,775.00	$66,600.00
	4	$3,300.00	$79,200.00
	5	$2,000.00	$48,000.00
	6	$3,000.00	$72,000.00
	7	$3,100.00	$74,400.00
Ref #272	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$91,500.00	$91,500.00
	3	$130,000.00	$130,000.00
	4	$85,000.00	$85,000.00
	5	$75,000.00	$75,000.00
	6	$79,000.00	$79,000.00
	7	$100,000.00	$100,000.00
Ref #273	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$400,000.00	$400,000.00
	3	$400,000.00	$400,000.00
	4	$400,000.00	$400,000.00
	5	$400,000.00	$400,000.00
	6	$400,000.00	$400,000.00
	7	$400,000.00	$400,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$897,600.00**
2	**$1,163,500.00**
3	**$1,136,850.00**
4	**$1,091,700.00**
5	**$1,420,067.27**
6	**$1,331,000.00**
7	**$1,564,400.00**