Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220633
PID 116153
HAR-SR 31-00.00/02.75
Federal
Type: MICROSURFACING
Letting Date: 12/1/2022
Completion Date: 9/30/2023

Contract Awarded To: PAVEMENT MAINTENANCE SYSTEMS LLC
Award Amount: $898,458.22

Engineer's Estimate: $934,000.00

Bidder 1
PAVEMENT MAINTENANCE SYSTEMS LLC
384 INDUSTRIAL PARK DR

IMLAY CITY, MI 48444
Bid $898,458.22

Bidder 2
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $963,870.28

Bidder 3
AMERICAN PAVEMENTS INC
7475 MONTGOMERY DR
Madison
PLAIN CITY, OH 43064
Bid $991,468.75

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #2	**421E10011**	**MICROSURFACING, SURFACE COURSE, AS PER PLAN, (159133 SY)**	
	Awd	$2.46	$391,467.18
	2	$2.66	$423,293.78
	3	$2.75	$437,615.75
Ref #3	**421E10021**	**MICROSURFACING, LEVELING COURSE, AS PER PLAN, (130240 SY)**	
	Awd	$2.28	$296,947.20
	2	$1.68	$218,803.20
	3	$2.15	$280,016.00
Ref #4	**423E00100**	**CRACK SEALING, TYPE I, (8678 LB)**	
	Awd	$1.38	$11,975.64
	2	$2.60	$22,562.80
	3	$1.75	$15,186.50
Ref #5	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (8.61 MILE)**	
	Awd	$795.00	$6,844.95
	2	$775.00	$6,672.75
	3	$750.00	$6,457.50

Section 2 - PAVEMENT - Totals

Awd	**$707,234.97**
2	**$671,332.53**
3	**$739,275.75**

Ref #6	**621E00100**	**RPM, (616 EACH)**	
	Awd	$44.00	$27,104.00
	2	$34.00	$20,944.00
	3	$44.00	$27,104.00
Ref #7	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (616 EACH)**	
	Awd	$28.00	$17,248.00
	2	$28.00	$17,248.00
	3	$30.00	$18,480.00
Ref #8	**642E00104**	**EDGE LINE, 6", TYPE 1, (18.66 MILE)**	
	Awd	$900.00	$16,794.00
	2	$925.00	$17,260.50
	3	$900.00	$16,794.00
Ref #9	**642E00300**	**CENTER LINE, TYPE 1, (9.33 MILE)**	
	Awd	$825.00	$7,697.25
	2	$925.00	$8,630.25
	3	$900.00	$8,397.00

Ref #10	**644E00500**	**STOP LINE, (26 FT)**	
	Awd	$20.00	$520.00
	2	$25.00	$650.00
	3	$25.00	$650.00
Ref #11	**644E01000**	**RAILROAD SYMBOL MARKING, (2 EACH)**	
	Awd	$800.00	$1,600.00
	2	$675.00	$1,350.00
	3	$800.00	$1,600.00
Ref #12	**643E30000**	**REMOVAL OF PAVEMENT MARKING, (26 FT)**	
	Awd	$10.00	$260.00
	2	$10.00	$260.00
	3	$15.00	$390.00
Ref #13	**643E30020**	**REMOVAL OF PAVEMENT MARKING, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$105.00	$210.00
	3	$300.00	$600.00
Ref #14	**643E30030**	**REMOVAL OF PAVEMENT MARKING, (27.75 MILE)**	
	Awd	$1,450.00	$40,237.50
	2	$1,400.00	$38,850.00
	3	$1,140.00	$31,635.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$112,460.75**
2	**$105,402.75**
3	**$105,650.00**

Ref #15	**614E12460**	**WORK ZONE MARKING SIGN, (46 EACH)**	
	Awd	$90.00	$4,140.00
	2	$125.00	$5,750.00
	3	$150.00	$6,900.00
Ref #16	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (9.33 MILE)**	
	Awd	$650.00	$6,064.50
	2	$950.00	$8,863.50
	3	$800.00	$7,464.00
Ref #17	**614E21400**	**WORK ZONE CENTER LINE, CLASS II, (18.66 MILE)**	
	Awd	$650.00	$12,129.00
	2	$525.00	$9,796.50
	3	$600.00	$11,196.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$22,333.50**
2	**$24,410.00**
3	**$25,560.00**

Ref #18	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$3,880.00	$3,880.00
	2	$3,000.00	$3,000.00
	3	$3,500.00	$3,500.00

Ref #19	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$5,864.00	$5,864.00
	2	$5,800.00	$5,800.00
	3	$10,000.00	$10,000.00
Ref #20	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$23,365.00	$23,365.00
	2	$72,000.00	$72,000.00
	3	$86,483.00	$86,483.00
Ref #21	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$22,320.00	$22,320.00
	2	$80,925.00	$80,925.00
	3	$20,000.00	$20,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$55,429.00**
2	**$161,725.00**
3	**$119,983.00**