Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220639
PID 110553
MED-IR 71-15.29
Federal
Type: BRIDGE REPAIR
Letting Date: 12/1/2022
Completion Date: 6/30/2023

Contract Awarded To: SUBURBAN MAINTENANCE & CONSTRUCTION INC
Award Amount: $481,137.50

Engineer's Estimate: $570,000.00

Bidder 1
SUBURBAN MAINTENANCE & CONSTRUCTION INC
16330 YORK RD
Cuyahoga
NORTH ROYALTON, OH 44133
Bid $481,137.50

Bidder 2
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $530,009.90

Bidder 3
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $551,526.10

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$3,000.00	$3,000.00
	3	$6,000.00	$6,000.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (162.5 FT)**	
	Awd	$15.00	$2,437.50
	2	$2.00	$325.00
	3	$2.00	$325.00
Ref #3	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$145.00	$290.00
	3	$145.00	$290.00
Ref #4	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$55.00	$165.00
	3	$55.00	$165.00
Ref #5	**606E15050**	**GUARDRAIL, TYPE MGS, (312.5 FT)**	
	Awd	$33.00	$10,312.50
	2	$19.60	$6,125.00
	3	$19.60	$6,125.00
Ref #6	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,450.00	$4,900.00
	2	$2,880.00	$5,760.00
	3	$2,880.00	$5,760.00
Ref #7	**606E35000**	**BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,150.00	$2,150.00
	2	$1,740.00	$1,740.00
	3	$1,740.00	$1,740.00
Ref #8	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,150.00	$4,300.00
	2	$2,960.00	$5,920.00
	3	$2,960.00	$5,920.00
Ref #9	**607E35001**	**FENCE REMOVED AND REBUILT, AS PER PLAN, (40 FT)**	
	Awd	$50.00	$2,000.00
	2	$48.50	$1,940.00
	3	$48.50	$1,940.00

Section 1 - ROADWAY - Totals

Awd	**$38,600.00**
2	**$25,265.00**
3	**$28,265.00**

Ref #10	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$98.00	$196.00
	3	$200.00	$400.00
Ref #11	**659E00300**	**TOPSOIL, (269 CY)**	
	Awd	$35.00	$9,415.00
	2	$40.00	$10,760.00
	3	$55.00	$14,795.00

Ref #12	**659E10000**	**SEEDING AND MULCHING, (2422 SY)**	
	Awd	$1.00	$2,422.00
	2	$1.33	$3,221.26
	3	$2.50	$6,055.00
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.33 TON)**	
	Awd	$1,200.00	$396.00
	2	$883.27	$291.48
	3	$620.00	$204.60
Ref #14	**659E31000**	**LIME, (0.5 ACRE)**	
	Awd	$100.00	$50.00
	2	$155.06	$77.53
	3	$20.00	$10.00
Ref #15	**659E35000**	**WATER, (6.5 MGAL)**	
	Awd	$1.00	$6.50
	2	$1.00	$6.50
	3	$1.00	$6.50
Ref #16	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$13,489.50**
2	**$15,552.77**
3	**$22,471.10**

Ref #17	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$80.00	$3,200.00
	2	$100.00	$4,000.00
	3	$75.00	$3,000.00
Ref #18	**614E11630**	**INCREASED BARRIER DELINEATION, (700 FT)**	
	Awd	$3.50	$2,450.00
	2	$3.50	$2,450.00
	3	$1.50	$1,050.00
Ref #19	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,480.00	$4,960.00
	3	$3,000.00	$6,000.00
Ref #20	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (14 EACH)**	
	Awd	$17.00	$238.00
	2	$15.00	$210.00
	3	$10.00	$140.00
Ref #21	**614E13350**	**OBJECT MARKER, ONE WAY, (14 EACH)**	
	Awd	$22.00	$308.00
	2	$20.00	$280.00
	3	$10.00	$140.00
Ref #22	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,100.00	$4,400.00
	2	$1,711.81	$6,847.24
	3	$2,500.00	$10,000.00

Ref #23	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (628 FT)**	
	Awd	$18.00	$11,304.00
	2	$38.06	$23,901.68
	3	$28.00	$17,584.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$26,900.00**
2	**$42,648.92**
3	**$37,914.00**

Ref #24	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$33,150.00	$33,150.00
	3	$55,000.00	$55,000.00
Ref #25	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (1264 LB)**	
	Awd	$2.00	$2,528.00
	2	$4.52	$5,713.28
	3	$4.00	$5,056.00
Ref #26	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (400 LB)**	
	Awd	$2.00	$800.00
	2	$3.24	$1,296.00
	3	$4.00	$1,600.00
Ref #27	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (48 EACH)**	
	Awd	$25.00	$1,200.00
	2	$101.25	$4,860.00
	3	$60.00	$2,880.00
Ref #28	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (12 CY)**	
	Awd	$5,000.00	$60,000.00
	2	$1,643.41	$19,720.92
	3	$950.00	$11,400.00
Ref #29	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (26 SY)**	
	Awd	$40.00	$1,040.00
	2	$23.26	$604.76
	3	$90.00	$2,340.00
Ref #30	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (4 EACH)**	
	Awd	$20,000.00	$80,000.00
	2	$36,425.00	$145,700.00
	3	$30,750.00	$123,000.00
Ref #31	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$201,010.00	$201,010.00
	3	$200,000.00	$200,000.00
Ref #32	**518E39900**	**4" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (8 FT)**	
	Awd	$10.00	$80.00
	2	$322.78	$2,582.24
	3	$75.00	$600.00

Section 4 - STRUCTURE OVER 20 FOOT SPAN (MED-71-15.2 - Totals

Awd	**$345,648.00**
2	**$414,637.20**
3	**$401,876.00**

Ref #33	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$6,600.00	$6,600.00
	3	$8,000.00	$8,000.00
Ref #34	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$2,492.15	$2,492.15
	3	$7,000.00	$7,000.00
Ref #35	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$12,692.34	$12,692.34
	3	$12,000.00	$12,000.00
Ref #36	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$121.52	$121.52
	3	$4,000.00	$4,000.00
Ref #37	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,000.00	$10,000.00
	3	$30,000.00	$30,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$56,500.00**
2	**$31,906.01**
3	**$61,000.00**