Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220643
PID 113822
STA-SR 43-20.20
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 12/1/2022
Completion Date: 11/1/2023

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $1,228,024.85

Engineer's Estimate: $1,440,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,228,024.85

Bidder 2
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,358,013.74

Bidder 3
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $1,393,920.38

Bidder 4
DIGIOIA-SUBURBAN EXCAVATING LLC
11293 ROYALTON RD
Cuyahoga
N ROYALTON, OH 44133
Bid $1,407,350.45

Bidder 5
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,462,500.20

Bidder 6
WENGER EXCAVATING INC
P O BOX 499 26 NORTH COCHRAN STREET
Wayne
DALTON, OH 44618
Bid $1,561,662.85

Bidder 7
S E T INC
235 EAST WATER ST
Mahoning
LOWELLVILLE, OH 44436
Bid $1,575,000.00

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$8,500.00	$8,500.00
	3	$12,000.00	$12,000.00
	4	$8,900.00	$8,900.00
	5	$20,000.00	$20,000.00
	6	$2,977.00	$2,977.00
	7	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (2787 SY)**	
	Awd	$3.00	$8,361.00
	2	$10.00	$27,870.00
	3	$5.00	$13,935.00
	4	$9.00	$25,083.00
	5	$9.25	$25,779.75
	6	$10.00	$27,870.00
	7	$11.00	$30,657.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (365 FT)**	
	Awd	$5.00	$1,825.00
	2	$12.00	$4,380.00
	3	$2.00	$730.00
	4	$5.00	$1,825.00
	5	$2.20	$803.00
	6	$6.00	$2,190.00
	7	$13.00	$4,745.00
Ref #4	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (1 EACH)**	
	Awd	$530.00	$530.00
	2	$200.00	$200.00
	3	$335.00	$335.00
	4	$250.00	$250.00
	5	$950.00	$950.00
	6	$769.00	$769.00
	7	$500.00	$500.00
Ref #5	**202E98200**	**REMOVAL MISC.: CONDUIT, (160 FT)**	
	Awd	$20.00	$3,200.00
	2	$3.50	$560.00
	3	$28.00	$4,480.00
	4	$8.00	$1,280.00
	5	$27.50	$4,400.00
	6	$18.00	$2,880.00
	7	$10.00	$1,600.00
Ref #6	**203E10000**	**EXCAVATION, (1855 CY)**	
	Awd	$28.00	$51,940.00
	2	$24.00	$44,520.00
	3	$30.00	$55,650.00
	4	$35.00	$64,925.00
	5	$31.50	$58,432.50
	6	$24.20	$44,891.00
	7	$30.00	$55,650.00

Ref #7	**203E10000**	**EXCAVATION (FOR PAVEMENT REPAIR), (17 CY)**	
	Awd	$51.00	$867.00
	2	$15.00	$255.00
	3	$40.00	$680.00
	4	$70.00	$1,190.00
	5	$110.00	$1,870.00
	6	$24.20	$411.40
	7	$26.00	$442.00
Ref #8	**203E20000**	**EMBANKMENT, (737 CY)**	
	Awd	$16.00	$11,792.00
	2	$28.00	$20,636.00
	3	$19.00	$14,003.00
	4	$35.00	$25,795.00
	5	$40.00	$29,480.00
	6	$21.80	$16,066.60
	7	$34.00	$25,058.00
Ref #9	**203E20001**	**EMBANKMENT, AS PER PLAN, (1 CY)**	
	Awd	$85.00	$85.00
	2	$300.00	$300.00
	3	$371.00	$371.00
	4	$300.00	$300.00
	5	$40.00	$40.00
	6	$21.80	$21.80
	7	$500.00	$500.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (3287 SY)**	
	Awd	$5.00	$16,435.00
	2	$0.50	$1,643.50
	3	$1.00	$3,287.00
	4	$2.50	$8,217.50
	5	$1.50	$4,930.50
	6	$5.40	$17,749.80
	7	$2.00	$6,574.00
Ref #11	**204E13000**	**EXCAVATION OF SUBGRADE, (30 CY)**	
	Awd	$30.00	$900.00
	2	$25.00	$750.00
	3	$37.00	$1,110.00
	4	$40.00	$1,200.00
	5	$28.00	$840.00
	6	$21.50	$645.00
	7	$34.00	$1,020.00
Ref #12	**204E30010**	**GRANULAR MATERIAL, TYPE B, (30 CY)**	
	Awd	$100.00	$3,000.00
	2	$100.00	$3,000.00
	3	$124.00	$3,720.00
	4	$95.00	$2,850.00
	5	$70.00	$2,100.00
	6	$79.60	$2,388.00
	7	$89.00	$2,670.00

Ref #13	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$245.00	$490.00
	2	$200.00	$400.00
	3	$324.00	$648.00
	4	$250.00	$500.00
	5	$220.00	$440.00
	6	$324.00	$648.00
	7	$224.00	$448.00
Ref #14	**204E50000**	**GEOTEXTILE FABRIC, (165 SY)**	
	Awd	$2.00	$330.00
	2	$1.75	$288.75
	3	$3.00	$495.00
	4	$2.50	$412.50
	5	$3.00	$495.00
	6	$4.00	$660.00
	7	$2.00	$330.00
Ref #15	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (363 FT)**	
	Awd	$27.00	$9,801.00
	2	$34.00	$12,342.00
	3	$25.50	$9,256.50
	4	$25.00	$9,075.00
	5	$24.00	$8,712.00
	6	$30.00	$10,890.00
	7	$36.00	$13,068.00
Ref #16	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,900.00	$2,900.00
	2	$2,600.00	$2,600.00
	3	$2,999.00	$2,999.00
	4	$2,700.00	$2,700.00
	5	$2,860.00	$2,860.00
	6	$2,769.00	$2,769.00
	7	$2,730.00	$2,730.00
Ref #17	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$1,475.00	$1,475.00
	3	$1,592.00	$1,592.00
	4	$1,350.00	$1,350.00
	5	$1,920.00	$1,920.00
	6	$1,544.00	$1,544.00
	7	$1,549.00	$1,549.00
Ref #18	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (2 EACH)**	
	Awd	$1,580.00	$3,160.00
	2	$1,500.00	$3,000.00
	3	$1,983.00	$3,966.00
	4	$1,800.00	$3,600.00
	5	$1,200.00	$2,400.00
	6	$600.00	$1,200.00
	7	$1,348.00	$2,696.00

Ref #19	**690E12050**	**SPECIAL - REINFORCED MESH FOR TRANSVERSE AND/OR LO, (141 SY)**	
	Awd	$58.00	$8,178.00
	2	$55.00	$7,755.00
	3	$53.10	$7,487.10
	4	$65.00	$9,165.00
	5	$55.00	$7,755.00
	6	$54.00	$7,614.00
	7	$55.00	$7,755.00
Ref #20	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$1,600.00	$1,600.00
	2	$1,500.00	$1,500.00
	3	$5,234.00	$5,234.00
	4	$2,500.00	$2,500.00
	5	$1,480.00	$1,480.00
	6	$2,121.00	$2,121.00
	7	$1,554.00	$1,554.00

Section 1 - ROADWAY - Totals

Awd	**$133,894.00**
2	**$141,975.25**
3	**$141,978.60**
4	**$171,118.00**
5	**$175,687.75**
6	**$146,305.60**
7	**$169,546.00**

Ref #21	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (10 SY)**	
	Awd	$240.00	$2,400.00
	2	$200.00	$2,000.00
	3	$433.00	$4,330.00
	4	$195.00	$1,950.00
	5	$230.00	$2,300.00
	6	$128.00	$1,280.00
	7	$157.00	$1,570.00
Ref #22	**616E10000**	**WATER, (5.1 MGAL)**	
	Awd	$214.00	$1,091.40
	2	$5.00	$25.50
	3	$65.00	$331.50
	4	$95.00	$484.50
	5	$1.00	$5.10
	6	$10.00	$51.00
	7	$150.00	$765.00
Ref #23	**659E00300**	**TOPSOIL, (272 CY)**	
	Awd	$61.00	$16,592.00
	2	$40.00	$10,880.00
	3	$88.00	$23,936.00
	4	$50.00	$13,600.00
	5	$50.00	$13,600.00
	6	$18.00	$4,896.00
	7	$72.00	$19,584.00

Ref #24	**659E10000**	**SEEDING AND MULCHING, (2100 SY)**	
	Awd	$2.00	$4,200.00
	2	$1.50	$3,150.00
	3	$1.45	$3,045.00
	4	$4.50	$9,450.00
	5	$2.00	$4,200.00
	6	$3.00	$6,300.00
	7	$1.00	$2,100.00
Ref #25	**659E14000**	**REPAIR SEEDING AND MULCHING, (105 SY)**	
	Awd	$1.00	$105.00
	2	$1.00	$105.00
	3	$0.90	$94.50
	4	$2.00	$210.00
	5	$3.00	$315.00
	6	$0.80	$84.00
	7	$1.00	$105.00
Ref #26	**659E20000**	**COMMERCIAL FERTILIZER, (0.28 TON)**	
	Awd	$965.00	$270.20
	2	$800.00	$224.00
	3	$959.00	$268.52
	4	$500.00	$140.00
	5	$1,200.00	$336.00
	6	$550.00	$154.00
	7	$950.00	$266.00
Ref #27	**659E31000**	**LIME, (0.43 ACRE)**	
	Awd	$166.00	$71.38
	2	$125.00	$53.75
	3	$165.00	$70.95
	4	$300.00	$129.00
	5	$1.00	$0.43
	6	$250.00	$107.50
	7	$200.00	$86.00
Ref #28	**659E35000**	**WATER, (5.67 MGAL)**	
	Awd	$1.00	$5.67
	2	$1.00	$5.67
	3	$1.00	$5.67
	4	$15.00	$85.05
	5	$1.00	$5.67
	6	$10.00	$56.70
	7	$2.00	$11.34
Ref #29	**670E00500**	**SLOPE EROSION PROTECTION, (345 SY)**	
	Awd	$2.00	$690.00
	2	$2.00	$690.00
	3	$2.00	$690.00
	4	$3.50	$1,207.50
	5	$3.50	$1,207.50
	6	$5.00	$1,725.00
	7	$2.00	$690.00

Ref #30	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,600.00	$1,600.00
	2	$2,500.00	$2,500.00
	3	$3,401.00	$3,401.00
	4	$1,800.00	$1,800.00
	5	$1,495.00	$1,495.00
	6	$3,127.00	$3,127.00
	7	$2,000.00	$2,000.00
Ref #31	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$7,400.00	$7,400.00
	2	$10,000.00	$10,000.00
	3	$12,752.00	$12,752.00
	4	$4,600.00	$4,600.00
	5	$2,280.00	$2,280.00
	6	$32,437.00	$32,437.00
	7	$8,000.00	$8,000.00
Ref #32	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$3,400.00	$3,400.00
	2	$2,000.00	$2,000.00
	3	$3,364.00	$3,364.00
	4	$3,200.00	$3,200.00
	5	$3,500.00	$3,500.00
	6	$15,242.00	$15,242.00
	7	$4,000.00	$4,000.00
Ref #33	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
	6	$1.00	$5,000.00
	7	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$42,825.65**
2	**$36,633.92**
3	**$57,289.14**
4	**$41,856.05**
5	**$34,244.70**
6	**$70,460.20**
7	**$44,177.34**

Ref #34	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (15 FT)**	
	Awd	$32.00	$480.00
	2	$25.00	$375.00
	3	$46.00	$690.00
	4	$15.00	$225.00
	5	$30.00	$450.00
	6	$12.00	$180.00
	7	$29.00	$435.00

Ref #35	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (851 FT)**	
	Awd	$19.00	$16,169.00
	2	$20.00	$17,020.00
	3	$35.00	$29,785.00
	4	$25.00	$21,275.00
	5	$19.00	$16,169.00
	6	$8.80	$7,488.80
	7	$15.00	$12,765.00
Ref #36	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (925 FT)**	
	Awd	$18.00	$16,650.00
	2	$25.00	$23,125.00
	3	$32.00	$29,600.00
	4	$19.00	$17,575.00
	5	$20.00	$18,500.00
	6	$8.80	$8,140.00
	7	$15.00	$13,875.00
Ref #37	**605E31100**	**AGGREGATE DRAINS, (15 FT)**	
	Awd	$61.00	$915.00
	2	$15.00	$225.00
	3	$37.00	$555.00
	4	$20.00	$300.00
	5	$17.00	$255.00
	6	$18.00	$270.00
	7	$34.00	$510.00
Ref #38	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (45 FT)**	
	Awd	$44.00	$1,980.00
	2	$8.00	$360.00
	3	$43.00	$1,935.00
	4	$40.00	$1,800.00
	5	$23.00	$1,035.00
	6	$16.75	$753.75
	7	$23.00	$1,035.00
Ref #39	**611E01500**	**6" CONDUIT, TYPE F, (15 FT)**	
	Awd	$55.00	$825.00
	2	$12.00	$180.00
	3	$38.00	$570.00
	4	$50.00	$750.00
	5	$19.00	$285.00
	6	$17.00	$255.00
	7	$34.00	$510.00
Ref #40	**611E06100**	**15" CONDUIT, TYPE C, (5 FT)**	
	Awd	$136.00	$680.00
	2	$200.00	$1,000.00
	3	$263.00	$1,315.00
	4	$320.00	$1,600.00
	5	$100.00	$500.00
	6	$157.80	$789.00
	7	$135.00	$675.00

Ref #41	**611E07600**	**18" CONDUIT, TYPE C, (5 FT)**	
	Awd	$143.00	$715.00
	2	$205.00	$1,025.00
	3	$290.00	$1,450.00
	4	$350.00	$1,750.00
	5	$114.00	$570.00
	6	$178.60	$893.00
	7	$159.00	$795.00
Ref #42	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE CONT, (160 FT)**	
	Awd	$70.00	$11,200.00
	2	$45.00	$7,200.00
	3	$81.00	$12,960.00
	4	$18.00	$2,880.00
	5	$25.00	$4,000.00
	6	$78.60	$12,576.00
	7	$64.00	$10,240.00
Ref #43	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (160 FT)**	
	Awd	$46.00	$7,360.00
	2	$35.00	$5,600.00
	3	$73.00	$11,680.00
	4	$15.00	$2,400.00
	5	$25.00	$4,000.00
	6	$76.40	$12,224.00
	7	$64.00	$10,240.00
Ref #44	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (160 FT)**	
	Awd	$46.00	$7,360.00
	2	$25.00	$4,000.00
	3	$62.00	$9,920.00
	4	$15.00	$2,400.00
	5	$25.00	$4,000.00
	6	$69.80	$11,168.00
	7	$34.00	$5,440.00
Ref #45	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (160 FT)**	
	Awd	$46.00	$7,360.00
	2	$12.00	$1,920.00
	3	$64.00	$10,240.00
	4	$15.00	$2,400.00
	5	$25.00	$4,000.00
	6	$69.80	$11,168.00
	7	$34.00	$5,440.00
Ref #46	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$3,700.00	$3,700.00
	2	$2,500.00	$2,500.00
	3	$4,783.00	$4,783.00
	4	$4,500.00	$4,500.00
	5	$2,500.00	$2,500.00
	6	$2,979.00	$2,979.00
	7	$2,000.00	$2,000.00

Ref #47	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (5 EACH)**	
	Awd	$525.00	$2,625.00
	2	$375.00	$1,875.00
	3	$672.00	$3,360.00
	4	$350.00	$1,750.00
	5	$200.00	$1,000.00
	6	$650.00	$3,250.00
	7	$275.00	$1,375.00
Ref #48	**611E99720**	**INSPECTION WELL, (1 EACH)**	
	Awd	$970.00	$970.00
	2	$500.00	$500.00
	3	$1,018.00	$1,018.00
	4	$300.00	$300.00
	5	$805.00	$805.00
	6	$2,121.00	$2,121.00
	7	$800.00	$800.00

Section 3 - DRAINAGE - Totals

Awd	**$78,989.00**
2	**$66,905.00**
3	**$119,861.00**
4	**$61,905.00**
5	**$58,069.00**
6	**$74,255.55**
7	**$66,135.00**

Ref #49	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (100 SY)**	
	Awd	$145.00	$14,500.00
	2	$140.00	$14,000.00
	3	$48.00	$4,800.00
	4	$32.00	$3,200.00
	5	$90.00	$9,000.00
	6	$54.00	$5,400.00
	7	$47.00	$4,700.00
Ref #50	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (600 FT)**	
	Awd	$5.00	$3,000.00
	2	$4.00	$2,400.00
	3	$2.00	$1,200.00
	4	$2.50	$1,500.00
	5	$5.00	$3,000.00
	6	$2.60	$1,560.00
	7	$4.00	$2,400.00
Ref #51	**253E01000**	**PAVEMENT REPAIR, (100 SY)**	
	Awd	$170.00	$17,000.00
	2	$200.00	$20,000.00
	3	$101.00	$10,100.00
	4	$116.00	$11,600.00
	5	$105.00	$10,500.00
	6	$98.00	$9,800.00
	7	$100.00	$10,000.00

Ref #52	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T = 3"), (4957 SY)**	
	Awd	$4.00	$19,828.00
	2	$5.25	$26,024.25
	3	$3.95	$19,580.15
	4	$5.50	$27,263.50
	5	$3.80	$18,836.60
	6	$4.60	$22,802.20
	7	$4.00	$19,828.00
Ref #53	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (736 CY)**	
	Awd	$160.00	$117,760.00
	2	$200.00	$147,200.00
	3	$175.00	$128,800.00
	4	$227.00	$167,072.00
	5	$195.00	$143,520.00
	6	$167.50	$123,280.00
	7	$173.00	$127,328.00
Ref #54	**304E20000**	**AGGREGATE BASE, (683 CY)**	
	Awd	$82.00	$56,006.00
	2	$90.00	$61,470.00
	3	$91.00	$62,153.00
	4	$85.00	$58,055.00
	5	$75.00	$51,225.00
	6	$82.40	$56,279.20
	7	$74.00	$50,542.00
Ref #55	**304E20000**	**AGGREGATE BASE (FOR PAVEMENT REPAIR), (17 CY)**	
	Awd	$58.00	$986.00
	2	$25.00	$425.00
	3	$125.00	$2,125.00
	4	$65.00	$1,105.00
	5	$30.00	$510.00
	6	$82.40	$1,400.80
	7	$53.00	$901.00
Ref #56	**407E20000**	**NON-TRACKING TACK COAT, (1362 GAL)**	
	Awd	$3.00	$4,086.00
	2	$3.00	$4,086.00
	3	$3.00	$4,086.00
	4	$8.50	$11,577.00
	5	$2.00	$2,724.00
	6	$2.70	$3,677.40
	7	$3.00	$4,086.00
Ref #57	**408E10001**	**PRIME COAT, AS PER PLAN, (313 GAL)**	
	Awd	$4.00	$1,252.00
	2	$7.00	$2,191.00
	3	$4.50	$1,408.50
	4	$8.00	$2,504.00
	5	$2.50	$782.50
	6	$5.60	$1,752.80
	7	$5.00	$1,565.00

Ref #58	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (287 CY)**	
	Awd	$240.00	$68,880.00
	2	$285.00	$81,795.00
	3	$207.00	$59,409.00
	4	$316.00	$90,692.00
	5	$260.00	$74,620.00
	6	$199.00	$57,113.00
	7	$205.00	$58,835.00
Ref #59	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (401 CY)**	
	Awd	$220.00	$88,220.00
	2	$325.00	$130,325.00
	3	$197.00	$78,997.00
	4	$290.00	$116,290.00
	5	$220.00	$88,220.00
	6	$190.00	$76,190.00
	7	$194.00	$77,794.00
Ref #60	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (7 CY)**	
	Awd	$465.00	$3,255.00
	2	$400.00	$2,800.00
	3	$404.00	$2,828.00
	4	$606.00	$4,242.00
	5	$310.00	$2,170.00
	6	$389.00	$2,723.00
	7	$400.00	$2,800.00
Ref #61	**441E70501**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (10 CY)**	
	Awd	$410.00	$4,100.00
	2	$400.00	$4,000.00
	3	$414.00	$4,140.00
	4	$606.00	$6,060.00
	5	$380.00	$3,800.00
	6	$397.00	$3,970.00
	7	$410.00	$4,100.00
Ref #62	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (19 SY)**	
	Awd	$113.00	$2,147.00
	2	$105.00	$1,995.00
	3	$90.00	$1,710.00
	4	$220.00	$4,180.00
	5	$96.00	$1,824.00
	6	$90.00	$1,710.00
	7	$158.00	$3,002.00
Ref #63	**609E26000**	**CURB, TYPE 6, (150 FT)**	
	Awd	$50.00	$7,500.00
	2	$35.00	$5,250.00
	3	$37.00	$5,550.00
	4	$75.00	$11,250.00
	5	$48.00	$7,200.00
	6	$29.75	$4,462.50
	7	$36.00	$5,400.00

Ref #64	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (44 CY)**	
	Awd	$162.00	$7,128.00
	2	$200.00	$8,800.00
	3	$101.00	$4,444.00
	4	$112.00	$4,928.00
	5	$250.00	$11,000.00
	6	$80.20	$3,528.80
	7	$100.00	$4,400.00

Section 4 - PAVEMENT - Totals

Awd	**$415,648.00**
2	**$512,761.25**
3	**$391,330.65**
4	**$521,518.50**
5	**$428,932.10**
6	**$375,649.70**
7	**$377,681.00**

Ref #65	**625E18500**	**BRACKET ARM, 25', (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$2,000.00	$2,000.00
	3	$1,699.00	$1,699.00
	4	$1,800.00	$1,800.00
	5	$1,375.00	$1,375.00
	6	$1,679.00	$1,679.00
	7	$2,500.00	$2,500.00
Ref #66	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (60 FT)**	
	Awd	$5.00	$300.00
	2	$5.00	$300.00
	3	$6.00	$360.00
	4	$5.50	$330.00
	5	$7.30	$438.00
	6	$6.80	$408.00
	7	$12.00	$720.00
Ref #67	**625E23410**	**NO. 12 AWG POLE AND BRACKET CABLE, (57 FT)**	
	Awd	$3.00	$171.00
	2	$3.00	$171.00
	3	$2.00	$114.00
	4	$2.25	$128.25
	5	$4.10	$233.70
	6	$4.60	$262.20
	7	$11.00	$627.00
Ref #68	**625E25500**	**CONDUIT, 3", 725.04, (42 FT)**	
	Awd	$51.00	$2,142.00
	2	$30.00	$1,260.00
	3	$38.00	$1,596.00
	4	$37.50	$1,575.00
	5	$36.00	$1,512.00
	6	$37.50	$1,575.00
	7	$60.00	$2,520.00

Ref #69	**625E26252**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED) (8500-1, (1 EACH)**	
	Awd	$570.00	$570.00
	2	$500.00	$500.00
	3	$548.00	$548.00
	4	$550.00	$550.00
	5	$455.00	$455.00
	6	$699.00	$699.00
	7	$800.00	$800.00
Ref #70	**625E29000**	**TRENCH, (42 FT)**	
	Awd	$36.00	$1,512.00
	2	$15.00	$630.00
	3	$12.00	$504.00
	4	$13.00	$546.00
	5	$12.50	$525.00
	6	$19.80	$831.60
	7	$14.00	$588.00
Ref #71	**625E30706**	**PULL BOX, 725.08, 24", (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$1,500.00	$3,000.00
	3	$1,480.00	$2,960.00
	4	$1,500.00	$3,000.00
	5	$1,360.00	$2,720.00
	6	$1,552.00	$3,104.00
	7	$1,200.00	$2,400.00
Ref #72	**625E32000**	**GROUND ROD, (6 EACH)**	
	Awd	$326.00	$1,956.00
	2	$250.00	$1,500.00
	3	$269.00	$1,614.00
	4	$265.00	$1,590.00
	5	$150.00	$900.00
	6	$312.00	$1,872.00
	7	$410.00	$2,460.00
Ref #73	**625E36011**	**UNDERGROUND WARNING/MARKING TAPE, AS PER PLAN, (42 FT)**	
	Awd	$3.00	$126.00
	2	$1.00	$42.00
	3	$1.00	$42.00
	4	$1.00	$42.00
	5	$1.30	$54.60
	6	$1.20	$50.40
	7	$1.00	$42.00
Ref #74	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, MARKET CONTROLLE, (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$500.00	$500.00
	3	$2,019.00	$2,019.00
	4	$2,000.00	$2,000.00
	5	$1,500.00	$1,500.00
	6	$2,124.00	$2,124.00
	7	$1,200.00	$1,200.00

Ref #75	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, STA-43 CONTROLLE, (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$500.00	$500.00
	3	$2,019.00	$2,019.00
	4	$2,000.00	$2,000.00
	5	$1,500.00	$1,500.00
	6	$2,144.00	$2,144.00
	7	$1,200.00	$1,200.00

Section 5 - LIGHTING - Totals

Awd	**$17,077.00**
2	**$10,403.00**
3	**$13,475.00**
4	**$13,561.25**
5	**$11,213.30**
6	**$14,749.20**
7	**$15,057.00**

Ref #76	**621E00100**	**RPM, (67 EACH)**	
	Awd	$104.00	$6,968.00
	2	$115.83	$7,760.61
	3	$88.00	$5,896.00
	4	$122.00	$8,174.00
	5	$67.00	$4,489.00
	6	$52.00	$3,484.00
	7	$90.00	$6,030.00
Ref #77	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (54 EACH)**	
	Awd	$15.00	$810.00
	2	$8.49	$458.46
	3	$10.00	$540.00
	4	$15.00	$810.00
	5	$3.50	$189.00
	6	$42.00	$2,268.00
	7	$12.00	$648.00
Ref #78	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (392 FT)**	
	Awd	$19.00	$7,448.00
	2	$14.05	$5,507.60
	3	$15.00	$5,880.00
	4	$15.00	$5,880.00
	5	$14.05	$5,507.60
	6	$17.00	$6,664.00
	7	$16.00	$6,272.00
Ref #79	**630E08600**	**SIGN POST REFLECTOR, (6 EACH)**	
	Awd	$53.00	$318.00
	2	$61.00	$366.00
	3	$69.00	$414.00
	4	$62.00	$372.00
	5	$61.00	$366.00
	6	$66.00	$396.00
	7	$68.00	$408.00

Ref #80	**630E80100**	**SIGN, FLAT SHEET, (185 SF)**	
	Awd	$21.00	$3,885.00
	2	$30.95	$5,725.75
	3	$22.00	$4,070.00
	4	$31.00	$5,735.00
	5	$30.95	$5,725.75
	6	$40.00	$7,400.00
	7	$20.00	$3,700.00
Ref #81	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (28 EACH)**	
	Awd	$27.00	$756.00
	2	$44.80	$1,254.40
	3	$16.00	$448.00
	4	$45.00	$1,260.00
	5	$44.80	$1,254.40
	6	$77.00	$2,156.00
	7	$32.00	$896.00
Ref #82	**630E85001**	**REMOVAL OF GROUND MOUNTED SIGN AND STORAGE, AS PER, (14 EACH)**	
	Awd	$80.00	$1,120.00
	2	$89.60	$1,254.40
	3	$499.00	$6,986.00
	4	$90.00	$1,260.00
	5	$89.60	$1,254.40
	6	$98.00	$1,372.00
	7	$42.00	$588.00
Ref #83	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (12 EACH)**	
	Awd	$107.00	$1,284.00
	2	$95.40	$1,144.80
	3	$207.00	$2,484.00
	4	$96.00	$1,152.00
	5	$95.40	$1,144.80
	6	$112.00	$1,344.00
	7	$32.00	$384.00
Ref #84	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (28 EACH)**	
	Awd	$27.00	$756.00
	2	$61.30	$1,716.40
	3	$21.00	$588.00
	4	$65.00	$1,820.00
	5	$61.30	$1,716.40
	6	$70.00	$1,960.00
	7	$37.00	$1,036.00
Ref #85	**630E86272**	**REMOVAL OF GROUND MOUNTED PIPE SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$27.00	$54.00
	2	$231.15	$462.30
	3	$48.00	$96.00
	4	$230.00	$460.00
	5	$231.15	$462.30
	6	$277.00	$554.00
	7	$47.00	$94.00

Ref #86	**646E10010**	**EDGE LINE, 6", (0.66 MILE)**	
	Awd	$13,000.00	$8,580.00
	2	$23,000.00	$15,180.00
	3	$17,230.00	$11,371.80
	4	$23,000.00	$15,180.00
	5	$23,000.00	$15,180.00
	6	$24,000.00	$15,840.00
	7	$6,000.00	$3,960.00
Ref #87	**646E10200**	**CENTER LINE, (0.35 MILE)**	
	Awd	$33,000.00	$11,550.00
	2	$30,675.00	$10,736.25
	3	$21,017.00	$7,355.95
	4	$30,675.00	$10,736.25
	5	$30,675.00	$10,736.25
	6	$32,444.00	$11,355.40
	7	$10,000.00	$3,500.00
Ref #88	**646E10300**	**CHANNELIZING LINE, 8", (472 FT)**	
	Awd	$3.00	$1,416.00
	2	$3.00	$1,416.00
	3	$4.00	$1,888.00
	4	$3.00	$1,416.00
	5	$3.00	$1,416.00
	6	$4.60	$2,171.20
	7	$3.00	$1,416.00
Ref #89	**646E10400**	**STOP LINE, (167 FT)**	
	Awd	$14.00	$2,338.00
	2	$13.00	$2,171.00
	3	$22.00	$3,674.00
	4	$13.00	$2,171.00
	5	$13.00	$2,171.00
	6	$17.00	$2,839.00
	7	$19.00	$3,173.00
Ref #90	**646E10800**	**ISLAND MARKING, (36.8 SF)**	
	Awd	$9.00	$331.20
	2	$8.00	$294.40
	3	$14.00	$515.20
	4	$8.00	$294.40
	5	$8.00	$294.40
	6	$10.00	$368.00
	7	$5.00	$184.00
Ref #91	**646E20300**	**LANE ARROW, (8 EACH)**	
	Awd	$187.00	$1,496.00
	2	$175.00	$1,400.00
	3	$359.00	$2,872.00
	4	$175.00	$1,400.00
	5	$175.00	$1,400.00
	6	$200.00	$1,600.00
	7	$205.00	$1,640.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$49,110.20**
2	**$56,848.37**
3	**$55,078.95**
4	**$58,120.65**
5	**$53,307.30**
6	**$61,771.60**
7	**$33,929.00**

Ref #92	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (12 EACH)**	
	Awd	$910.00	$10,920.00
	2	$850.00	$10,200.00
	3	$1,168.00	$14,016.00
	4	$1,200.00	$14,400.00
	5	$1,050.00	$12,600.00
	6	$1,324.00	$15,888.00
	7	$1,100.00	$13,200.00
Ref #93	**632E05010**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (2 EACH)**	
	Awd	$1,700.00	$3,400.00
	2	$1,600.00	$3,200.00
	3	$2,078.00	$4,156.00
	4	$2,100.00	$4,200.00
	5	$1,700.00	$3,400.00
	6	$2,329.00	$4,658.00
	7	$2,500.00	$5,000.00
Ref #94	**632E05086**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (2 EACH)**	
	Awd	$1,700.00	$3,400.00
	2	$1,600.00	$3,200.00
	3	$2,008.00	$4,016.00
	4	$2,000.00	$4,000.00
	5	$1,600.00	$3,200.00
	6	$2,127.00	$4,254.00
	7	$2,300.00	$4,600.00
Ref #95	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (16 EACH)**	
	Awd	$54.00	$864.00
	2	$50.00	$800.00
	3	$21.00	$336.00
	4	$25.00	$400.00
	5	$20.00	$320.00
	6	$49.00	$784.00
	7	$55.00	$880.00
Ref #96	**632E30200**	**MESSENGER WIRE, 7 STRAND, 3/8" DIAMETER WITH ACCES, (276 FT)**	
	Awd	$9.00	$2,484.00
	2	$8.00	$2,208.00
	3	$10.00	$2,760.00
	4	$10.00	$2,760.00
	5	$20.00	$5,520.00
	6	$12.00	$3,312.00
	7	$10.00	$2,760.00

Ref #97	**632E30600**	**TETHER WIRE, WITH ACCESSORIES, (276 FT)**	
	Awd	$16.00	$4,416.00
	2	$15.00	$4,140.00
	3	$10.00	$2,760.00
	4	$10.50	$2,898.00
	5	$22.00	$6,072.00
	6	$12.00	$3,312.00
	7	$12.00	$3,312.00
Ref #98	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (362 FT)**	
	Awd	$4.00	$1,448.00
	2	$4.00	$1,448.00
	3	$4.00	$1,448.00
	4	$4.00	$1,448.00
	5	$27.65	$10,009.30
	6	$5.00	$1,810.00
	7	$3.00	$1,086.00
Ref #99	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (818 FT)**	
	Awd	$3.00	$2,454.00
	2	$5.00	$4,090.00
	3	$5.00	$4,090.00
	4	$5.25	$4,294.50
	5	$13.35	$10,920.30
	6	$6.00	$4,908.00
	7	$3.00	$2,454.00
Ref #100	**632E64000**	**STRAIN POLE FOUNDATION, (4 EACH)**	
	Awd	$5,900.00	$23,600.00
	2	$5,500.00	$22,000.00
	3	$4,488.00	$17,952.00
	4	$4,450.00	$17,800.00
	5	$5,500.00	$22,000.00
	6	$4,979.00	$19,916.00
	7	$6,600.00	$26,400.00
Ref #101	**632E69300**	**POWER CABLE, 3 CONDUCTOR, NO. 4 AWG, (71 FT)**	
	Awd	$7.00	$497.00
	2	$6.50	$461.50
	3	$10.00	$710.00
	4	$10.50	$745.50
	5	$5.00	$355.00
	6	$12.00	$852.00
	7	$12.00	$852.00
Ref #102	**632E70001**	**POWER SERVICE, AS PER PLAN, (2 EACH)**	
	Awd	$2,405.00	$4,810.00
	2	$2,250.00	$4,500.00
	3	$2,960.00	$5,920.00
	4	$3,000.00	$6,000.00
	5	$2,845.00	$5,690.00
	6	$4,464.00	$8,928.00
	7	$4,300.00	$8,600.00

Ref #103	**632E86140**	**STRAIN POLE, TYPE TC-81.11, DESIGN 12, (3 EACH)**	
	Awd	$12,600.00	$37,800.00
	2	$11,750.00	$35,250.00
	3	$13,972.00	$41,916.00
	4	$13,900.00	$41,700.00
	5	$12,300.00	$36,900.00
	6	$14,747.00	$44,241.00
	7	$15,500.00	$46,500.00
Ref #104	**632E87140**	**COMBINATION STRAIN POLE, TYPE TC-81.11, DESIGN 12, (1 EACH)**	
	Awd	$12,600.00	$12,600.00
	2	$11,750.00	$11,750.00
	3	$15,036.00	$15,036.00
	4	$14,900.00	$14,900.00
	5	$12,250.00	$12,250.00
	6	$15,038.00	$15,038.00
	7	$16,000.00	$16,000.00
Ref #105	**633E65511**	**CABINET, TYPE TS-2, AS PER PLAN, (2 EACH)**	
	Awd	$9,000.00	$18,000.00
	2	$8,500.00	$17,000.00
	3	$9,601.00	$19,202.00
	4	$9,500.00	$19,000.00
	5	$8,000.00	$16,000.00
	6	$10,111.00	$20,222.00
	7	$9,500.00	$19,000.00
Ref #106	**633E67101**	**CABINET FOUNDATION, AS PER PLAN, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$2,750.00	$5,500.00
	3	$2,230.00	$4,460.00
	4	$2,500.00	$5,000.00
	5	$1,550.00	$3,100.00
	6	$2,437.00	$4,874.00
	7	$2,500.00	$5,000.00
Ref #107	**633E67201**	**CONTROLLER WORK PAD, AS PER PLAN, (2 EACH)**	
	Awd	$588.00	$1,176.00
	2	$1,000.00	$2,000.00
	3	$631.00	$1,262.00
	4	$650.00	$1,300.00
	5	$340.00	$680.00
	6	$768.00	$1,536.00
	7	$500.00	$1,000.00
Ref #108	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (2 EACH)**	
	Awd	$7,500.00	$15,000.00
	2	$7,000.00	$14,000.00
	3	$7,006.00	$14,012.00
	4	$6,950.00	$13,900.00
	5	$5,950.00	$11,900.00
	6	$7,544.00	$15,088.00
	7	$7,000.00	$14,000.00

Ref #109	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (5 EACH)**	
	Awd	$9,000.00	$45,000.00
	2	$8,300.00	$41,500.00
	3	$9,804.00	$49,020.00
	4	$9,700.00	$48,500.00
	5	$8,800.00	$44,000.00
	6	$9,898.00	$49,490.00
	7	$10,500.00	$52,500.00
Ref #110	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (5 EACH)**	
	Awd	$9,200.00	$46,000.00
	2	$8,600.00	$43,000.00
	3	$9,804.00	$49,020.00
	4	$9,700.00	$48,500.00
	5	$8,800.00	$44,000.00
	6	$9,438.00	$47,190.00
	7	$10,000.00	$50,000.00
Ref #111	**809E69123**	**ATC CONTROLLER, AS PER PLAN, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$4,750.00	$9,500.00
	3	$6,082.00	$12,164.00
	4	$6,100.00	$12,200.00
	5	$5,000.00	$10,000.00
	6	$9,322.00	$18,644.00
	7	$6,200.00	$12,400.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$249,869.00**
2	**$235,747.50**
3	**$264,256.00**
4	**$263,946.00**
5	**$258,916.60**
6	**$284,945.00**
7	**$285,544.00**

Ref #112	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)**	
	Awd	$80.00	$24,000.00
	2	$70.00	$21,000.00
	3	$69.00	$20,700.00
	4	$85.00	$25,500.00
	5	$75.00	$22,500.00
	6	$88.00	$26,400.00
	7	$65.00	$19,500.00
Ref #113	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL (MARKET AVE/MT , (1 EACH)**	
	Awd	$24,000.00	$24,000.00
	2	$22,500.00	$22,500.00
	3	$15,677.00	$15,677.00
	4	$15,500.00	$15,500.00
	5	$55,500.00	$55,500.00
	6	$17,446.00	$17,446.00
	7	$50,000.00	$50,000.00

Ref #114	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL (SR 43/MARKET A, (1 EACH)**	
	Awd	$24,000.00	$24,000.00
	2	$22,500.00	$22,500.00
	3	$15,677.00	$15,677.00
	4	$15,000.00	$15,000.00
	5	$55,500.00	$55,500.00
	6	$18,794.00	$18,794.00
	7	$52,000.00	$52,000.00
Ref #115	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$15,000.00	$15,000.00
	3	$13,550.00	$13,550.00
	4	$12,000.00	$12,000.00
	5	$15,000.00	$15,000.00
	6	$12,044.00	$12,044.00
	7	$15,000.00	$15,000.00
Ref #116	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$370.00	$7,400.00
	2	$275.00	$5,500.00
	3	$239.00	$4,780.00
	4	$265.00	$5,300.00
	5	$150.00	$3,000.00
	6	$158.00	$3,160.00
	7	$250.00	$5,000.00
Ref #117	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (48 SNMT)**	
	Awd	$842.00	$40,416.00
	2	$950.00	$45,600.00
	3	$1,506.00	$72,288.00
	4	$950.00	$45,600.00
	5	$950.00	$45,600.00
	6	$1,158.00	$55,584.00
	7	$650.00	$31,200.00
Ref #118	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.36 MILE)**	
	Awd	$17,700.00	$6,372.00
	2	$30,925.00	$11,133.00
	3	$30,072.00	$10,825.92
	4	$31,000.00	$11,160.00
	5	$30,925.00	$11,133.00
	6	$31,000.00	$11,160.00
	7	$7,800.00	$2,808.00
Ref #119	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.18 MILE)**	
	Awd	$8,500.00	$1,530.00
	2	$14,690.00	$2,644.20
	3	$14,498.00	$2,609.64
	4	$15,000.00	$2,700.00
	5	$14,690.00	$2,644.20
	6	$16,000.00	$2,880.00
	7	$5,700.00	$1,026.00

Ref #120	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (0.37 MILE)**	
	Awd	$7,900.00	$2,923.00
	2	$7,345.00	$2,717.65
	3	$2,836.00	$1,049.32
	4	$7,500.00	$2,775.00
	5	$7,345.00	$2,717.65
	6	$8,800.00	$3,256.00
	7	$4,700.00	$1,739.00
Ref #121	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (581 FT)**	
	Awd	$1.00	$581.00
	2	$1.00	$581.00
	3	$1.00	$581.00
	4	$1.00	$581.00
	5	$1.00	$581.00
	6	$2.00	$1,162.00
	7	$2.00	$1,162.00
Ref #122	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (204 FT)**	
	Awd	$1.00	$204.00
	2	$0.60	$122.40
	3	$1.00	$204.00
	4	$0.75	$153.00
	5	$0.60	$122.40
	6	$2.00	$408.00
	7	$2.00	$408.00
Ref #123	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (48 FT)**	
	Awd	$3.00	$144.00
	2	$3.00	$144.00
	3	$6.00	$288.00
	4	$3.00	$144.00
	5	$3.00	$144.00
	6	$5.00	$240.00
	7	$5.00	$240.00
Ref #124	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (24 FT)**	
	Awd	$4.00	$96.00
	2	$2.80	$67.20
	3	$6.00	$144.00
	4	$3.00	$72.00
	5	$2.80	$67.20
	6	$5.00	$120.00
	7	$5.00	$120.00
Ref #125	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (6 EACH)**	
	Awd	$107.00	$642.00
	2	$55.00	$330.00
	3	$182.00	$1,092.00
	4	$65.00	$390.00
	5	$55.00	$330.00
	6	$80.00	$480.00
	7	$90.00	$540.00

Ref #126	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (2 EACH)**	
	Awd	$102.00	$204.00
	2	$100.00	$200.00
	3	$173.00	$346.00
	4	$175.00	$350.00
	5	$145.00	$290.00
	6	$80.00	$160.00
	7	$90.00	$180.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$142,512.00**
2	**$150,039.45**
3	**$159,811.88**
4	**$137,225.00**
5	**$215,129.45**
6	**$153,294.00**
7	**$180,923.00**

Ref #127	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,900.00	$6,900.00
	2	$12,000.00	$12,000.00
	3	$18,000.00	$18,000.00
	4	$15,500.00	$15,500.00
	5	$6,000.00	$6,000.00
	6	$33,232.00	$33,232.00
	7	$15,000.00	$15,000.00
Ref #128	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$40,000.00	$40,000.00
	3	$74,000.00	$74,000.00
	4	$26,500.00	$26,500.00
	5	$120,000.00	$120,000.00
	6	$164,206.00	$164,206.00
	7	$200,000.00	$200,000.00
Ref #129	**619E16010**	**FIELD OFFICE, TYPE B, (12 MNTH)**	
	Awd	$2,600.00	$31,200.00
	2	$2,000.00	$24,000.00
	3	$684.00	$8,208.00
	4	$2,800.00	$33,600.00
	5	$3,000.00	$36,000.00
	6	$2,974.00	$35,688.00
	7	$600.00	$7,200.00
Ref #130	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$22,700.00	$22,700.00
	3	$10,000.00	$10,000.00
	4	$22,500.00	$22,500.00
	5	$25,000.00	$25,000.00
	6	$29,778.00	$29,778.00
	7	$19,807.66	$19,807.66

Ref #131	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$40,000.00	$40,000.00
	2	$48,000.00	$48,000.00
	3	$80,631.16	$80,631.16
	4	$40,000.00	$40,000.00
	5	$40,000.00	$40,000.00
	6	$117,328.00	$117,328.00
	7	$160,000.00	$160,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$98,100.00**
2	**$146,700.00**
3	**$190,839.16**
4	**$138,100.00**
5	**$227,000.00**
6	**$380,232.00**
7	**$402,007.66**